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SP 1-1 PROJECT DESCRIPTION

CONTRACT NO.:

TITLE:

FACILITY:
COUNTY:
ADVERTISED:

PRE-BID MEETING:

PROJECT CONTACT:

BIDS DUE:

CLASSIFICATION:
CONTRACT TIME:
LIQUIDATED DAMAGES:
MINIMUM MBE GOALS:

BID DOCUMENTS:

FT 2036-000-002

Miscellaneous Structural Repairs inside the
Fort McHenry Tunnel-{A)

Tort McHenry Tunnel
Baltimore City
June 22, 2010

9:00 a.m. on July 6, 2010
in the Conference Room at the Maryland Transportation Authority,
Division of Procurement and Statutory Program Compliance

300 Authority Drive, 1*" Floor, Engineering Building, Baltimore,
MD 21222

Project Manager: Mr. Abey Tarnrat at (410) 537-7822
Contract Administration: Ms. Maggie Johnson at (410) 537-7807

12 Noon, July 29, 2010, in the Bid Box on the 1* floor of

the Maryland Transportation Authority, Engineering Building,
300 Authority Drive, Baltimore, MD 21222

Class - F ($5,000,001 to $10,000,000)

365 Calendar Days

$2.500.00 per Calendar Day

Overall 22% (No Sub-Goals)

$25.00 Bid documents can be purchased between 8am and 6pm,
Monday — Friday at the Ticket Office located at the Francis Scott Key
Bridge, Maryland Transportation Authority, Administration Building,
303 Authority Drive, Baltimore, MD 21222.
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PROJECT DESCRIPTION

The work to be performed under this contract is located at the Fort McHenry Tunnel on 1-95 in
Baltimore City. The work location is the Southbound roadway designated as Bore 1 & 2.

The scope of work includes, but not limited to the following items:

1) Perform concrete repairs to the underside of the roadway slab and slab side walls
supporting the roadway slabs. Work will be performed inside the fresh air supply
duct. Work will include pressure injected epoxy crack repair, selective demolition of
concrete spalls by hydro-demolition, cleaning and coating existing reinforcing steel,
installation of reinforcing steel and welded wire fabric and repair of concrete spalls
using pneumatically applied mortar.

2) Cleaning and painting of existing structural steel. Work will be performed inside the
fresh air supply duct.
3) Miscellaneous structural repairs throughout the Fort McHenry Tunnel Facility as

directed by the Engineer.
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