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SP 1-1 PROJECT DESCRIPTION

HT-2258-000-002
Replace Existing BHT Overheight Detection System

Baltimore Harbor Tunnel
Baltimore City

May 25, 2010

10:00 AM on Thursday June 10, 2010 in the Conference Room at the Maryland

Transportation Authority, 303 Authority Drive, FSK Administration Building,
Baltimore, MD 21222

10:00 AM on Friday, June 11, 2010 in the parking lot of the FMT East
Vent Building, 2310 South Clinton Street, Baltimore, MD 21224

On or before June 30, 2010 at 4:00 p.m.

Project Manager: Mr. Robert Jordan, P.E. at 410-537-7851.
Contract Administration: Ms. Maggie Johnson at 410-537-7807.

12:00 Noon on July 13, 2010 in the Bid Box on the 1st floor of the Maryland

Transportation Authority, Engineering Building, 300 Authority Drive, Baltimore,
MD 21222 '

Class B ($100,001 to $500,000)
180 calendar days
$800.00 per Calendar Day

N/A

$60.00 - Bid documents can be purchased between 7:30am and 3:30pm,
Mondays, Wednesdays, Thursdays and Fridays and between 10:00am and 4:00pm
on Tuesdays at the Ticket Office located at the Francis Scott Key Bridge,

Maryland Transportation Authority, Administration Building, 303 Authority
Drive, Baltimore, MD 21222.
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The Maryland Transportation Authority (Authority) is issuing this Invitation for Bid (IFB) to procure a

Contractor to furnish, install, integrate, test, commission, and warrant an Overheight Detection System
(OHDS) for the Baltimore Harbor Tunnel (BHT).

SP 1-2 SPECIFICATIONS

All work on this project shall conform to the Maryland Department of Transportation, State Highway
Administration's Specifications entitled, "Standard Specifications for Construction and Materials" dated
July 2008, revisions thereof, or additions thereto, and the Special Provisions included in this Invitation
for Bids. In addition, all terms and conditions of the Standard Specifications for Construction and

Materials dated July 2008, revisions thercof, or additions there to, shall apply io this IFB unless
specified herein. :

SP 1-3 SITE VISITS

Parties interested in visiting the site should contact Mr. Dave Dikes, MdTA’s ITS Manager at (410) 537-
1096.

SP 1-4 PROMPT PAYMENT TO SUBCONTRACTORS

The prime Contractor is responsible for making timely payments to all Subcontractors and Suppliers as

required in the 1988 edition of the State Finance and Procurement Article of the Annotated Code of
Maryland, Section 17-106.

This contract requires the Contractor to make payment to all Subcontractors within 10 days of receiving
payment from the Authority.

Each month, the Project Engineer will review the current pay items with the Prime Contractor and all
mvolved Subcontractors to ensure that all work satisfactorily completed within specifications is included

in the monthly progress payment. For payment purposes, the same quantity totals used to compute the
payment to the prime Confractor will be the basis for payment to the Subcontractor,

It the Subcontractor does not receive payment within the required 10 days, the Subcontractor shall notify
the Project Engineer in writing of the amount in dispute including the item numbers and payment
quantity for each. The Project Engineer will then notify the Director of Construction of the dispute. The
Director of Consiruction or his representative will verbally contact the Prime Contractor within 48 hours
to ascertain whether or not a performance dispute exists which necessitates non-payment to the
subcontractor. If a performance dispute exists, the Prime Contractor must demonstrate that there is a
valid basis to withhold payment from the Subcontractor. If the Contractor withholds payment from a
Subcontractor, the Contractor shall provide to the Subcontractor written notice of the withholding of
payment. The notice shall detail the reasons for withholding payment as well as the amount. A copy of
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