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SP 1-1 PROJECT DESCRIPTION

CONTRACT NO.;

TITLE:

FACILITY:
LOCATION:
ADVERTISED:

PRE-BID» MEETING:

PROJECT CONTACT:

BIDS DUE:

CLASSIFICATION:

CONTRACT TIME:

LIQUIDATED DAMAGES:

MINIMUM MBE GOALS:

BID DOCUMENTS:

KB 2010-000-002

Bascule Span Deck Replacement & General Rehabilitation at
Curtis Creek Bridge

Francis Scott Key Memorial Bridge

Baltimore City

~ Junel?7, 2011

July 7, 2011 at 10:00 a.m., in the 2*® Floor Conference Room at the
Matryland Transportation Authority, 300 Authority Drive,
Engineering Building, Baltimore, MD 21222

Project Manager: Nafiz Alqasem (410) 537-7821
Contract Administration: Freda Powell-Bell (410) 537-7526

July 22, 2011 at noen in the Bid Box on the 2* floor of the
Maryland Transportation Authority, Administration Building, 303
Authority Drive, Baltimore, MD 21222

Class G- (510,000,001 — $15,000,000)

One hundred and eighty (180) Calendar Days

$1,500.00 per Calendar Day

Overall Twenty Six percent (26%)

African American owned businesses Eleven percent (11%)
Women owned businesses Bight percent (8%)

Bid documents can be downloaded from
hitp://wwrw.emarylandmarketplace.com. Any questions regarding

how to pet to this website, please contact the Office of
Procurement and Statutory Program Compliance at 410-537-7526.
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Location and Scope of Work

This project is located at Bridge No. BCZ 001-5 and BCZ 001-6 on 1-695 over Curtis Creek in
Baltimore City.

The work to be performed includes the following:

Replacing the grid deck at the bascule span.

Replacing steel floorbeams and stringers.

Replacing the span lock machinery and span lock access platforms,
Cleaning and painting structural steel at the bascule span.
Miscellaneous structural and mechanical repairs.
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SP 1-2 SPECIFICATIONS

All work on this project shall conform to the Maryland Department of Transportation, State
Highway Administration's Specifications entitled, "Standard Specifications for Construction and
Materials" dated July 2008, revisions thereof, or additions thercto, and the Special Provisions
included in this Invitation for Bids.

SP 1-3 ORIGINAL FACILITY PLANS AND SITE VISITS

The original facility plans are on file at the Engincering Building of the Francis Scott Key Bridge
Facility and will be made aveilable for inspection to prospective bidders. Parties interested in
viewing the plans should contact Mr. Nafiz Alqasem, at (410} 537-7821. Parties interested in
visiting the site should contact Mr, Charles Raycob, at (410) 537-7513,

SP 1-4 - PROMFPT PAYMENT TO SUBCONTRACTORS

The prime Contractor is responsible for making timely payments to all Subcontractors and

Suppliers as required in the State Finance and Procurement Article of the Annotated Code of
Maryland, Section 17-106,

This contract requires the Contractor to make payment to all Subcontractors within 10 days of
receiving payment from the Authority,

Each month, the construction Project Engineer will review the current pay items with the prime
Contractor and all involved Subcontractors to ensure that all work satisfactorily completed
within specifications is included in the monthly progress payment. For payment purposes, the
same quantify totals used to compute the payment to the prime Contractor will he the basis for
payment to the Subconiractor.

If the Subcontractor does not receive payment within the required 10 days, the Subcontractor
shall notify the Project Engineer in writing of the amount in dispute including the item numbers
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