

Maryland Transportation Authority

Martin O'Malley Governor

Anthony Brown Lt. Governor

John D. Porcari Chairman

Peter J. Basso Rev. Dr. William C. Calhoun, Sr. Mary Beyer Halsey Louise P. Hoblitzeli Richard C. Mike Lewin Isaac H. Marks, Sr., Esq. Michael J. Whitson Walter E. Woodford, Jr., P.E.

> Ronald L. Freeland Executive Secretary

Geoffrey V. Kolberg, P.E. Chief Engineer

Engineering Division 300 Authority Drive Baltimore MD 21222-2200 410-537-7800 410-537-7801 (fax)

Construction Division 304 Authority Drive Baltimore MD 21222-2200 410-537-7888 410-537-7802 (fax)

> 410-355-7024 (TTY) 1-888-754-0098

e-mail: mdtaengineer@ mdtransportation authority.com

www.mdtransportation authority.com

TO ALL PURCHASERS OF CONTRACT DOCUMENTS:

RE: Contract No. KB 2113-000-002R HVAC Renovations at 300 Authority Drive Francis Scott Key Bridge

ADDENDUM NO. 1

Gentlemen:

It is <u>important that you acknowledge receipt</u> of this Addendum No. 1 on the referenced contract regardless if you will be bidding or not bidding.

Very truly yours,

Douglas M. Hutcheson, P.E. Deputy Director of Engineering

Lncl	OSI	ures
------	-----	------

Contract No. KB 2113-000-002R

This will acknowledge receipt of the attached Addendum No. 1.


NAME OF COMPANY

SIGNATURE

DATE

THIS SIGNED ADDENDUM ACKNOWLEDGEMENT PAGE SHALL BE RETURNED TO THIS OFFICE VIA **FAX AT 410-537-7801**, ATTENTION: MAGGIE JOHNSON PRIOR TO THE BID OPENING DATE.

IN ADDITION, THIS SIGNED ADDENDUM ACKNOWLEDGEMENT PAGE MUST BE ATTACHED TO THE OUTSIDE COVER OF THE BID BOOK. FAILURE TO DO SO MAY RESULT IN REJECTION OF YOUR BID.



Maryland Transportation Authority

Martin O'Malley Governor

Anthony Brown Lt. Governor

John D. Porcari Chairman

Peter J. Basso Rev. Dr. William C. Calhoun, Sr. Mary Beyer Halsey Louise P. Hoblitzell Richard C. Mike Lewin Isaac H. Marks, Sr., Esq. Michael J. Whitson Walter E. Woodford, Jr., P.E.

> Ronald L. Freeland Executive Secretary

Geoffrey V. Kolberg, P.E. Chief Engineer

Engineering Division 300 Authority Drive Baltimore MD 21222-2200 410-537-7800 410-537-7801 (fax)

Construction Division 304 Authority Drive Baltimore MD 21222-2200 410-537-7888 410-537-7802 (fax)

> 410-355-7024 (TTY) 1-888-754-0098

e-mail: mdtaengineer@ mdtransportation authority.com

www.mdtransportation authority.com

October 31, 2008

TO ALL PURCHASER'S OF CONTRACT DOCUMENTS

ADDENDUM NO. 1

RE: Contract No. KB 2113-000-002R

HVAC Renovations at 300 Authority Drive

Francis Scott Key Bridge

To Whom It May Concern:

The following changes have been made to the contract proposal:

- A. Delete page 003 in the Invitation for Bid Book and add the attached page 003 dated October 31, 2008, Addendum # 1.
- B. The replacement of condenser unit #2 (CU-2) is no longer required. It has recently been replaced. All references to replacement of CU-2 should be disregarded in the Plans and Specifications. Note that replacement of CU-1 is still required.
- C. The Bid Due Date for the above referenced contract is still scheduled for **November 7, 2008** at 12:00 Noon.
- D. Attached are the minutes from the Pre-bid Meeting held on October 22, 2008 and responses to contractor's questions.

Very truly yours,

Douglas M. Hutcheson, P.E. Deputy Director of Engineering

DMH/mdj

THIS ADDENDUM SIGNED ACKNOWLEDGEMENT PAGE MUST BE ATTACHED TO THE OUTSIDE COVER OF THE BID BOOK. FAILURE TO DO SO MAY RESULT IN REJECTION OF YOUR BID.



LOCATION AND SCOPE OF WORK

This project is located within the Maryland Transportation Authority, HVAC Renovations at, 300 Authority Drive, Baltimore, Maryland 21222.

The scope of work is as follows:

Remove two (2) roof top units and replace with two (2) new units of 2600 CFM and 2750 CFM (cubic feet per minute) supply air capacity.

Remove one condenser unit (CU-1) on the roof and replace with new condenser.

Replace base board heaters.

Rehabilitate the fire alarm system connections to the new roof top equipment.

Other miscellaneous related work may be assigned to the Contractor as directed by the Architect.

SP 1-2 SPECIFICATIONS

All work on this project shall conform to the Maryland Department of Transportation, State Highway Administration's Specifications entitled, "Standard Specifications for Construction and Materials" dated January 2008, revisions thereof, or additions thereto, and the Special Provisions included in this Invitation for Bids.

SP 1-3 ORIGINAL FACILITY PLANS AND SITE VISITS

Part of the original facility plans are included in the reference drawing section and the rest are on file at the Engineering/Finance Building of the Francis Scott Key Bridge and will be made available for inspection to prospective bidders. Parties interested in viewing the plans or visiting the site should contact Mr. Larry Okpulor at (410) 537-7818.

SP 1-4 - PROMPT PAYMENT TO SUBCONTRACTORS

The prime Contractor is responsible for making timely payments to all Subcontractors and Suppliers and provide written certification as required in Section 17-106 of the State Finance and Procurement Article of the Annotated Code of Maryland, as amended.

This contract requires the Contractor to make payment to all Subcontractors within ten (10) days of receiving payment from the Maryland Transportation Authority ("Authority").

Each month, the construction Project Engineer will review the current pay items with the prime Contractor and all involved Subcontractors to ensure that all work satisfactorily completed within specifications is included in the monthly progress payment. For payment purposes, the same quantity totals used to compute the payment to the prime Contractor will be the basis for payment to the Subcontractor.

Minutes of Meeting

Pre-Bid Meeting

Contract No. KB-2113-000-002R

Interior Renovations at 300 Authority Drive. Baltimore Co., MD 21222

10:00 AM Wednesday October 22, 2008

Attendance: See the attached Sign-In Sheet.

Alisha Wright opened the meeting with brief project description and the following announcements:

- 1. The bid due date is November 7, 2008. Time 12:00 Noon.
- 2. Bid package should be placed in the bid box located on the 1st floor of the Engineering/Finance Building at the Francis Scott Key Bridge, 300 Authority Drive and should consist of one complete proposal book.
- 3. The Authority does not encourage overnight delivery service. If that is done however, the bid should be delivered at least a day in advance. It will be the responsibility of the Contractor to make sure that his bid package is placed in the bid box. The outside envelope of the mailed package must clearly identify the Contract Number and mention that it is a bid package.
- 4. These minutes will be distributed to all purchasers of bid documents and will be considered as the official record of this meeting.
- 5. Following this meeting, all questions should be in writing and be addressed to Mr. Larry Okpulor, Fax NO. (410)-537-7801. The MdTA will accept written questions until 12:00 noon, seven days prior to bid opening. Response to questions provided by the Authority will be distributed to all purchasers of bid documents.
- 6. There is no MBE participation goal for this contract. Bidders are encouraged to utilize certified MBE Subcontractors. A list of MBE firms can be obtained by calling Ms. Meshelle Boyd at (410) 537-1051. It is also available at the Maryland Transportation Authority website www.mdta.state.md.us.

The meeting was opened to questions and comments concerning this project. The following questions were discussed and responses provided:

Question: What will be the start date?

Response: Notice to proceed will most likely take place in February or March

2009.

Question: Does Contractor require a permit to bring in the Crane?

Response: He may need a permit for the road way but does not need permit to

bring it into MdTA facility.

Question: Will the offices be occupied during construction?

Response: The offices will be occupied except for the areas directly underneath

the units.

Question: Is there an area reserved for parking, storage and dumpster?

Response: A Dumpster may be located behind the building and arrangements

will be made to leave parking spaces open for deliveries. There are

parking spaces available in the employee parking lots.

Question: What is the duration of the contract?

Response: Contract duration is 90 calendar days

Question: What is the MBE requirement?

Response: No MBE participation is required. The lowest responsive and

responsible bidder will receive the award.

Question: Can additional copies of the Plans and Specifications be provided to

bidders?

Response: No. Additional sets must be purchased.

Question: Are we to reuse the existing flashing system and provide a new

refrigerant pipe portal system as detailed on the drawing M-4?

Response: Provide new flashing system and new refrigerant pipe portal system

as detailed on the drawing M-4

Question: Are we to demo piping to extent shown where new pipe is connected

in the ceiling below and run new pipe penetration thru roof or just

connect to existing piping above roof line?

Response: Demo piping to extent shown where new pipe is connected in the

ceiling below and run new pipe penetration thru roof.

Question: Is there a warranty on roof, please advise of manufacturer?

Response: Firestone Building Products 20 year warranty starting from 01/09/01.

Question: Can structural steel work below roof deck be done during regular

working hours?

Response: You will be allowed to work after working hours if approved by the

Authority.

Prepared By

Larry Okpulor

Distribution: All Attendees

Purchasers of Contract Documents

Attachment: Sign In Sheet

List of purchasers of Contract Documents

LIST OF PURCHASERS OF INVITATION FOR BIDS

Contract No.:

KB 2113-000-002R

Price: \$25.00 Class: B

Bid Opening Date:

November 7, 2008

<u>Previous Purchases Before</u> <u>Re-Advertisement</u> :		
Warren-Ehret Company 610 W. West Street Baltimore, MD. 21230 P: (410) 752-4922 F: (410) 332-4510 (3 sets)	Denver-Elek, Inc. 8860 Kelso Drive Baltimore, MD. 21221 P:(410) 574-8400 F: (410) 574-6700	RJC Mechanical, Inc. 489 Keith Rd. Lothian, MD. 20711 P: (410) 741-0334 F: (410) 741-0210
Federal Contractors, Inc. 31 N Street, N.W. Washington, D.C. 20001 P: (202) 232-2068 F: (202) 232-2069	Pro-Air Mechanical Contractors 6864 Distribution Dr. Beltsville, MD. 20705 P: (301) 931-9052 F: (301) 931-9421 Cell: (240) 508-4096 John	T. A. Gorman, Inc. 1030 Batavia Farm Rd. Baltimore, MD. 21237 P: (410) 574-3232 F: (410) 574-3634
M & E Sales, Inc. 7501 Connelley Drive Suite 1 Hanover, MD. 21076 P: (410) 766-3831 F: (410) 766-3832 (2 sets)	Chilmar Corporation 5724 Belair Road Baltimore, MD. 21206 P: (410) 426-5482 F: (410) 426-0207	Johnson Controls, Inc. 60 Loveton Circle Sparks, MD. 21152 P: (410) 527-2661 F: (410) 472-4928
New Purchases :		
Rels Contractors, Inc. 4804 Curtis Avenue Baltimore, MD 21226 P: (410) 355-2120 F: (410) 355-5572	JLN Construction Services, LLC 300 North Warwick Avenue Baltimore, MD 21223-1124 P: (410) 566-9114 F: (410) 566-9115	Clean Air Mechanical, Inc. 3106 Sedgwick Lane Bowie, MD 20715 P: (410) 320-9837 F: (410) 257-4477
City Construction 1312 Decatur St., N.W. Washington, DC 20011 P: (202) 255-9601 F: (202) 291-9548	Fresh Air Concepts, LLC 10305 Guilford Road Jessup, MD 20794 P: (301) 498-4001 F: (301) 498-4003	Welch & Rushe, Inc. 391 Prince Georges Blvd. Upper Marlboro, MD 20774 P: (301) 430-6000 F: (301) 430-8776

	1	
Towson Mechanical, Inc.	AWA Mechanical, Inc.	Hot & Cold Corporation
2045 York Rd., 3 rd Floor	1445 N. Rolling Rd.	7331 Old Alexandria Ferry Road
Timonium, MD 21093	Catonsville, MD 21228	Clinton, MD 20735
P: (410) 561-9100 ext. 104	P: (410) 788-3535	P: (301) 868-2600
F: (410) 561-0950	F: (410) 788-4040	F: (301) 868-2601
	1.(110) /00-1040	1. (301) 808-2001
Zebra Engineering Controls, Inc.	Engineering Contractors, Inc.	D - 1- C - 1 - 1 - 1 - 0 - C - 1
3101 12 th St., N.E.	7925 Penn Randall Pl.	Rock Spring Heating & Cooling,
		Inc.
Washington, D.C. 20017	Suite B3	310 N. Main St.
P: (202) 292-7361	Upper Marlboro, MD 20772	Bel Air, MD 21014
F: (202) 635-2894	P: (240) 765-0488	P: (410) 893-1933
	F: (301) 420-4880	F: (410) 893-3600
Supreme Air, LLC	Allen & Allen General Contractors,	Supreme Heating & Air
6203 Collinsway Rd.	Inc.	Conditioning
Baltimore, MD 21228	5316 Peerless Avenue	
P: (410) 788-1114		200 Greenland Beach Rd.
1 ' '	Baltimore, MD 21207	Baltimore, MD 21226
F: (410) 522-1178	P: (410) 367-4505	P: (410) 437-7526
	F: (410) Same	F: (410) 437-9813
Letke Security Contractors, Inc.	Revis Engineering, Inc.	
1607 Bridewells Ct.	8502 Dangerfield Place	
Joppa, MD 21085	Clinton, MD 20735	
P: (443) 463-2111	P: 301-856-2400	
F: (410) 679-4150	F: 301-856-8859	
11.(410)075-4150	1.301-630-6639	
		1
		·
·		
,		
	· · · · · · · · · · · · · · · · · · ·	

PRE-BID SIGN-IN SHEET

CONTRACT: KB-2113-000-002R HVAC RENOVATIONS AT 300 AUTHORITY DRIVE OCTOBER 21, 2008

PHONE NUMBER	410-537-7812	443-677-0888	202-292-7361	202-635-2291	45-625-042	410 437 2526	740-882-4067	740-765-62183	240 -765 - 0588	410-893 6944	イ <i>川</i>	411-788-3535	\$ 310- 430 -6000	410-663-0095	410-663-2014	40 537-7811	410-766-38-31	410-760- 640	_	410 355-2120	10,000:000	40-727-5859	5116-229-4116-2915-015
COMPANY NAME	10/1/14	AWA McChancal Inc	750	SEC.	FAC	A SUPREME HEADS +ALC	FAC	T53	ECL	Rect Spring HYC INC	Suprane Ar LLC	A WA MECHANICAL	Welch and Rushe Inc.	MATA	marra	MITA	14 \$ VI	Amolo Sheet Metal		BECS Cont.	5. A. GEAGER MSOC. 114	7LP	$\pi \omega$
NAME (PRINT)	1. Hisha Whight	2. Mike Bartsdald	3. Sean Louch	4. This is tarrison	5. Tou HAYLOCK	6. Mike Gray	7. ADAM Goldsmith	8. Town Wood	9. Part Correl	10. Sid KITESE	11. Alex Konglanos	12. DORIGH MARSHALL	13. William Schultheis	14.LEE CARRICAN	15. RODGER CJANSSEN	16. Ben Mandil	11	18. CARLU MARS	19. Fac //-	20. Drin Sullivain	21.5cot Belos	22. DOLDON HOYER	23. Doory MAyahis

PRE-BID SIGN-IN SHEET

CONTRACT: KB-2113-000-002R HVAC RENOVATIONS AT 300 AUTHORITY DRIVE OCTOBER 21, 2008

PHONE NUMBER	410 537 - 78 (8	410-752-4922	2057.48-012								- The second sec					The state of the s			T THE STATE OF THE				
COMPANY NAME	Md72	UNARREN-EHRET COMPANY	AILES 4 AILES 00.		The state of the s		- Palantina - Pala																
NAME (PRIN	1	25. BRAD KOCK	26. DANIEL AILEN	27.	28.	29.	30.	31.	32.	33.	34.	35.	36.	37.	38.	39.	40.	41.	42.	43.	44.	45.	46.