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SP 1-1 PROJECT DESCRIPTION

CONTRACT NO.:
TITLE:
FACILITY:
LOCATION:
ADVERTISED:

PRE-BID MEETING:

PROJECT CONTACT:

BIDS DUE:

CLASSIFICATION:
CONTRACT TIME:
LIQUIDATED DAMAGES:

MINIMUM MBE GOALS:

BID DOCUMENTS:

KB 2124-000-002

Engineering Building 2" Floor Interior Renovations

Francis Scott Key Bridge

Baltimore County

July 8, 2008

10:00 a.m, on July 17, 2008 n the Conference Room at the
Maryland Transportation Authority, 300 Authority Drive, 2™

Floor, Engineering Building, Baltimore, MD 21222

Project Manager: Mr. Larry Okpulor (410) 537-7818
Contract Administration: Ms. Maggie Johnson (410) 537-78(7

12 Noon, August 8, 2008 in the Bid Box on the I8 floor of the
Maryland Transportation Authority, Engineering Building, 300
Authority Drive, Baltimore, MD 21222

Class A ($1-$100,000)

Forty-Five (45) Calendar Days

$200.00 per Calendar Day

None

$25.00 . - Bid documents can be purchased between 7:30am and
3:30pm, Mondays, Wednesdays, Thursdays and Fridays and
between 10:00am and 4:00pm on Tuesdays at the Ticket Office
located at the Francis Scott Key Bridge, Maryland Transportation

Authority, Administration Building, 303 Authority Drive,
Baltirnore, MD 21222,
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LOCATION AND SCOPE OF WORK

This project is located within the Maryland Transportation Authority, Engmeermg Building, 300
Authorify Drive, Baltimore, MD 21222.

The interior renovation of the second floor of the Engineering Building includes: minor
demolition and reconstruction of load bearing walls, drywall construction, point and painting,

carpeting, minor electrical work and other miscellaneous related work as directed by the
Architect.

SP 1-2 SPECIFICATIONS

All work on this project shall conform to the Maryland Department of Transportation, State
Highway Administration's Specifications entitled, "Standard Specifications for Construction and
Materials" dated January 2001, revisions thereof or additions thereto, and the Special Provisions
included in this Invitation for BldS

SP 1-3 ORIGINAL FACILITY PLANS AND SITE VISITS

The original facility plans are on file at the Engineering/Finance Building of the Francis Scott
Key Bridge and will be made available for inspection to prospective bidders. Parties interested
in viewing the plans or visiting the site should contact Mr. Larry Okpulor at (410) 537-7818.

SP 1-4 - PROMPT PAYMENT TO SUBCONTRACTORS

The prime Contractor is responsible for making timely payments to all Subcontractors and
Suppliers and provide written certification as required in Section 17-106 of the State Finance and
Procurement Article of the Annotated Code of Maryland, as amended.

This contract requires the Contractor to make payment to all Subcontractors within ten (10) days
of receiving payment from the Maryland Transportation Authority (“Authority™).

Each month, the construction Project Engincer will review the current pay items with the prime
Contractor and all involved Subcontractors to ensure that all work satisfactorily completed
within specifications is included in the monthly progress payment. For payment purposes, the
same quantify totals used to compute the payment to the prime Contractor will be the basis for
payment to the Subcontractor.

It the Subcontractor does not receive payment within the required 10 days, the Subcontractor
shall notify the Project Engineer in writing of the amount in dispute including the item numbers
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