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SP 1-1 PROJECT DESCRIPTION

CONTRACT NO.:
TITLE:
FACILITY:
LOCATION:
ADVERTISED:

PRE-BID MEETING:

PROJECT CONTACT:

BIDS DUE:

CLASSIFICATION:

CONTRACT TIME:

LIQUIDATED DAMAGES:

MINIMUM MBE GOALS:

BID DOCUMENTS:

LB 2038-000-002

Roof Replacement Maintenance and Administration Buildings
William Preston Lane, Jr. Memonial Bridge

Annapolis, MD

September 2,2008

10:00 a.m. on September 16,2008 in the 2™ Floor Conference
Room at the Bay Bridge Administration Building at 850 Revell

Highway, Annapolis, MD 21401.

Project Manager: Mr. John Jewell (410) 537-7816
Contract Administration: Ms. Maggie Johnson (410) 537-7807

12:00 Noon, October 3, 2008 in the Bid Box on the 1% floor of
the Maryland Transportation Authority, Engineering Building, 300
Authority Drive, Baltimore, MID 21222

Class-B  ($100,001 — $500,000}
Sixty (60) Calendar Days
$500.00 per Calendar Day

Overall 25%
Women owned businesses 4%
Adfrican-American owned businesses 12%

$25.00_ - Bid documents can be purchased between 7:30 a.m. and
3:30 p.m., Mondays, Wednesdays, Thursdays and Fridays and
between 10:00 a.m. and 4:00 p.m. on Tuesdays at the Ticket Office
located at the Francis Scott Key Bridge, Maryland Transportation
Authority, Administration Building, 303 Authority Drive,
Baltimore, MD 21222,
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This project is located at the William Preston Lane, Jr. Memorial Bridge Maintenance and
Administration Buildings, 850 Revell Highway in Annapolis, Maryland.

The scope of work will include, but is not limited to:
-- Demolition and removal of existing roofing, metal flashings, gutters and other appurtenances.
-- Preparation of substrate and installation of new roofing and new metal flashing.

SP 1-2 SPECIFICATIONS

All work on this project shall conform to the Maryland Department of Transportation, State
Highway Administration's Specifications entitled, "Standard Specifications for Construction and
Materials" dated January 2001, revisions thereof, or additions thereto, and the Special Provisions
included in this Invitation for Bids.

SP 1-3 ORIGINAL FACILITY PLANS AND SITE VISITS

The original facility plans are on file at the Engineering/Finance Building of the Francis Scott
Key Bridge and will be made available for inspection to prospective bidders. Parties interested in
viewing the plans should contact _ Mr. John Jewell at (410) 537-7816. Parties mterestied in
visiting the site should contact _Mr. Don Watts at (410) 537-6651. '

SP 1-4 - PROMPT PAYMENT TO SUBCONTRACTORS

The prime Contractor is responsible for making timely payments to all Subcontractors and
Suppliers and provide written certification as required in Section 17-106 of the State Finance and
Procurement Article of the Annotated Code of Maryland, as amended.

This contract requires the Contractor to make payment to all Subcontractors within ten (10) days
of receiving payment from the Maryland Transportation Authority (“Authority™).

Each month, the construction Project Engineer will review the current pay items with the prime
Contractor and all involved Subcontractors to ensure that all work satisfactorily completed
within specifications is included in the monthly progress payment. For payment purposes, the
same quantity totals used to compute the payment to the prime Contractor will be the basis for
payment fo the Subcontractor.

If the Subcontractor does not receive payment within the required 10 days, the Subcontractor
shall notify the Project Engineer in writing of the amount in dispute including the item numbers
and payment quantity for each. The Project Engineer will then notify the Chief of Construction
of the dispute. The Chief of Construction or his representative will verbally contact the prime
Contractor within 48 hours to ascertain whether or not a performance dispute exists which
necessitates non-payment to the Subcontractor. If a performance dispute exists, the prime
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