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SP 1-1 PROJECT DESCRIPTION

CONTRACT NO.:
TITLE:
FACILITY:
LOCATION:
ADVERTISED:

PRE-BID MEETING:

PROJECT CONTACT:

BIDS DUE:

CLASSIFICATION:

CONTRACT TIME:

LIQUIDATED DAMAGES:

MINIMUM MBE GOALS:

BID DOCUMENTS:

NB 630-000-006

Administration Building Addition and Renovation

Nice Bridge

Charles County

April 14, 2009

10:90 a.m. on April 28, 2009 in the Conference Room at the
Maryland Transportation Authority, 300 Authority Drive, 1% Floor,

Engineering Building, Baltimore, MD 21222

Project Manager: Mr. Larry Okpulor (410) 537-7818
Contract Administration: Ms. Maggie Johnson (410) 537-7807

12:00 Noon, May 14, 2009 in the Bid Box on the 1* floor of the
Maryland Transportation Authority, Engineering Building, 300
Authority Drive, Baltimore, MD 21222

Class D ($1,000,001-$2,500,000)

Two Hundred Seventy (270) Calendar Days

$500.00 per Calendar Day

Overall 30%: The sub-goals include 15% African American,

8% Women owned businesses.

$50.00 - Bid documents can be purchased between 7:30am and
3:30pm, Mondays, Wednesdays, Thursdays and Fridays and
between 10:00am and 4:00pm on Tuesdays at the Ticket Office
located at the Francis Scott Key Bridge, Maryland Transportation
Authority, Administration Building, 303 Authority Drive,
Baltimore, MD 21222,
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LOCATION AND SCOPE OF WORK

This project is located within the Maryland Transportation Authority, Governor Harry W. Nice
Bridge, Administration Building, U.S. Route 301, Newburg, Charles County, MD 20664.

The project consists of Renovation of existing Administration Building and construction of a
new 1,645 square foot of Modular Building addition.

The project also includes Removal and disposal of all Asbestos Containing Materials (ACM) at
the Harry W. Nice Memorial Bridge Administration Building and Site Improvement of the
existing Administration Building Parking Lot.

SP 1-2 SPECIFICATIONS

All work on this project shall conform to the Maryland Department of Transportation, State
Highway Administration's Specifications entitled, “Standard Specifications for Construction and
Materials” dated July 2008, revisions thereof, or additions thereto, and the Special Provisions
included in this Invitation for Bids.

SP 1-3 ORIGINAL FACILITY PLANS AND SITE VISITS

Part of the original facility plans are included in the reference drawing section and the rest on file
at the Engineering/Finance Building of the Francis Scott Key Bridge and will be made available
for inspection to prospective bidders. Parties interested in viewing the plans or visiting the site
should contact Mr. Larry Okpulor at (410) 537-7818.

SP 1-4 - PROMPT PAYMENT TO SUBCONTRACTORS

The prime Contractor is responsible for making timely payments to all Subcontractors and
Suppliers and provide written certification as required in Section 17-106 of the State Finance and
Procurement Article of the Annotated Code of Maryland, as amended.

This contract requires the Contractor to make payment to all Subcontractors within ten (10) days
of receiving payment from the Maryland Transportation Authority (“Authority”).

Each month, the construction Project Engineer will review the current pay items with the prime
Contractor and all involved Subcontractors to ensure that all work satisfactorily completed
within specifications is included in the monthly progress payment. For payment purposes, the
same quantity totals used to compute the payment to the prime Contractor will be the basis for
payment to the Subcontractor.
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