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SP 1-1 PROJECT DESCRIPTION

CONTRACT NO.:
TITLE:
FACILITY:
COUNTY:
ADVERTISED:

PRE-BID MEETING:

PROJECT CONTACT:

BIDS DUE:

CLASSIFICATION:

CONTRACT TIME:

LIQUIDATED DAMAGES:

MBE GOALS:

FT 2259-000-002

Replace Generator at Fort McHenry Tunnel Administration Building

Fort McHenry Tunnel, Administration Building

Baltimore City
December 22, 2009

10:00am on January 13, 2010 in the Conference Room at the
Maryland Transportation Authority, 300 Authority Drive, 1¥ Floor,
Engineering Building, Baltimore, MD 21222

Project Manager: Mr. Kataw Say at (410) 537-7853
Contract Administration: Ms. Maggie Johnson at (410} 537-7807

12 Noon, February 4, 2010 in the Bid Box on the 1% floor of the
Maryland Transportation Authority, Engineering Building, 300
Authority Drive, Baltimore, Maryland 21222.

Class B ($100,001 to $500,000)
One Hundred eighty (180) Calendar Days
Eight Hundred Dollars ($800.00) per Calendar Day

Overall 0%
Women owned businesses 0%
African-American owned businesses 0 %

SMALIL BUSINESS RESERVE PROCUREMENT

BID DOCUMENTS:

$50.00 Bid documents can be purchased between 7:30 am. and 3:30
p.m., Mondays, Wednesdays, Thursdays and Fridays and between
10:00 a.m. and 4:00 p.m. on Tuesdays at the Ticket Office located at
the Francis Scott Key Bridge, Maryland Transportation Authority,
Administration Building, 303 Authority Drive, Baltimore, Maryland
21222,
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The work to be performed under this contract is located at Fort McHenry Tunnel Administration
Building in Baltimore City.

'This project is to replace the existing 155KW generator and ATS with a new generator and ATS to
support Toll Plaza and other equipments at Fort McHenry Tunnel Administration Building.

Overall Project construction would be expected to take One Hundred Eighty (180) days from the
Notice to Proceed.

SP 1-2 SPECIFICATIONS

All work on this project shall conform to the Maryland Department of Transportation, State
Highway Administration's Specifications entitled, "Standard Specifications for Construction and
Materials" dated July 2008, revisions thercof, or additions thereto, and the Special Provisions
included in this Invitation for Bids.

SP 1-3 ORIGINAL FACILITY PLANS AND SITE VISITS

The original facility plans are on file at the Engineering/Finance Building of the Francis Scott Key
Bridge and will be made available for inspection to prospective bidders. Parties interested in
viewing the plans should contact Mr. Kataw Say, at (410) 537-7853. Parties interested in visiting
the site should contact Mr. Jeff Robson at (410) 537-1274.

SP 1-4 PROMPT PAYMENT TO SUBCONTRACTORS

The prime Contractor is responsible for making timely payments to all Subcontractors and
Suppliers and provide written certification as required in Section 17-106 of the State Finance and
Procurement Article of the Annotated Code of Maryland, as amended.

This contract requires the Contractor to make payment to all Subcontractors within ten (10) days of
receiving payment from the Authority.

Each month, the construction Project Engineer will review the current pay items with the prime
Contractor and all involved Subcontractors to ensure that all work satisfactorily completed within
specifications is included in the monthly progress payment. For payment purposes, the same
quantity totals used to compute the payment to the prime Contractor will be the basis for payment
to the Subcontractor.
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