

Maryland Transportation Authority

Contract Name: Replace generator at Fort McHenry Tunnel Administration Building

Contract Number : FT2259-000-002

Bid Due: February 4, 2010

Bid Tabulation

ITEM NC DESCRIPTION	QUANTITY	CONTRACTOR 1 ARICA CONSULTING			CONTRACTOR P.D. VALLE ELECTRIC	
		UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	
1001 MOBILIZATION - LS	1	\$3,100.00	\$3,100.00	\$12,250.00	\$12,250.00	
1002 ACTIVITIES CHART PROJECT SCHEDULE - LS	1	\$1,000.00	\$1,000.00	\$4,000.00	\$4,000.00	
8001 TEMPORAY GENERATOR INSTALLATION, RENTAL, CABLE AND CONNECTION TO ATS 2 - EA	1	\$3,134.00	\$3,134.00	\$10,000.00	\$10,000.00	
8002 DEMOLITION/REMOVAL, GENERATOR SET 155KW INCLUDING ACCESSORIES - EA	1	\$2,400.00	\$2,400.00	\$2,000.00	\$2,000.00	
8003 DEMOLITION/REMOVAL OF CONCRETE PAD - EA	1	\$700.00	\$700.00	\$2,500.00	\$2,500.00	
8004 DEMOLITION/REMOVAL OF ATS, DISC. CONDUITS, WIRING - EA	1	\$1,035.00	\$1,035.00	\$1,600.00	\$1,600.00	
8005 CONCRETE PAD CONSTRUCTION - EA	1	\$900.00	\$900.00	\$1,500.00	\$1,500.00	
8006 METAL DUCT BANK, FABRICATED RECTANGULAR, GAVANIZED STEEL, 200 TO 500 LB. INCLUDES FITTINGS, JOINTS, SUPPORTS AND ALLOWANCE FOR A FLEXIBLE CONNECTION, EXCLUDES	500	\$3.00	\$1,500.00	\$9.64	\$4,820.00	
8007 GENERATOR SET, DIESEL, 3 PHASE 4WIRE, 277/480V, 265KW, INCLUDING BATTERY CHARGER, MUFFLER AND AUTOMATIC TRANSFER SWITCH (ATS), EXCLUDE CONDUITS, WIRING AND	1	\$86,000.00	\$86,000.00	\$61,600.00	\$61,600.00	
8008 WIRE, COPPER SOLID, 600V, #12 TYPE XLPE IN REACEWAY - LF	96	\$0.74	\$71.04	\$0.50	\$48.00	
8009 WIRE, COPPER SOLID, 600V, #10 TYPE XLPE IN REACEWAY - LF	80	\$0.85	\$68.00	\$0.70	\$56.00	
8010 WIRE, COPPER STRANDED, 600V, #6 TYPE XLPE IN REACEWAY - LF	54	\$1.42	\$76.68	\$1.23	\$66.42	
8011 WIRE, COPPER STRANDED, 600V, #2/0 TYPE XLPE IN REACEWAY - LF	80	\$12.20	\$976.00	\$4.51	\$360.80	

8012	WIRE, COPPER STRANDED, 600V, #4/0 TYPE XLPE IN REACEWAY - LF	192	\$6.75	\$1,296.00	\$5.72	\$1,098.24
8013	WIRE, COPPER STRANDED, 600V, 250 KCMIL TYPE XLPE IN REACEWAY - LF	80	\$16.00	\$1,280.00	\$7.12	\$569.60
8014	WIRE, COPPER STRANDED, 600V, #10 GROUND TYPE XLPE IN REACEWAY - LF	79	\$0.84	\$66.36	\$0.70	\$55.30
8015	WIRE, COPPER STRANDED, 600V, #3 GROUND TYPE XLPE IN REACEWAY - LF	20	\$3.45	\$69.00	\$1.96	\$39.20
8016	WIRE, COPPER STRANDED, 600V, #4 GROUND TYPE XLPE IN REACEWAY - LF	48	\$1.78	\$85.44	\$1.71	\$82.08
8017	WIRE, COPPER STRANDED, 600V, #6 GROUND TYPE XLPE IN REACEWAY - LF	20	\$3.45	\$69.00	\$1.23	\$24.60
8018	WIRE, COPPER STRANDED, 600V, #1/0 GROUND TYPE XLPE IN REACEWAY - LF	10	\$7.70	\$77.00	\$3.39	\$33.90
8019	CAT 5E CABLE FURNISH AND INSTALL - LI	150	\$0.90	\$135.00	\$1.50	\$225.00
8020	400A, 277/480V PANELBOARD - EA	1	\$4,830.00	\$4,830.00	\$3,000.00	\$3,000.00
8021	ELECRTIC METALLIC TUBING (EMT), 3/4" DIAMETER TO 15' FT HIGH, INCLUDED 2 TERMINATIONS, 2 ELBOWS AND 11 BEAM CLAMPS	95	\$6.14	\$583.30	\$3.99	\$379.05
8022	ELECTRIC METALLIC TUBING (EMT), 1" DIAMETER TO 15FT HIGH, INCL 2 TERMINATIONS, 2 ELBOWS AND 11 BEAM CLAMPS PER 100LF - LF	10	\$26.62	\$266.20	\$5.21	\$52.10
8023	ELECTRIC METALLIC TUBING (EMT), 2" DIAMETER TO 15FT HIGH, INCL 2 TERMINATIONS, 2 ELBOWS AND 11 BEAM CLAMPS PER 100LF - LF	45	\$17.46	\$785.70	\$13.48	\$606.60
8024	ELECTRIC METALLIC TUBING (EMT), 2 1/2" DIAMETER TO 15FT HIGH, INCL 2 TERMINATIONS, 2 ELBOWS AND 11 BEAM CLAMPS PER 100LF - LF	20	\$47.43	\$948.60	\$18.70	\$374.00
8025	FUEL OIL SPECIALTIES, FUEL PUMP, DUPLEX SET WITH LEAD/LAG CONTROLLER 1/2HP, 155GPH - EA	1	\$9,000.00	\$9,000.00	\$14,486.00	\$14,486.00
8026	PIPE, BLACK 1/2" INCH - LF	30	\$12.66	\$379.80	\$64.00	\$1,920.00
8027	FUEL PUMP CONTROLS INSTALLATION AND INTEGRATION IN BOILER ROOM CONTROLS - LS	1	\$575.00	\$575.00	\$1,600.00	\$1,600.00
8028	PENERATION THRU CEILING AND INSTALLATION OF TIMBLE - EA	1	\$1,200.00	\$1,200.00	\$1,000.00	\$1,000.00
8029	MISCELLANEOUS WORK, REPAIR TO WALL, PAINT TOUCH, CLEANING - EA	1	\$400.00	\$400.00	\$500.00	\$500.00
8030	REMOVE AND REPLACE CORRUGATED ROOF OVER THE INTAKE SHAFT - EA	1	\$2,900.00	\$2,900.00	\$2,599.00	\$2,599.00
TOTAL				\$125,907.12		\$129,445.89

Maryland Transportation Authority

Contract Name: Replace generator at Fort McHenry Tunnel Administration Building

Contract Number : FT2259-000-002

Bid Due: February 4, 2010

Bid Tabulation

ITEM NC DESCRIPTION	QUANTITY	CONTRACTOR DVORAK, LLC		CONTRACTOR RWC CONTRACTING, LLC	
		UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1001 MOBILIZATION - L ^s	1	\$11,000.00	\$11,000.00	\$2,500.00	\$2,500.00
1002 ACTIVITIES CHART PROJECT SCHEDULE - L ^s	1	\$1,500.00	\$1,500.00	\$4,800.00	\$4,800.00
8001 TEMPORAY GENERATOR INSTALLATION, RENTAL, CABLE AND CONNECTION TO ATS 2 - E ^s	1	\$3,540.49	\$3,540.49	\$14,836.00	\$14,836.00
8002 DEMOLITION/REMOVAL, GENERATOR SET 155KW INCLUDING ACCESSORIES - E ^s	1	\$5,730.00	\$5,730.00	\$6,210.00	\$6,210.00
8003 DEMOLITION/REMOVAL OF CONCRETE PAD - E ^s	1	\$1,670.00	\$1,670.00	\$1,470.00	\$1,470.00
8004 DEMOLITION/REMOVAL OF ATS, DISC. CONDUITS, WIRING - EA	1	\$3,960.00	\$3,960.00	\$1,820.00	\$1,820.00
8005 CONCRETE PAD CONSTRUCTION - EA	1	\$4,700.00	\$4,700.00	\$1,690.00	\$1,690.00
8006 METAL DUCT BANK, FABRICATED RECTANGULAR, GAVANIZED STEEL, 200 TO 500 LB. INCLUDES FITTINGS, JOINTS, SUPPORTS AND ALLOWANCE FOR A FLEXIBLE CONNECTION, EXCLUDES	500	\$1,050.00	\$525,000.00	\$3.75	\$1,875.00
8007 GENERATOR SET, DIESEL, 3 PHASE 4WIRE, 277/480V, 265KW, INCLUDING BATTERY CHARGER, MUFFLER AND AUTOMATIC TRANSFER SWITCH (ATS), EXCLUDE CONDUITS, WIRING AND CONCRETE - EA	1	\$71,886.00	\$71,886.00	\$88,000.00	\$88,000.00
8008 WIRE, COPPER SOLID, 600V, #12 TYPE XLPE IN REACEWAY - LF	96	\$3.16	\$303.36	\$3.98	\$382.08
8009 WIRE, COPPER SOLID, 600V, #10 TYPE XLPE IN REACEWAY - LF	80	\$5.73	\$458.40	\$3.10	\$248.00
8010 WIRE, COPPER STRANDED, 600V, #6 TYPE XLPE IN REACEWAY - LF	54	\$9.98	\$538.92	\$1.87	\$100.98
8011 WIRE, COPPER STRANDED, 600V, #2/0 TYPE XLPE IN REACEWAY - LF	80	\$17.98	\$1,438.40	\$3.15	\$252.00
8012 WIRE, COPPER STRANDED, 600V, #4/0 TYPE XLPE IN REACEWAY - LF	192	\$22.62	\$4,343.04	\$4.92	\$944.64
8013 WIRE, COPPER STRANDED, 600V, 250 KCMIL TYPE XLPE IN REACEWAY - LF	80	\$26.28	\$2,102.40	\$5.87	\$469.60

8014	WIRE, COPPER STRANDED, 600V, #10 GROUND TYPE XLPE IN REACEWAY - LF	79	\$5.73	\$452.67	\$3.10	\$244.90
8015	WIRE, COPPER STRANDED, 600V, #3 GROUND TYPE XLPE IN REACEWAY - LF	20	\$7.21	\$144.20	\$2.94	\$58.80
8016	WIRE, COPPER STRANDED, 600V, #4 GROUND TYPE XLPE IN REACEWAY - LF	48	\$8.37	\$401.76	\$1.33	\$63.84
8017	WIRE, COPPER STRANDED, 600V, #6 GROUND TYPE XLPE IN REACEWAY - LF	20	\$9.98	\$199.60	\$1.87	\$37.40
8018	WIRE, COPPER STRANDED, 600V, #1/0 GROUND TYPE XLPE IN REACEWAY - LF	10	\$16.15	\$161.50	\$2.58	\$25.80
8019	CAT 5E CABLE FURNISH AND INSTALL - LJ	150	\$3.02	\$453.00	\$11.00	\$1,650.00
8020	400A, 277/480V PANELBOARD - EA	1	\$2,758.36	\$2,758.36	\$6,100.00	\$6,100.00
8021	ELECRTC METALLIC TUBING (EMT), 3/4" DIAMETER TO 15' FT HIGH, INCLUDED 2 TERMINATIONS, 2 ELBOWS AND 11 BEAM CLAMPS PER 100LF - LF	95	\$14.38	\$1,366.10	\$4.68	\$444.60
8022	ELECTRIC METALLIC TUBING (EMT), 1" DIAMETER TO 15FT HIGH, INCL 2 TERMINATIONS, 2 ELBOWS AND 11 BEAM CLAMPS PER 100LF - LF	10	\$15.72	\$157.20	\$9.02	\$90.20
8023	ELECTRIC METALLIC TUBING (EMT), 2" DIAMETER TO 15FT HIGH, INCL 2 TERMINATIONS, 2 ELBOWS AND 11 BEAM CLAMPS PER 100LF - LF	45	\$23.88	\$1,074.60	\$12.65	\$569.25
8024	ELECTRIC METALLIC TUBING (EMT), 2 1/2" DIAMETER TO 15FT HIGH, INCL 2 TERMINATIONS, 2 ELBOWS AND 11 BEAM CLAMPS PER 100LF - LF	20	\$27.07	\$541.40	\$23.50	\$470.00
8025	FUEL OIL SPECIALTIES, FUEL PUMP, DUPLEX SET WITH LEAD/LAG CONTROLLER 1/2HP, 155GPH - EA	1	\$17,365.00	\$17,365.00	\$8,637.00	\$8,637.00
8026	PIPE, BLACK 1/2" INCH - LF	30	\$26.30	\$789.00	\$12.00	\$360.00
8027	FUEL PUMP CONTROLS INSTALLATION AND INTEGRATION IN BOILER ROOM CONTROLS - L	1	\$3,497.00	\$3,497.00	\$2,446.00	\$2,446.00
8028	PENERATION THRU CEILING AND INSTALLATION OF TIMBLE - EA	1	\$696.00	\$696.00	\$3,766.00	\$3,766.00
8029	MISCELLANEOUS WORK, REPAIR TO WALL, PAINT TOUCH, CLEANING - EA	1	\$750.00	\$750.00	\$2,100.00	\$2,100.00
8030	REMOVE AND REPLACE CORRUGATED ROOF OVER THE INTAKE SHAFT - EA	1	\$1,972.00	\$1,972.00	\$1,620.00	\$1,620.00
				TOTAL	\$670,950.40	\$154,282.09

Maryland Transportation Authority

Contract Name: Replace generator at Fort McHenry Tunnel Administration Building

Contract Number : FT2259-000-002

Bid Due: February 4, 2010

Bid Tabulation

ITEM NC DESCRIPTION	QUANTITY	UNIT PRICE	CONTRACTOR AMBER ENTERPRISES		CONTRACTOR CITY CONSTRUCTION, LLC	
			TOTAL	UNIT PRICE	TOTAL	
1001 MOBILIZATION - LS	1	\$1,200.00	\$1,200.00	\$9,749.00	\$9,749.00	
1002 ACTIVITIES CHART PROJECT SCHEDULE - LS	1	\$11,040.00	\$11,040.00	\$12,600.00	\$12,600.00	
8001 TEMPORAY GENERATOR INSTALLATION, RENTAL, CABLE AND CONNECTION TO ATS 2 -	1	\$23,865.00	\$23,865.00	\$7,290.00	\$7,290.00	
8002 DEMOLITION/REMOVAL, GENERATOR SET 155KW INCLUDING ACCESSORIES - EA	1	\$3,370.00	\$3,370.00	\$2,700.00	\$2,700.00	
8003 DEMOLITION/REMOVAL OF CONCRETE PAD - EA	1	\$1,400.00	\$1,400.00	\$3,480.00	\$3,480.00	
8004 DEMOLITION/REMOVAL OF ATS, DISC. CONDUITS, WIRING - EA	1	\$1,385.00	\$1,385.00	\$5,472.00	\$5,472.00	
8005 CONCRETE PAD CONSTRUCTION - EA	1	\$2,400.00	\$2,400.00	\$2,760.00	\$2,760.00	
8006 METAL DUCT BANK, FABRICATED RECTANGULAR, GAVANIZED STEEL, 200 TO 500 LB. INCLUDES FITTINGS, JOINTS, SUPPORTS AND ALLOWANCE FOR A FLEXIBLE CONNECTION,	500	\$45.00	\$22,500.00	\$6.48	\$3,240.00	
8007 GENERATOR SET, DIESEL, 3 PHASE 4WIRE, 277/480V, 265KW, INCLUDING BATTERY CHARGER, MUFFLER AND AUTOMATIC TRANSFER SWITCH (ATS), EXCLUDE CONDUITS,	1	\$92,770.00	\$92,770.00	\$75,940.00	\$75,940.00	
8008 WIRE, COPPER SOLID, 600V, #12 TYPE XLPE IN REACEWAY - LF	96	\$0.25	\$24.00	\$1.48	\$142.08	
8009 WIRE, COPPER SOLID, 600V, #10 TYPE XLPE IN REACEWAY - LF	80	\$0.32	\$25.60	\$2.59	\$207.20	
8010 WIRE, COPPER STRANDED, 600V, #6 TYPE XLPE IN REACEWAY - LF	54	\$0.35	\$18.90	\$3.70	\$199.80	
8011 WIRE, COPPER STRANDED, 600V, #2/0 TYPE XLPE IN REACEWAY - LF	80	\$4.45	\$356.00	\$4.86	\$388.80	
8012 WIRE, COPPER STRANDED, 600V, #4/0 TYPE XLPE IN REACEWAY - LF	192	\$6.10	\$1,171.20	\$5.84	\$1,121.28	
8013 WIRE, COPPER STRANDED, 600V, 250 KCMIL TYPE XLPE IN REACEWAY - LF	80	\$7.65	\$612.00	\$8.38	\$670.40	
8014 WIRE, COPPER STRANDED, 600V, #10 GROUND TYPE XLPE IN REACEWAY - LF	79	\$0.25	\$19.75	\$2.60	\$205.40	
8015 WIRE, COPPER STRANDED, 600V, #3 GROUND TYPE XLPE IN REACEWAY - LF	20	\$3.60	\$72.00	\$4.67	\$93.40	

8016	WIRE, COPPER STRANDED, 600V, #4 GROUND TYPE XLPE IN REACEWAY - LF	48	\$4.30	\$206.40	\$4.73	\$227.04
8017	WIRE, COPPER STRANDED, 600V, #6 GROUND TYPE XLPE IN REACEWAY - LF	20	\$0.35	\$7.00	\$3.70	\$74.00
8018	WIRE, COPPER STRANDED, 600V, #1/0 GROUND TYPE XLPE IN REACEWAY - LF	10	\$5.65	\$56.50	\$4.82	\$48.20
8019	CAT 5E CABLE FURNISH AND INSTALL - LF	150	\$0.50	\$75.00	\$4.64	\$696.00
8020	400A, 277/480V PANELBOARD - EA	1	\$940.00	\$940.00	\$5,472.00	\$5,472.00
8021	ELECRTC METALLIC TUBING (EMT), 3/4" DIAMETER TO 15' FT HIGH, INCLUDED 2 TERMINATIONS, 2 ELBOWS AND 11 BEAM	95	\$2.97	\$282.15	\$1.74	\$165.30
8022	ELECTRIC METALLIC TUBING (EMT), 1" DIAMETER TO 15FT HIGH, INCL 2 TERMINATIONS, 2 ELBOWS AND 11 BEAM CLAMPS PER 100LF - LF	10	\$3.38	\$33.80	\$2.04	\$20.40
8023	ELECTRIC METALLIC TUBING (EMT), 2" DIAMETER TO 15FT HIGH, INCL 2 TERMINATIONS, 2 ELBOWS AND 11 BEAM CLAMPS PER 100LF - LF	45	\$6.40	\$288.00	\$2.81	\$126.45
8024	ELECTRIC METALLIC TUBING (EMT), 2 1/2" DIAMETER TO 15FT HIGH, INCL 2 TERMINATIONS, 2 ELBOWS AND 11 BEAM CLAMPS PER 100LF - LF	20	\$10.93	\$218.60	\$3.58	\$71.60
8025	FUEL OIL SPECIALTIES, FUEL PUMP, DUPLEX SET WITH LEAD/LAG CONTROLLER 1/2HP, 155GPH -	1	\$25,800.00	\$25,800.00	\$9,600.00	\$9,600.00
8026	PIPE, BLACK 1/2" INCH - LF	30	\$141.60	\$4,248.00	\$42.00	\$1,260.00
8027	FUEL PUMP CONTROLS INSTALLATION AND INTEGRATION IN BOILER ROOM CONTROLS - LS	1	\$15,432.00	\$15,432.00	\$8.34	\$8.34
8028	PENERATION THRU CEILING AND INSTALLATION OF TIMBLE - EA	1	\$6,175.00	\$6,175.00	\$3,240.00	\$3,240.00
8029	MISCELLANEOUS WORK, REPAIR TO WALL, PAINT TOUCH, CLEANING - EA	1	\$5,200.00	\$5,200.00	\$2,000.00	\$2,000.00
8030	REMOVE AND REPLACE CORRUGATED ROOF OVER THE INTAKE SHAFT - EA	1	\$2,000.00	\$2,000.00	\$3,240.00	\$3,240.00
			TOTAL	\$223,191.90		\$152,508.69

Maryland Transportation Authority

Contract Name: Replace generator at Fort McHenry Tunnel Administration Building

Contract Number : FT2259-000-002

Bid Due: February 4, 2010

Bid Tabulation

CONTRACTOR
CONTROL SOURCES, LLC

ITEM NC	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
1001	MOBILIZATION - L ⁵	1	\$12,500.00	\$12,500.00
1002	ACTIVITIES CHART PROJECT SCHEDULE - L ⁴	1	\$1,500.00	\$1,500.00
8001	TEMPORAY GENERATOR INSTALLATION, RENTAL, CABLE AND CONNECTION TO ATS 2 - E ⁴	1	\$45,400.00	\$45,400.00
8002	DEMOLITION/REMOVAL, GENERATOR SET 155KW INCLUDING ACCESSORIES - E ⁴	1	\$14,500.00	\$14,500.00
8003	DEMOLITION/REMOVAL OF CONCRETE PAD - E ⁴	1	\$1,100.00	\$1,100.00
8004	DEMOLITION/REMOVAL OF ATS, DISC. CONDUITS, WIRING - EA	1	\$4,900.00	\$4,900.00
8005	CONCRETE PAD CONSTRUCTION - EA	1	\$1,750.00	\$1,750.00
8006	METAL DUCT BANK, FABRICATED RECTANGULAR, GAVANIZED STEEL, 200 TO 500 LB. INCLUDES FITTINGS, JOINTS, SUPPORTS AND ALLOWANCE FOR A FLEXIBLE CONNECTION, EXCLUDES	500	\$6.00	\$3,000.00
8007	GENERATOR SET, DIESEL, 3 PHASE 4WIRE, 277/480V, 265KW, INCLUDING BATTERY CHARGER, MUFFLER AND AUTOMATIC TRANSFER SWITCH (ATS), EXCLUDE CONDUITS, WIRING AND CONCRETE - EA	1	\$111,528.23	\$111,528.23
8008	WIRE, COPPER SOLID, 600V, #12 TYPE XLPE IN REACEWAY - LF	96	\$0.86	\$82.56
8009	WIRE, COPPER SOLID, 600V, #10 TYPE XLPE IN REACEWAY - LF	80	\$1.17	\$93.60
8010	WIRE, COPPER STRANDED, 600V, #6 TYPE XLPE IN REACEWAY - LF	54	\$1.96	\$105.84
8011	WIRE, COPPER STRANDED, 600V, #2/0 TYPE XLPE IN REACEWAY - LF	80	\$5.85	\$468.00
8012	WIRE, COPPER STRANDED, 600V, #4/0 TYPE XLPE IN REACEWAY - LF	192	\$8.43	\$1,618.56
8013	WIRE, COPPER STRANDED, 600V, 250 KCMIL TYPE XLPE IN REACEWAY - LF	80	\$12.17	\$973.60

8014	WIRE, COPPER STRANDED, 600V, #10 GROUND TYPE XLPE IN REACEWAY - LF	79	\$1.17	\$92.43
8015	WIRE, COPPER STRANDED, 600V, #3 GROUND TYPE XLPE IN REACEWAY - LF	20	\$3.58	\$71.60
8016	WIRE, COPPER STRANDED, 600V, #4 GROUND TYPE XLPE IN REACEWAY - LF	48	\$2.91	\$139.68
8017	WIRE, COPPER STRANDED, 600V, #6 GROUND TYPE XLPE IN REACEWAY - LF	20	\$1.96	\$39.20
8018	WIRE, COPPER STRANDED, 600V, #1/0 GROUND TYPE XLPE IN REACEWAY - LF	10	\$4.98	\$49.80
8019	CAT 5E CABLE FURNISH AND INSTALL - LJ	150	\$1.21	\$181.50
8020	400A, 277/480V PANELBOARD - EA	1	\$4,700.00	\$4,700.00
8021	ELECRTC METALLIC TUBING (EMT), 3/4" DIAMETER TO 15' FT HIGH, INCLUDED 2 TERMINATIONS, 2 ELBOWS AND 11 BEAM CLAMPS PER 100LF - LF	95	\$5.50	\$522.50
8022	ELECTRIC METALLIC TUBING (EMT), 1" DIAMETER TO 15FT HIGH, INCL 2 TERMINATIONS, 2 ELBOWS AND 11 BEAM CLAMPS PER 100LF - LF	10	\$6.64	\$66.40
8023	ELECTRIC METALLIC TUBING (EMT), 2" DIAMETER TO 15FT HIGH, INCL 2 TERMINATIONS, 2 ELBOWS AND 11 BEAM CLAMPS PER 100LF - LF	45	\$11.50	\$517.50
8024	ELECTRIC METALLIC TUBING (EMT), 2 1/2" DIAMETER TO 15FT HIGH, INCL 2 TERMINATIONS, 2 ELBOWS AND 11 BEAM CLAMPS PER 100LF - LF	20	\$18.95	\$379.00
8025	FUEL OIL SPECIALTIES, FUEL PUMP, DUPLEX SET WITH LEAD/LAG CONTROLLER 1/2HP, 155GPH - EA	1	\$17,100.00	\$17,100.00
8026	PIPE, BLACK 1/2" INCH - LF	30	\$42.50	\$1,275.00
8027	FUEL PUMP CONTROLS INSTALLATION AND INTEGRATION IN BOILER ROOM CONTROLS - L'	1	\$12,400.00	\$12,400.00
8028	PENERATION THRU CEILING AND INSTALLATION OI TIMBLE - EA	1	\$1,800.00	\$1,800.00
8029	MISCELLANEOUS WORK, REPAIR TO WALL, PAINT TOUCH, CLEANING - EA	1	\$1,600.00	\$1,600.00
8030	REMOVE AND REPLACE CORRUGATED ROOF OVER THE INTAKE SHAFT - EA	1	\$6,725.00	\$6,725.00
			TOTAL	\$247,180.00