Maryland Transportation Authority

Martin O'Malley
Governor

Anthony Brown
Lt. Governor

John D. Porcari
Chairman

Peter J. Basso
Rev. Dr. William C. Calhoun, Sr.
Mary Beyer Halsey
Louise P. Hoblitzell
Richard C. Mike Lewin
Isaac H. Marks, Sr., Esq.
Michael J. Whitson
Walter E. Woodford, Jr., P.E.

Ronald L. Freeland
Executive Secretary

2310 Broening Highway
Suite 150
Baltimore MD 21224
410-537-1000
410-537-1090 (fax)
410-355-7024 (TTY)
1-866-713-1596

e-mail: mdta@mdtransportationauthority.com

www.mdtransportationauthority.com

February 13, 2009

TO ALL PURCHASERS OF CONTRACT DOCUMENTS:

RE: **Contract No. FT 749-000-006R**
Rehabilitation of I-95 South of the Fort McHenry Tunnel – Phase I

ADDENDUM NO. 2

To Whom It May Concern:

It is important that you acknowledge receipt of this Addendum No. 2 on the referenced contract regardless if you will be bidding or not bidding.

Very truly yours,

Linda McGill

Linda McGill, CPPB
Chief Procurement Officer

Enclosures

Contract No. **FT 749-000-006R**

This will acknowledge receipt of the attached Addendum No. 2.

_____
NAME OF COMPANY

_____ _____
SIGNATURE DATE

THIS SIGNED ADDENDUM ACKNOWLEDGEMENT PAGE SHALL BE RETURNED TO THIS OFFICE VIA **FAX AT 410-537-7801**, ATTENTION: MAGGIE JOHNSON PRIOR TO THE BID OPENING DATE.

IN ADDITION, THIS SIGNED ADDENDUM ACKNOWLEDGEMENT PAGE MUST BE ATTACHED TO THE OUTSIDE COVER OF THE BID BOOK. FAILURE TO DO SO MAY RESULT IN REJECTION OF YOUR BID.

Maryland
Transportation
Authority

Martin O'Malley
Governor

Anthony Brown
Lt. Governor

John D. Porcari
Chairman

Peter J. Basso
Rev. Dr. William C. Calhoun, Sr.
Mary Beyer Halsey
Louise P. Hoblitzell
Richard C. Mike Lewin
Isaac H. Marks, Sr., Esq.
Michael J. Whitson
Walter E. Woodford, Jr., P.E.

Ronald L. Freeland
Executive Secretary

2310 Broening Highway
Suite 150
Baltimore MD 21224
410-537-1000
410-537-1090 (fax)
410-355-7024 (TTY)
1-866-713-1596

e-mail: mdta@
mdtransportation
authority.com

www.mdtransportation
authority.com

February 13, 2009

TO ALL PURCHASER'S OF CONTRACT DOCUMENTS

ADDENDUM NO. 2

RE: Contract No. FT 749-000-006R
Rehabilitation of I-95 South of the Fort McHenry Tunnel – Phase I

To Whom It May Concern:

A. The Bid Due Date for the above referenced contract has been postponed until **February 27, 2009** at 12:00 Noon.

B. Addendum # 3 will be forthcoming.

Very truly yours,

Linda McGill

Linda McGill, CPPB
Chief Procurement Officer

LM/mdj

THIS ADDENDUM SIGNED ACKNOWLEDGEMENT PAGE MUST BE ATTACHED TO THE OUTSIDE COVER OF THE BID BOOK. FAILURE TO DO SO MAY RESULT IN REJECTION OF YOUR BID.