
Maryland Transportation Authority          

Contract Name: DECK REPLACEMENT OF I-895 BRIDGES OVER PATAPSCO AVE., POTEE ST., AND HANOVER ST., AND MISCELLANEOUS REPAIR
Contract Number: HT 2458-000-006
Bid Date:  January 31, 2012
 

        CONTRACTOR 1 CONTRACTOR 2
Murphy Bird Six- M

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
1001 110360 Engineer's Office - Type C LS 1 $100,000.00 $100,000.00 $51,500.00 $51,500.00
1002 130850 Mobilization LS 1 $450,000.00 $450,000.00 $543,295.95 $543,295.95
1003 130840 Construction Stakeout LS 1 $50,000.00 $50,000.00 $61,800.00 $61,800.00
1004 120640 Removal of Temporary Raised Pavement Markers EA 426 $6.00 $2,556.00 $1.00 $426.00
1005 120500 Maintenance of Traffic LS 1 $100,000.00 $100,000.00 $257,500.00 $257,500.00
1006 120561 Hot Mix Asphalt for Maintenance of Traffic TON 2570 $100.00 $257,000.00 $123.00 $316,110.00
1007 110100 Clearing and Grubbing LS 1 $30,000.00 $30,000.00 $50,000.00 $50,000.00
1008 120860 Portable Variable Message Sign UD 258 $75.00 $19,350.00 $77.00 $19,866.00
1009 114215 5 Inch Yellow Removable Preformed Pavement Line Markings LF 5250 $1.15 $6,037.50 $1.40 $7,350.00
1010 114220 5 Inch White Removable Preformed Pavement Line Markings LF 6940 $1.15 $7,981.00 $1.40 $9,716.00
1011 114275 Removal of Removable Preformed Pavement Markings - Any Width LF 12955 $0.30 $3,886.50 $0.25 $3,238.75
1012 114010 5 Inch White Nontoxic Lead Free Waterborne Pavement Marking Paint LF 128050 $0.28 $35,854.00 $0.20 $25,610.00
1013 114005 5 Inch Yellow Nontoxic Lead Free Waterborne Pavement Marking Paint LF 104195 $0.30 $31,258.50 $0.20 $20,839.00
1014 114020 10 Inch White Nontoxic Lead Free Waterborne Pavement Marking Paint LF 8618 $0.25 $2,154.50 $0.31 $2,671.58
1015 114040 16 Inch White Nontoxic Lead Free Waterborne Pavement Marking Paint LF 152 $3.50 $532.00 $3.00 $456.00
1016 121150 Precast Temporary 32 Inch F-Shape Concrete Traffic Barrier             (Doub LF 9012 $40.00 $360,480.00 $16.00 $144,192.00
1017 120715 Reset Precast Temporary Concrete Traffic Barrier For Maintenance of Traf LF 15439 $4.00 $61,756.00 $4.50 $69,475.50
1018 120717 Reflective Barrier Markers EA 224 $13.00 $2,912.00 $20.60 $4,614.40
1019 120743 Type III Barricade for Maintenance of Traffic EA 14 $175.00 $2,450.00 $237.00 $3,318.00
1020 120750 Temporary Crash Cushion Sand Filled Plastic Barrels for MOT BBL 34 $200.00 $6,800.00 $247.00 $8,398.00
1021 120700 Temporary Concrete Single Face Traffic Barrier for MOT LF 1704 $50.00 $85,200.00 $31.00 $52,824.00
1022 120710 Reset Temporary Concrete Traffic Barrier Single Face LF 1656 $18.00 $29,808.00 $26.00 $43,056.00
1023 120765 Remove and Reset Temporary Crash Cushion Sand Filled Plastic Barrels fo BBL 17 $85.00 $1,445.00 $88.00 $1,496.00
1024 120777 Cover Signs SF 132 $8.00 $1,056.00 $10.50 $1,386.00
1025 120890 Protection Vehicle UD 240 $75.00 $18,000.00 $258.00 $61,920.00
1026 114230 10 Inch White Removable Preformed Pavement Line Markings LF 764 $2.00 $1,528.00 $5.75 $4,393.00
1027 120784 Temporary Orange Construction Fence LF 1000 $8.00 $8,000.00 $3.00 $3,000.00
1028 100000 Remove Raised Pavement Marking Lenses EA 230 $5.00 $1,150.00 $5.25 $1,207.50
1029 120630 Temporary Raised Pavement Markers EA 700 $7.00 $4,900.00 $8.50 $5,950.00
1030 120772 Sign Modification to Overhead Sign Structure SF 140 $40.00 $5,600.00 $14.00 $1,960.00
1031 100000 Overlay Existing Ground Mounted Signs SF 20 $24.00 $480.00 $14.00 $280.00
1032 120610 Arrow Panel UD 360 $30.00 $10,800.00 $20.60 $7,416.00
1033 121043 Temporary Type E Traffic Barrier End Treatment, 8 Bays, Any Width EA 2 $15,000.00 $30,000.00 $16,480.00 $32,960.00
1034 121060 Remove and Reset Temporary Type E Traffic Barrier End Treatment, Any EA 2 $10,000.00 $20,000.00 $4,635.00 $9,270.00
1035 131000 CPM Project Schedule LS 1 $30,000.00 $30,000.00 $25,750.00 $25,750.00
1036 100000 Public Relations Partnering Allowance 1 $15,000.00 $15,000.00 $15,000.00 $15,000.00
1037 120763 Vertical Panels EA 5 $50.00 $250.00 $51.50 $257.50
2001 201032 Class 2 Excavation (Median Removal) CY 1605 $150.00 $240,750.00 $67.00 $107,535.00
2002 202050 Select Borrow CY 100 $20.00 $2,000.00 $62.00 $6,200.00
3001 372132 Standard NR Inlet - Minimum Depth EA 6 $1,100.00 $6,600.00 $6,951.47 $41,708.82
3002 372133 Standard NR Inlet - Vertical Depth LF 10 $185.00 $1,850.00 $463.50 $4,635.00
3003 300000 Replace Inlet Frame and Grate and Concrete Collar Repair EA 46 $1,500.00 $69,000.00 $2,575.00 $118,450.00
3004 301322 Clean Existing Inlet EA 54 $200.00 $10,800.00 $272.00 $14,688.00
3005 380201 Adjust Existing Inlet EA 22 $2,000.00 $44,000.00 $1,545.00 $33,990.00
3006 300000 Repair Existing Inlet SF 100 $200.00 $20,000.00 $36.10 $3,610.00
3007 300000 Abandon Existing Special Type 'E' Combination Inlet EA 23 $1,750.00 $40,250.00 $1,803.00 $41,469.00
3008 300000 Convert Existing Special Type 'E' Combination Inlet to Manhole EA 3 $1,500.00 $4,500.00 $1,545.00 $4,635.00
4001 410110 Removal of Existing Bridge Deck and Approach Slabs - BCY07000: I-895 LS 1 $200,000.00 $200,000.00 $570,000.00 $570,000.00
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        CONTRACTOR 1 CONTRACTOR 2
Murphy Bird Six- M

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
4002 410110 Removal of Existing Bridge Deck and Approach Slabs - BCY07100: I-895 LS 1 $200,000.00 $200,000.00 $503,000.00 $503,000.00
4003 410110 Removal of Existing Bridge Deck - BCY07200: I-895 over Hanover Street LS 1 $200,000.00 $200,000.00 $235,000.00 $235,000.00
4004 433155 Superstructure Concrete - BCY07000: I-895 over Patapsco Avenue LS 1 $575,000.00 $575,000.00 $740,000.00 $740,000.00
4005 433155 Superstructure Concrete - BCY07100: I-895 over Potee Street LS 1 $575,000.00 $575,000.00 $665,000.00 $665,000.00
4006 433155 Superstructure Concrete - BCY07200: I-895 over Hanover Street LS 1 $350,000.00 $350,000.00 $260,000.00 $260,000.00
4007 456130 Epoxy Coated Reinforcing Steel - BCY07000: I-895 over Patapsco Avenue LS 1 $300,000.00 $300,000.00 $296,000.00 $296,000.00
4008 456130 Epoxy Coated Reinforcing Steel - BCY07100: I-895 over Potee Street LS 1 $300,000.00 $300,000.00 $285,000.00 $285,000.00
4009 456130 Epoxy Coated Reinforcing Steel - BCY07200: I-895 over Hanover Street LS 1 $125,000.00 $125,000.00 $118,450.00 $118,450.00
4010 459110 Fabricated Structural Steel - BCY07000: I-895 over Patapsco Avenue LS 1 $125,000.00 $125,000.00 $117,420.00 $117,420.00
4011 459110 Fabricated Structural Steel - BCY07100: I-895 over Potee Street LS 1 $125,000.00 $125,000.00 $118,450.00 $118,450.00
4012 459110 Fabricated Structural Steel - BCY07200: I-895 over Hanover Street LS 1 $100,000.00 $100,000.00 $46,350.00 $46,350.00
4013 463136 Drainage Trough - BCY07000: I-895 over Patapsco Avenue LF 260 $100.00 $26,000.00 $130.00 $33,800.00
4014 463136 Drainage Trough - BCY07100: I-895 over Potee Street LF 190 $100.00 $19,000.00 $130.00 $24,700.00
4015 463136 Drainage Trough - BCY07200: I-895 over Hanover Street LF 220 $100.00 $22,000.00 $130.00 $28,600.00
4016 433290 Type 1 Scupper - BCY07000: I-895 over Patapsco Avenue EA 10 $1,800.00 $18,000.00 $2,575.00 $25,750.00
4017 433290 Type 1 Scupper - BCY07100: I-895 over Potee Street EA 8 $1,800.00 $14,400.00 $2,575.00 $20,600.00
4018 433290 Type 1 Scupper - BCY07200: I-895 over Hanover Street EA 2 $1,800.00 $3,600.00 $2,575.00 $5,150.00
4019 492585 Cleaning and Painting Existing Structural Steel - BCY07100: I-895 over Po LS 1 $555,000.00 $555,000.00 $505,000.00 $505,000.00
4020 492585 Cleaning and Painting Existing Structural Steel BCY07200: I-895 over Han LS 1 $400,000.00 $400,000.00 $315,000.00 $315,000.00
4021 459305 Shear Studs - I-895 over Patapsco Avenu EA 10008 $3.00 $30,024.00 $3.04 $30,424.32
4022 459305 Shear Studs - BCY07100: I-895 over Potee Stree EA 10491 $3.00 $31,473.00 $3.04 $31,892.64
4023 459305 Shear Studs - BCY07200: I-895 over Hanover Stree EA 5346 $3.00 $16,038.00 $3.04 $16,251.84
4024 459095 Drill and Grout New Anchor Bolts EA 10 $100.00 $1,000.00 $721.00 $7,210.00
4025 400000 Furnish and Install Anchor Bolt Nut EA 49 $160.00 $7,840.00 $103.00 $5,047.00
4026 412145 Reset Rotated Bearings EA 15 $4,500.00 $67,500.00 $515.00 $7,725.00
4027 400000 Furnish and Install Bolts to Attach the Restraining Angl EA 6 $1,400.00 $8,400.00 $206.00 $1,236.00
4028 400000 Furnish and Install Restraining Angle EA 1 $150.00 $150.00 $1,545.00 $1,545.00
4029 400000 Replace Bearing Keeper Pin EA 1 $2,500.00 $2,500.00 $1,545.00 $1,545.00
4030 400000 Install new bearing stiffene EA 1 $6,000.00 $6,000.00 $1,236.00 $1,236.00
4031 400000 Metal Crack Repair EA 2 $2,500.00 $5,000.00 $721.00 $1,442.00
4032 434995 Crack Repair by Epoxy Injection LF 296 $50.00 $14,800.00 $51.50 $15,244.00
4033 400000 Crack Repair by Cut Ou LF 17 $75.00 $1,275.00 $103.00 $1,751.00
4034 400000 Pack Material for Crack Repai GAL 3 $125.00 $375.00 $103.00 $309.00
4035 400000 Concrete Spall Repair CF 435 $500.00 $217,500.00 $258.00 $112,230.00
4036 488107 Repair Concrete Slope Protection SY 60 $60.00 $3,600.00 $206.00 $12,360.00
4037 400000 Replacement of Joint Material LF 120 $25.00 $3,000.00 $25.80 $3,096.00
4038 400000 Fill Void with Mix No. 1 Concrete CY 14 $100.00 $1,400.00 $515.00 $7,210.00
4039 400000 Repair Embankment Erosion CY 12 $25.00 $300.00 $741.60 $8,899.20
4040 400000 Miscellaneous Repairs Allowance 1 $250,000.00 $250,000.00 $250,000.00 $250,000.00
4041 400000 Gravel Base for Approach Slab TON 250 $20.00 $5,000.00 $36.10 $9,025.00
4042 400000 Deck Sealing  - BCY07000: I-895 over Patapsco Ave SF 19080 $1.00 $19,080.00 $1.75 $33,390.00
4043 400000 Deck Sealing  - BCY07100: I-895 over Potee Stree SF 18760 $1.00 $18,760.00 $1.75 $32,830.00
4044 400000 Deck Sealing  - BCY07200: I-895 over Hanover Stree SF 8660 $1.00 $8,660.00 $1.75 $15,155.00
5001 530100 Grinding HMA Pavement 0 Inch to 2 Inc SY 32029 $1.00 $32,029.00 $2.00 $64,058.00
5002 530105 Grinding HMA Pavement 0 Inch to 1 Inc SY 28543 $1.00 $28,543.00 $2.00 $57,086.00
5003 500000 4" Graded Aggregate Base Cours SY 30 $80.00 $2,400.00 $10.30 $309.00
5004 500000 7.5" Graded Aggregate Base Cours SY 4810 $15.00 $72,150.00 $10.30 $49,543.00
5005 500000 Grinding Hot Mix Asphalt - Variable Dept SY 11135 $1.00 $11,135.00 $3.00 $33,405.00
5006 500000 10 Inch White Permanent Preformed Patterned Reflective Contrast Paveme LF 195 $12.00 $2,340.00 $8.20 $1,599.00
5007 504426 HMA Superpave 25.0 MM for Base, PG 64-22, Level- TON 982 $108.00 $106,056.00 $111.20 $109,198.40
5008 504264 Gap-Graded Stone Matrix Asphalt 12.5 MM, PG 76-2 TON 4103 $104.00 $426,712.00 $107.10 $439,431.30
5009 504251 Hot Mix Asphalt Superpave 12.5MM for Surface, PG 76-22, Level TON 2624 $96.00 $251,904.00 $98.90 $259,513.60
5010 504164 Hot Mix Asphalt Superpave 9.5MM for Wedge/Level, PG 76-22, Level- TON 200 $120.00 $24,000.00 $123.60 $24,720.00
5011 585340 Snowplowable Raised Pavement Marker EA 205 $38.00 $7,790.00 $22.70 $4,653.50
5012 585600 5 Inch White Permanent Preformed Patterned Reflective Pavement Marking LF 13380 $3.30 $44,154.00 $3.40 $45,492.00
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        CONTRACTOR 1 CONTRACTOR 2
Murphy Bird Six- M

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
5013 585601 5 Inch White Permanent Preformed Patterned Reflective Contrast Pavemen LF 1640 $5.90 $9,676.00 $4.60 $7,544.00
5014 585602 10 Inch White Permanent Preformed Patterned Reflective Pavement Markin LF 1455 $6.60 $9,603.00 $4.80 $6,984.00
5015 585604 5 Inch Yellow Permanent Preformed Patterned Reflective Pavement Markin LF 11815 $3.30 $38,989.50 $3.40 $40,171.00
5016 585623 16 Inch White Preformed Thermoplastic Pavement Marking Line LF 65 $13.50 $877.50 $8.80 $572.00
5017 585700 Removal of Existing Pavement Line Markings - Any Widt LF 88854 $1.00 $88,854.00 $1.50 $133,281.00
5018 504605 Payment Adjustment for Pavement Density Allowance 1 $24,657.00 $24,657.00 $24,657.00 $24,657.00
5019 504610 Payment Adjustment fo Hot Mix Asphalt Mixtur Allowance 1 $24,657.00 $24,657.00 $24,657.00 $24,657.00
6001 620142 42 Inch F Shape Concrete Median Traffic Barrier Bifurcated from 0 Inch to LF 3607 $100.00 $360,700.00 $115.90 $418,051.30
6002 660482 Traffic Barrier W Beam Using 6 Foot Pos LF 178 $25.00 $4,450.00 $23.70 $4,218.60
6003 634300 Standard Type A Combination Curb and Gutter 12 Inch Gutter Pan 8 Inch D LF 150 $15.00 $2,250.00 $36.40 $5,460.00
6004 661392 Traffic Barrier Thrie Beam Anchorage At (Jersey or F Shape) Concrete Tra EA 11 $2,500.00 $27,500.00 $2,060.00 $22,660.00
6005 661547 Type J Traffic Barrier End Treatment, 9 Cylinder EA 1 $40,000.00 $40,000.00 $42,230.00 $42,230.00
6006 662182 Remove and Reset Existing Traffic Barrier W Beam LF 625 $10.00 $6,250.00 $12.40 $7,750.00
6007 662325 Removal and Disposal of Existing Traffic Barrier W Beam LF 178 $5.00 $890.00 $3.10 $551.80
6008 616601 Hot Mix Asphalt Millings or Grindings for Shoulder Edge Drop O SY 500 $5.00 $2,500.00 $9.00 $4,500.00
7001 705500 Turfgrass Establishmen SY 36 $30.00 $1,080.00 $26.00 $936.00
8001 800000 Replace broken conduit hange EA 2 $2,500.00 $5,000.00 $515.00 $1,030.00

TOTALS $8,843,797.00 $9,600,010.50 
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Maryland Transportation Authority          

Contract Name: DECK REPLACEMENT OF I-895 BRIDGES OVER PATAPSCO AVE., POTEE ST., AND HANOVER ST., AND MISCELLANEOUS REPAIR
Contract Number: HT 2458-000-006
Bid Date:  January 31, 2012
 

        CONTRACTOR 3 CONTRACTOR 4
J B Fay Wagman

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
1001 110360 Engineer's Office - Type C LS 1 $55,000.00 $55,000.00 $75,000.00 $75,000.00
1002 130850 Mobilization LS 1 $806,000.00 $806,000.00 $1,100,000.00 $1,100,000.00
1003 130840 Construction Stakeout LS 1 $35,000.00 $35,000.00 $15,000.00 $15,000.00
1004 120640 Removal of Temporary Raised Pavement Markers EA 426 $7.50 $3,195.00 $6.00 $2,556.00
1005 120500 Maintenance of Traffic LS 1 $290,000.00 $290,000.00 $700,000.00 $700,000.00
1006 120561 Hot Mix Asphalt for Maintenance of Traffic TON 2570 $105.00 $269,850.00 $101.00 $259,570.00
1007 110100 Clearing and Grubbing LS 1 $3,500.00 $3,500.00 $40,000.00 $40,000.00
1008 120860 Portable Variable Message Sign UD 258 $100.00 $25,800.00 $23.00 $5,934.00
1009 114215 5 Inch Yellow Removable Preformed Pavement Line Markings LF 5250 $1.40 $7,350.00 $1.35 $7,087.50
1010 114220 5 Inch White Removable Preformed Pavement Line Markings LF 6940 $1.40 $9,716.00 $1.35 $9,369.00
1011 114275 Removal of Removable Preformed Pavement Markings - Any Width LF 12955 $0.30 $3,886.50 $0.50 $6,477.50
1012 114010 5 Inch White Nontoxic Lead Free Waterborne Pavement Marking Paint LF 128050 $0.25 $32,012.50 $0.27 $34,573.50
1013 114005 5 Inch Yellow Nontoxic Lead Free Waterborne Pavement Marking Paint LF 104195 $0.25 $26,048.75 $0.27 $28,132.65
1014 114020 10 Inch White Nontoxic Lead Free Waterborne Pavement Marking Paint LF 8618 $0.35 $3,016.30 $0.54 $4,653.72
1015 114040 16 Inch White Nontoxic Lead Free Waterborne Pavement Marking Paint LF 152 $1.15 $174.80 $3.50 $532.00
1016 121150 Precast Temporary 32 Inch F-Shape Concrete Traffic Barrier             (Doub LF 9012 $13.60 $122,563.20 $23.00 $207,276.00
1017 120715 Reset Precast Temporary Concrete Traffic Barrier For Maintenance of Traf LF 15439 $5.75 $88,774.25 $7.00 $108,073.00
1018 120717 Reflective Barrier Markers EA 224 $21.15 $4,737.60 $13.00 $2,912.00
1019 120743 Type III Barricade for Maintenance of Traffic EA 14 $250.00 $3,500.00 $230.00 $3,220.00
1020 120750 Temporary Crash Cushion Sand Filled Plastic Barrels for MOT BBL 34 $250.00 $8,500.00 $200.00 $6,800.00
1021 120700 Temporary Concrete Single Face Traffic Barrier for MOT LF 1704 $27.50 $46,860.00 $56.00 $95,424.00
1022 120710 Reset Temporary Concrete Traffic Barrier Single Face LF 1656 $14.60 $24,177.60 $15.00 $24,840.00
1023 120765 Remove and Reset Temporary Crash Cushion Sand Filled Plastic Barrels fo BBL 17 $92.00 $1,564.00 $85.00 $1,445.00
1024 120777 Cover Signs SF 132 $13.00 $1,716.00 $7.00 $924.00
1025 120890 Protection Vehicle UD 240 $360.00 $86,400.00 $170.00 $40,800.00
1026 114230 10 Inch White Removable Preformed Pavement Line Markings LF 764 $2.75 $2,101.00 $2.70 $2,062.80
1027 120784 Temporary Orange Construction Fence LF 1000 $3.00 $3,000.00 $3.00 $3,000.00
1028 100000 Remove Raised Pavement Marking Lenses EA 230 $9.00 $2,070.00 $10.00 $2,300.00
1029 120630 Temporary Raised Pavement Markers EA 700 $4.50 $3,150.00 $8.00 $5,600.00
1030 120772 Sign Modification to Overhead Sign Structure SF 140 $14.00 $1,960.00 $13.50 $1,890.00
1031 100000 Overlay Existing Ground Mounted Signs SF 20 $14.00 $280.00 $13.50 $270.00
1032 120610 Arrow Panel UD 360 $23.75 $8,550.00 $2.50 $900.00
1033 121043 Temporary Type E Traffic Barrier End Treatment, 8 Bays, Any Width EA 2 $17,000.00 $34,000.00 $4,000.00 $8,000.00
1034 121060 Remove and Reset Temporary Type E Traffic Barrier End Treatment, Any EA 2 $4,700.00 $9,400.00 $1,125.00 $2,250.00
1035 131000 CPM Project Schedule LS 1 $3,200.00 $3,200.00 $11,000.00 $11,000.00
1036 100000 Public Relations Partnering Allowance 1 $15,000.00 $15,000.00 $15,000.00 $15,000.00
1037 120763 Vertical Panels EA 5 $16.00 $80.00 $65.00 $325.00
2001 201032 Class 2 Excavation (Median Removal) CY 1605 $71.00 $113,955.00 $55.00 $88,275.00
2002 202050 Select Borrow CY 100 $50.00 $5,000.00 $63.00 $6,300.00
3001 372132 Standard NR Inlet - Minimum Depth EA 6 $4,100.00 $24,600.00 $7,500.00 $45,000.00
3002 372133 Standard NR Inlet - Vertical Depth LF 10 $120.00 $1,200.00 $450.00 $4,500.00
3003 300000 Replace Inlet Frame and Grate and Concrete Collar Repair EA 46 $2,570.00 $118,220.00 $2,750.00 $126,500.00
3004 301322 Clean Existing Inlet EA 54 $275.00 $14,850.00 $265.00 $14,310.00
3005 380201 Adjust Existing Inlet EA 22 $1,725.00 $37,950.00 $1,500.00 $33,000.00
3006 300000 Repair Existing Inlet SF 100 $70.00 $7,000.00 $35.00 $3,500.00
3007 300000 Abandon Existing Special Type 'E' Combination Inlet EA 23 $1,010.00 $23,230.00 $2,100.00 $48,300.00
3008 300000 Convert Existing Special Type 'E' Combination Inlet to Manhole EA 3 $3,630.00 $10,890.00 $1,500.00 $4,500.00
4001 410110 Removal of Existing Bridge Deck and Approach Slabs - BCY07000: I-895 LS 1 $360,000.00 $360,000.00 $625,000.00 $625,000.00
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        CONTRACTOR 3 CONTRACTOR 4
J B Fay Wagman

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
4002 410110 Removal of Existing Bridge Deck and Approach Slabs - BCY07100: I-895 LS 1 $345,000.00 $345,000.00 $564,000.00 $564,000.00
4003 410110 Removal of Existing Bridge Deck - BCY07200: I-895 over Hanover Street LS 1 $185,000.00 $185,000.00 $310,000.00 $310,000.00
4004 433155 Superstructure Concrete - BCY07000: I-895 over Patapsco Avenue LS 1 $1,007,000.00 $1,007,000.00 $925,000.00 $925,000.00
4005 433155 Superstructure Concrete - BCY07100: I-895 over Potee Street LS 1 $930,000.00 $930,000.00 $820,000.00 $820,000.00
4006 433155 Superstructure Concrete - BCY07200: I-895 over Hanover Street LS 1 $450,000.00 $450,000.00 $380,000.00 $380,000.00
4007 456130 Epoxy Coated Reinforcing Steel - BCY07000: I-895 over Patapsco Avenue LS 1 $339,000.00 $339,000.00 $300,000.00 $300,000.00
4008 456130 Epoxy Coated Reinforcing Steel - BCY07100: I-895 over Potee Street LS 1 $303,000.00 $303,000.00 $300,000.00 $300,000.00
4009 456130 Epoxy Coated Reinforcing Steel - BCY07200: I-895 over Hanover Street LS 1 $107,000.00 $107,000.00 $135,000.00 $135,000.00
4010 459110 Fabricated Structural Steel - BCY07000: I-895 over Patapsco Avenue LS 1 $146,000.00 $146,000.00 $100,000.00 $100,000.00
4011 459110 Fabricated Structural Steel - BCY07100: I-895 over Potee Street LS 1 $149,000.00 $149,000.00 $85,000.00 $85,000.00
4012 459110 Fabricated Structural Steel - BCY07200: I-895 over Hanover Street LS 1 $58,000.00 $58,000.00 $35,000.00 $35,000.00
4013 463136 Drainage Trough - BCY07000: I-895 over Patapsco Avenue LF 260 $186.00 $48,360.00 $160.00 $41,600.00
4014 463136 Drainage Trough - BCY07100: I-895 over Potee Street LF 190 $195.00 $37,050.00 $160.00 $30,400.00
4015 463136 Drainage Trough - BCY07200: I-895 over Hanover Street LF 220 $195.00 $42,900.00 $160.00 $35,200.00
4016 433290 Type 1 Scupper - BCY07000: I-895 over Patapsco Avenue EA 10 $4,200.00 $42,000.00 $4,000.00 $40,000.00
4017 433290 Type 1 Scupper - BCY07100: I-895 over Potee Street EA 8 $4,200.00 $33,600.00 $4,000.00 $32,000.00
4018 433290 Type 1 Scupper - BCY07200: I-895 over Hanover Street EA 2 $4,200.00 $8,400.00 $4,000.00 $8,000.00
4019 492585 Cleaning and Painting Existing Structural Steel - BCY07100: I-895 over Po LS 1 $555,000.00 $555,000.00 $542,000.00 $542,000.00
4020 492585 Cleaning and Painting Existing Structural Steel BCY07200: I-895 over Han LS 1 $345,000.00 $345,000.00 $350,000.00 $350,000.00
4021 459305 Shear Studs - I-895 over Patapsco Avenu EA 10008 $3.10 $31,024.80 $3.25 $32,526.00
4022 459305 Shear Studs - BCY07100: I-895 over Potee Stree EA 10491 $3.10 $32,522.10 $3.25 $34,095.75
4023 459305 Shear Studs - BCY07200: I-895 over Hanover Stree EA 5346 $3.10 $16,572.60 $3.25 $17,374.50
4024 459095 Drill and Grout New Anchor Bolts EA 10 $1,000.00 $10,000.00 $325.00 $3,250.00
4025 400000 Furnish and Install Anchor Bolt Nut EA 49 $110.00 $5,390.00 $90.00 $4,410.00
4026 412145 Reset Rotated Bearings EA 15 $4,000.00 $60,000.00 $650.00 $9,750.00
4027 400000 Furnish and Install Bolts to Attach the Restraining Angl EA 6 $1,300.00 $7,800.00 $275.00 $1,650.00
4028 400000 Furnish and Install Restraining Angle EA 1 $300.00 $300.00 $425.00 $425.00
4029 400000 Replace Bearing Keeper Pin EA 1 $2,000.00 $2,000.00 $525.00 $525.00
4030 400000 Install new bearing stiffene EA 1 $1,400.00 $1,400.00 $1,100.00 $1,100.00
4031 400000 Metal Crack Repair EA 2 $1,100.00 $2,200.00 $600.00 $1,200.00
4032 434995 Crack Repair by Epoxy Injection LF 296 $90.00 $26,640.00 $35.00 $10,360.00
4033 400000 Crack Repair by Cut Ou LF 17 $60.00 $1,020.00 $80.00 $1,360.00
4034 400000 Pack Material for Crack Repai GAL 3 $390.00 $1,170.00 $202.00 $606.00
4035 400000 Concrete Spall Repair CF 435 $340.00 $147,900.00 $280.00 $121,800.00
4036 488107 Repair Concrete Slope Protection SY 60 $125.00 $7,500.00 $110.00 $6,600.00
4037 400000 Replacement of Joint Material LF 120 $15.00 $1,800.00 $9.00 $1,080.00
4038 400000 Fill Void with Mix No. 1 Concrete CY 14 $350.00 $4,900.00 $155.00 $2,170.00
4039 400000 Repair Embankment Erosion CY 12 $300.00 $3,600.00 $135.00 $1,620.00
4040 400000 Miscellaneous Repairs Allowance 1 $250,000.00 $250,000.00 $250,000.00 $250,000.00
4041 400000 Gravel Base for Approach Slab TON 250 $50.00 $12,500.00 $50.00 $12,500.00
4042 400000 Deck Sealing  - BCY07000: I-895 over Patapsco Ave SF 19080 $0.90 $17,172.00 $0.30 $5,724.00
4043 400000 Deck Sealing  - BCY07100: I-895 over Potee Stree SF 18760 $0.90 $16,884.00 $0.30 $5,628.00
4044 400000 Deck Sealing  - BCY07200: I-895 over Hanover Stree SF 8660 $1.15 $9,959.00 $0.30 $2,598.00
5001 530100 Grinding HMA Pavement 0 Inch to 2 Inc SY 32029 $1.70 $54,449.30 $1.75 $56,050.75
5002 530105 Grinding HMA Pavement 0 Inch to 1 Inc SY 28543 $1.20 $34,251.60 $2.00 $57,086.00
5003 500000 4" Graded Aggregate Base Cours SY 30 $33.00 $990.00 $27.00 $810.00
5004 500000 7.5" Graded Aggregate Base Cours SY 4810 $11.00 $52,910.00 $10.00 $48,100.00
5005 500000 Grinding Hot Mix Asphalt - Variable Dept SY 11135 $2.25 $25,053.75 $2.00 $22,270.00
5006 500000 10 Inch White Permanent Preformed Patterned Reflective Contrast Paveme LF 195 $12.00 $2,340.00 $12.00 $2,340.00
5007 504426 HMA Superpave 25.0 MM for Base, PG 64-22, Level- TON 982 $95.00 $93,290.00 $108.00 $106,056.00
5008 504264 Gap-Graded Stone Matrix Asphalt 12.5 MM, PG 76-2 TON 4103 $120.00 $492,360.00 $104.00 $426,712.00
5009 504251 Hot Mix Asphalt Superpave 12.5MM for Surface, PG 76-22, Level TON 2624 $108.00 $283,392.00 $96.00 $251,904.00
5010 504164 Hot Mix Asphalt Superpave 9.5MM for Wedge/Level, PG 76-22, Level- TON 200 $125.00 $25,000.00 $120.00 $24,000.00
5011 585340 Snowplowable Raised Pavement Marker EA 205 $26.00 $5,330.00 $38.00 $7,790.00
5012 585600 5 Inch White Permanent Preformed Patterned Reflective Pavement Marking LF 13380 $3.50 $46,830.00 $3.30 $44,154.00
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        CONTRACTOR 3 CONTRACTOR 4
J B Fay Wagman

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
5013 585601 5 Inch White Permanent Preformed Patterned Reflective Contrast Pavemen LF 1640 $5.75 $9,430.00 $6.00 $9,840.00
5014 585602 10 Inch White Permanent Preformed Patterned Reflective Pavement Markin LF 1455 $5.10 $7,420.50 $6.60 $9,603.00
5015 585604 5 Inch Yellow Permanent Preformed Patterned Reflective Pavement Markin LF 11815 $3.50 $41,352.50 $3.30 $38,989.50
5016 585623 16 Inch White Preformed Thermoplastic Pavement Marking Line LF 65 $17.50 $1,137.50 $3.50 $227.50
5017 585700 Removal of Existing Pavement Line Markings - Any Widt LF 88854 $0.70 $62,197.80 $1.25 $111,067.50
5018 504605 Payment Adjustment for Pavement Density Allowance 1 $24,657.00 $24,657.00 $24,657.00 $24,657.00
5019 504610 Payment Adjustment fo Hot Mix Asphalt Mixtur Allowance 1 $24,657.00 $24,657.00 $24,657.00 $24,657.00
6001 620142 42 Inch F Shape Concrete Median Traffic Barrier Bifurcated from 0 Inch to LF 3607 $128.00 $461,696.00 $120.00 $432,840.00
6002 660482 Traffic Barrier W Beam Using 6 Foot Pos LF 178 $24.00 $4,272.00 $23.00 $4,094.00
6003 634300 Standard Type A Combination Curb and Gutter 12 Inch Gutter Pan 8 Inch D LF 150 $40.00 $6,000.00 $40.00 $6,000.00
6004 661392 Traffic Barrier Thrie Beam Anchorage At (Jersey or F Shape) Concrete Tra EA 11 $2,100.00 $23,100.00 $2,000.00 $22,000.00
6005 661547 Type J Traffic Barrier End Treatment, 9 Cylinder EA 1 $42,000.00 $42,000.00 $41,000.00 $41,000.00
6006 662182 Remove and Reset Existing Traffic Barrier W Beam LF 625 $12.50 $7,812.50 $12.00 $7,500.00
6007 662325 Removal and Disposal of Existing Traffic Barrier W Beam LF 178 $3.10 $551.80 $3.00 $534.00
6008 616601 Hot Mix Asphalt Millings or Grindings for Shoulder Edge Drop O SY 500 $8.75 $4,375.00 $8.50 $4,250.00
7001 705500 Turfgrass Establishmen SY 36 $12.50 $450.00 $25.00 $900.00
8001 800000 Replace broken conduit hange EA 2 $730.00 $1,460.00 $500.00 $1,000.00

TOTALS $10,399,359.25 $11,180,367.17 
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Maryland Transportation Authority          

Contract Name: DECK REPLACEMENT OF I-895 BRIDGES OVER PATAPSCO AVE., POTEE ST., AND HANOVER ST., AND MISCELLANEOUS REPAIR
Contract Number: HT 2458-000-006
Bid Date:  January 31, 2012
 

        CONTRACTOR 5 CONTRACTOR 6
Facchina Flippo

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
1001 110360 Engineer's Office - Type C LS 1 $86,000.00 $86,000.00 $90,000.00 $90,000.00
1002 130850 Mobilization LS 1 $900,000.00 $900,000.00 $1,162,000.00 $1,162,000.00
1003 130840 Construction Stakeout LS 1 $124,000.00 $124,000.00 $158,000.00 $158,000.00
1004 120640 Removal of Temporary Raised Pavement Markers EA 426 $6.20 $2,641.20 $7.00 $2,982.00
1005 120500 Maintenance of Traffic LS 1 $200,000.00 $200,000.00 $385,000.00 $385,000.00
1006 120561 Hot Mix Asphalt for Maintenance of Traffic TON 2570 $110.00 $282,700.00 $103.00 $264,710.00
1007 110100 Clearing and Grubbing LS 1 $20,000.00 $20,000.00 $21,250.00 $21,250.00
1008 120860 Portable Variable Message Sign UD 258 $60.00 $15,480.00 $83.00 $21,414.00
1009 114215 5 Inch Yellow Removable Preformed Pavement Line Markings LF 5250 $1.40 $7,350.00 $1.35 $7,087.50
1010 114220 5 Inch White Removable Preformed Pavement Line Markings LF 6940 $1.40 $9,716.00 $1.35 $9,369.00
1011 114275 Removal of Removable Preformed Pavement Markings - Any Width LF 12955 $0.25 $3,238.75 $0.35 $4,534.25
1012 114010 5 Inch White Nontoxic Lead Free Waterborne Pavement Marking Paint LF 128050 $0.20 $25,610.00 $0.25 $32,012.50
1013 114005 5 Inch Yellow Nontoxic Lead Free Waterborne Pavement Marking Paint LF 104195 $0.20 $20,839.00 $0.25 $26,048.75
1014 114020 10 Inch White Nontoxic Lead Free Waterborne Pavement Marking Paint LF 8618 $0.35 $3,016.30 $0.35 $3,016.30
1015 114040 16 Inch White Nontoxic Lead Free Waterborne Pavement Marking Paint LF 152 $2.60 $395.20 $3.00 $456.00
1016 121150 Precast Temporary 32 Inch F-Shape Concrete Traffic Barrier             (Doub LF 9012 $33.00 $297,396.00 $28.00 $252,336.00
1017 120715 Reset Precast Temporary Concrete Traffic Barrier For Maintenance of Traf LF 15439 $3.10 $47,860.90 $4.25 $65,615.75
1018 120717 Reflective Barrier Markers EA 224 $19.50 $4,368.00 $9.50 $2,128.00
1019 120743 Type III Barricade for Maintenance of Traffic EA 14 $360.00 $5,040.00 $200.00 $2,800.00
1020 120750 Temporary Crash Cushion Sand Filled Plastic Barrels for MOT BBL 34 $323.00 $10,982.00 $320.00 $10,880.00
1021 120700 Temporary Concrete Single Face Traffic Barrier for MOT LF 1704 $64.00 $109,056.00 $50.00 $85,200.00
1022 120710 Reset Temporary Concrete Traffic Barrier Single Face LF 1656 $3.00 $4,968.00 $24.00 $39,744.00
1023 120765 Remove and Reset Temporary Crash Cushion Sand Filled Plastic Barrels fo BBL 17 $26.00 $442.00 $103.00 $1,751.00
1024 120777 Cover Signs SF 132 $11.00 $1,452.00 $9.00 $1,188.00
1025 120890 Protection Vehicle UD 240 $490.00 $117,600.00 $216.00 $51,840.00
1026 114230 10 Inch White Removable Preformed Pavement Line Markings LF 764 $5.70 $4,354.80 $2.35 $1,795.40
1027 120784 Temporary Orange Construction Fence LF 1000 $3.60 $3,600.00 $3.00 $3,000.00
1028 100000 Remove Raised Pavement Marking Lenses EA 230 $5.20 $1,196.00 $9.25 $2,127.50
1029 120630 Temporary Raised Pavement Markers EA 700 $8.25 $5,775.00 $8.00 $5,600.00
1030 120772 Sign Modification to Overhead Sign Structure SF 140 $14.00 $1,960.00 $46.00 $6,440.00
1031 100000 Overlay Existing Ground Mounted Signs SF 20 $25.00 $500.00 $27.50 $550.00
1032 120610 Arrow Panel UD 360 $35.00 $12,600.00 $245.00 $88,200.00
1033 121043 Temporary Type E Traffic Barrier End Treatment, 8 Bays, Any Width EA 2 $16,500.00 $33,000.00 $17,200.00 $34,400.00
1034 121060 Remove and Reset Temporary Type E Traffic Barrier End Treatment, Any EA 2 $4,600.00 $9,200.00 $5,400.00 $10,800.00
1035 131000 CPM Project Schedule LS 1 $1,000.00 $1,000.00 $29,000.00 $29,000.00
1036 100000 Public Relations Partnering Allowance 1 $15,000.00 $15,000.00 $15,000.00 $15,000.00
1037 120763 Vertical Panels EA 5 $50.00 $250.00 $92.00 $460.00
2001 201032 Class 2 Excavation (Median Removal) CY 1605 $61.00 $97,905.00 $373.00 $598,665.00
2002 202050 Select Borrow CY 100 $34.00 $3,400.00 $49.00 $4,900.00
3001 372132 Standard NR Inlet - Minimum Depth EA 6 $4,800.00 $28,800.00 $6,750.00 $40,500.00
3002 372133 Standard NR Inlet - Vertical Depth LF 10 $180.00 $1,800.00 $575.00 $5,750.00
3003 300000 Replace Inlet Frame and Grate and Concrete Collar Repair EA 46 $2,100.00 $96,600.00 $5,500.00 $253,000.00
3004 301322 Clean Existing Inlet EA 54 $195.00 $10,530.00 $275.00 $14,850.00
3005 380201 Adjust Existing Inlet EA 22 $1,200.00 $26,400.00 $900.00 $19,800.00
3006 300000 Repair Existing Inlet SF 100 $33.00 $3,300.00 $300.00 $30,000.00
3007 300000 Abandon Existing Special Type 'E' Combination Inlet EA 23 $1,900.00 $43,700.00 $675.00 $15,525.00
3008 300000 Convert Existing Special Type 'E' Combination Inlet to Manhole EA 3 $2,200.00 $6,600.00 $1,335.00 $4,005.00
4001 410110 Removal of Existing Bridge Deck and Approach Slabs - BCY07000: I-895 LS 1 $786,000.00 $786,000.00 $487,000.00 $487,000.00

HT-2458-000-006 Page 10 of 18



        CONTRACTOR 5 CONTRACTOR 6
Facchina Flippo

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
4002 410110 Removal of Existing Bridge Deck and Approach Slabs - BCY07100: I-895 LS 1 $700,000.00 $700,000.00 $490,000.00 $490,000.00
4003 410110 Removal of Existing Bridge Deck - BCY07200: I-895 over Hanover Street LS 1 $328,000.00 $328,000.00 $232,000.00 $232,000.00
4004 433155 Superstructure Concrete - BCY07000: I-895 over Patapsco Avenue LS 1 $885,000.00 $885,000.00 $955,000.00 $955,000.00
4005 433155 Superstructure Concrete - BCY07100: I-895 over Potee Street LS 1 $790,000.00 $790,000.00 $932,000.00 $932,000.00
4006 433155 Superstructure Concrete - BCY07200: I-895 over Hanover Street LS 1 $425,000.00 $425,000.00 $464,000.00 $464,000.00
4007 456130 Epoxy Coated Reinforcing Steel - BCY07000: I-895 over Patapsco Avenue LS 1 $270,000.00 $270,000.00 $200,000.00 $200,000.00
4008 456130 Epoxy Coated Reinforcing Steel - BCY07100: I-895 over Potee Street LS 1 $250,000.00 $250,000.00 $198,000.00 $198,000.00
4009 456130 Epoxy Coated Reinforcing Steel - BCY07200: I-895 over Hanover Street LS 1 $130,000.00 $130,000.00 $78,000.00 $78,000.00
4010 459110 Fabricated Structural Steel - BCY07000: I-895 over Patapsco Avenue LS 1 $387,000.00 $387,000.00 $83,000.00 $83,000.00
4011 459110 Fabricated Structural Steel - BCY07100: I-895 over Potee Street LS 1 $370,000.00 $370,000.00 $96,000.00 $96,000.00
4012 459110 Fabricated Structural Steel - BCY07200: I-895 over Hanover Street LS 1 $140,000.00 $140,000.00 $28,000.00 $28,000.00
4013 463136 Drainage Trough - BCY07000: I-895 over Patapsco Avenue LF 260 $128.00 $33,280.00 $145.00 $37,700.00
4014 463136 Drainage Trough - BCY07100: I-895 over Potee Street LF 190 $128.00 $24,320.00 $145.00 $27,550.00
4015 463136 Drainage Trough - BCY07200: I-895 over Hanover Street LF 220 $128.00 $28,160.00 $145.00 $31,900.00
4016 433290 Type 1 Scupper - BCY07000: I-895 over Patapsco Avenue EA 10 $2,700.00 $27,000.00 $5,000.00 $50,000.00
4017 433290 Type 1 Scupper - BCY07100: I-895 over Potee Street EA 8 $2,700.00 $21,600.00 $5,000.00 $40,000.00
4018 433290 Type 1 Scupper - BCY07200: I-895 over Hanover Street EA 2 $2,700.00 $5,400.00 $5,000.00 $10,000.00
4019 492585 Cleaning and Painting Existing Structural Steel - BCY07100: I-895 over Po LS 1 $561,000.00 $561,000.00 $640,000.00 $640,000.00
4020 492585 Cleaning and Painting Existing Structural Steel BCY07200: I-895 over Han LS 1 $351,000.00 $351,000.00 $384,000.00 $384,000.00
4021 459305 Shear Studs - I-895 over Patapsco Avenu EA 10008 $3.00 $30,024.00 $3.50 $35,028.00
4022 459305 Shear Studs - BCY07100: I-895 over Potee Stree EA 10491 $3.00 $31,473.00 $3.50 $36,718.50
4023 459305 Shear Studs - BCY07200: I-895 over Hanover Stree EA 5346 $3.00 $16,038.00 $3.50 $18,711.00
4024 459095 Drill and Grout New Anchor Bolts EA 10 $570.00 $5,700.00 $550.00 $5,500.00
4025 400000 Furnish and Install Anchor Bolt Nut EA 49 $270.00 $13,230.00 $75.00 $3,675.00
4026 412145 Reset Rotated Bearings EA 15 $2,100.00 $31,500.00 $5,000.00 $75,000.00
4027 400000 Furnish and Install Bolts to Attach the Restraining Angl EA 6 $267.00 $1,602.00 $75.00 $450.00
4028 400000 Furnish and Install Restraining Angle EA 1 $1,050.00 $1,050.00 $500.00 $500.00
4029 400000 Replace Bearing Keeper Pin EA 1 $1,060.00 $1,060.00 $725.00 $725.00
4030 400000 Install new bearing stiffene EA 1 $1,600.00 $1,600.00 $725.00 $725.00
4031 400000 Metal Crack Repair EA 2 $1,600.00 $3,200.00 $2,000.00 $4,000.00
4032 434995 Crack Repair by Epoxy Injection LF 296 $36.00 $10,656.00 $51.00 $15,096.00
4033 400000 Crack Repair by Cut Ou LF 17 $81.00 $1,377.00 $85.00 $1,445.00
4034 400000 Pack Material for Crack Repai GAL 3 $195.00 $585.00 $107.00 $321.00
4035 400000 Concrete Spall Repair CF 435 $287.00 $124,845.00 $367.00 $159,645.00
4036 488107 Repair Concrete Slope Protection SY 60 $158.00 $9,480.00 $182.00 $10,920.00
4037 400000 Replacement of Joint Material LF 120 $31.00 $3,720.00 $14.00 $1,680.00
4038 400000 Fill Void with Mix No. 1 Concrete CY 14 $420.00 $5,880.00 $320.00 $4,480.00
4039 400000 Repair Embankment Erosion CY 12 $310.00 $3,720.00 $216.00 $2,592.00
4040 400000 Miscellaneous Repairs Allowance 1 $250,000.00 $250,000.00 $250,000.00 $250,000.00
4041 400000 Gravel Base for Approach Slab TON 250 $27.00 $6,750.00 $32.00 $8,000.00
4042 400000 Deck Sealing  - BCY07000: I-895 over Patapsco Ave SF 19080 $1.30 $24,804.00 $1.50 $28,620.00
4043 400000 Deck Sealing  - BCY07100: I-895 over Potee Stree SF 18760 $1.30 $24,388.00 $1.50 $28,140.00
4044 400000 Deck Sealing  - BCY07200: I-895 over Hanover Stree SF 8660 $1.30 $11,258.00 $1.50 $12,990.00
5001 530100 Grinding HMA Pavement 0 Inch to 2 Inc SY 32029 $1.90 $60,855.10 $2.30 $73,666.70
5002 530105 Grinding HMA Pavement 0 Inch to 1 Inc SY 28543 $1.75 $49,950.25 $2.30 $65,648.90
5003 500000 4" Graded Aggregate Base Cours SY 30 $22.00 $660.00 $16.50 $495.00
5004 500000 7.5" Graded Aggregate Base Cours SY 4810 $11.60 $55,796.00 $17.25 $82,972.50
5005 500000 Grinding Hot Mix Asphalt - Variable Dept SY 11135 $2.90 $32,291.50 $3.50 $38,972.50
5006 500000 10 Inch White Permanent Preformed Patterned Reflective Contrast Paveme LF 195 $8.25 $1,608.75 $9.20 $1,794.00
5007 504426 HMA Superpave 25.0 MM for Base, PG 64-22, Level- TON 982 $111.00 $109,002.00 $105.50 $103,601.00
5008 504264 Gap-Graded Stone Matrix Asphalt 12.5 MM, PG 76-2 TON 4103 $107.00 $439,021.00 $129.75 $532,364.25
5009 504251 Hot Mix Asphalt Superpave 12.5MM for Surface, PG 76-22, Level TON 2624 $99.00 $259,776.00 $118.75 $311,600.00
5010 504164 Hot Mix Asphalt Superpave 9.5MM for Wedge/Level, PG 76-22, Level- TON 200 $124.00 $24,800.00 $138.00 $27,600.00
5011 585340 Snowplowable Raised Pavement Marker EA 205 $25.00 $5,125.00 $29.00 $5,945.00
5012 585600 5 Inch White Permanent Preformed Patterned Reflective Pavement Marking LF 13380 $3.40 $45,492.00 $3.80 $50,844.00
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        CONTRACTOR 5 CONTRACTOR 6
Facchina Flippo

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
5013 585601 5 Inch White Permanent Preformed Patterned Reflective Contrast Pavemen LF 1640 $4.65 $7,626.00 $5.20 $8,528.00
5014 585602 10 Inch White Permanent Preformed Patterned Reflective Pavement Markin LF 1455 $4.90 $7,129.50 $5.40 $7,857.00
5015 585604 5 Inch Yellow Permanent Preformed Patterned Reflective Pavement Markin LF 11815 $3.40 $40,171.00 $3.80 $44,897.00
5016 585623 16 Inch White Preformed Thermoplastic Pavement Marking Line LF 65 $9.00 $585.00 $9.75 $633.75
5017 585700 Removal of Existing Pavement Line Markings - Any Widt LF 88854 $0.80 $71,083.20 $0.80 $71,083.20
5018 504605 Payment Adjustment for Pavement Density Allowance 1 $24,657.00 $24,657.00 $24,657.00 $24,657.00
5019 504610 Payment Adjustment fo Hot Mix Asphalt Mixtur Allowance 1 $24,657.00 $24,657.00 $24,657.00 $24,657.00
6001 620142 42 Inch F Shape Concrete Median Traffic Barrier Bifurcated from 0 Inch to LF 3607 $116.00 $418,412.00 $122.30 $441,136.10
6002 660482 Traffic Barrier W Beam Using 6 Foot Pos LF 178 $24.00 $4,272.00 $26.50 $4,717.00
6003 634300 Standard Type A Combination Curb and Gutter 12 Inch Gutter Pan 8 Inch D LF 150 $37.00 $5,550.00 $34.50 $5,175.00
6004 661392 Traffic Barrier Thrie Beam Anchorage At (Jersey or F Shape) Concrete Tra EA 11 $2,100.00 $23,100.00 $2,300.00 $25,300.00
6005 661547 Type J Traffic Barrier End Treatment, 9 Cylinder EA 1 $42,000.00 $42,000.00 $47,100.00 $47,100.00
6006 662182 Remove and Reset Existing Traffic Barrier W Beam LF 625 $12.50 $7,812.50 $14.00 $8,750.00
6007 662325 Removal and Disposal of Existing Traffic Barrier W Beam LF 178 $4.00 $712.00 $4.00 $712.00
6008 616601 Hot Mix Asphalt Millings or Grindings for Shoulder Edge Drop O SY 500 $3.50 $1,750.00 $13.00 $6,500.00
7001 705500 Turfgrass Establishmen SY 36 $15.00 $540.00 $1.15 $41.40
8001 800000 Replace broken conduit hange EA 2 $1,200.00 $2,400.00 $1,000.00 $2,000.00

TOTALS $11,601,156.95 $12,074,090.75 
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Maryland Transportation Authority          

Contract Name: DECK REPLACEMENT OF I-895 BRIDGES OVER PATAPSCO AVE., POTEE ST., AND HANOVER ST., AND MISCELLANEOUS REPAIR
Contract Number: HT 2458-000-006
Bid Date:  January 31, 2012
 

        CONTRACTOR 7 CONTRACTOR 8
Concrete General Insert Name Here

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
1001 110360 Engineer's Office - Type C LS 1 $50,000.00 $50,000.00 $0.00
1002 130850 Mobilization LS 1 $450,000.00 $450,000.00 $0.00
1003 130840 Construction Stakeout LS 1 $89,000.00 $89,000.00 $0.00
1004 120640 Removal of Temporary Raised Pavement Markers EA 426 $1.00 $426.00 $0.00
1005 120500 Maintenance of Traffic LS 1 $58,000.00 $58,000.00 $0.00
1006 120561 Hot Mix Asphalt for Maintenance of Traffic TON 2570 $140.00 $359,800.00 $0.00
1007 110100 Clearing and Grubbing LS 1 $1,000.00 $1,000.00 $0.00
1008 120860 Portable Variable Message Sign UD 258 $100.00 $25,800.00 $0.00
1009 114215 5 Inch Yellow Removable Preformed Pavement Line Markings LF 5250 $1.49 $7,822.50 $0.00
1010 114220 5 Inch White Removable Preformed Pavement Line Markings LF 6940 $1.49 $10,340.60 $0.00
1011 114275 Removal of Removable Preformed Pavement Markings - Any Width LF 12955 $0.22 $2,850.10 $0.00
1012 114010 5 Inch White Nontoxic Lead Free Waterborne Pavement Marking Paint LF 128050 $0.30 $38,415.00 $0.00
1013 114005 5 Inch Yellow Nontoxic Lead Free Waterborne Pavement Marking Paint LF 104195 $0.30 $31,258.50 $0.00
1014 114020 10 Inch White Nontoxic Lead Free Waterborne Pavement Marking Paint LF 8618 $0.60 $5,170.80 $0.00
1015 114040 16 Inch White Nontoxic Lead Free Waterborne Pavement Marking Paint LF 152 $3.85 $585.20 $0.00
1016 121150 Precast Temporary 32 Inch F-Shape Concrete Traffic Barrier             (Doub LF 9012 $10.00 $90,120.00 $0.00
1017 120715 Reset Precast Temporary Concrete Traffic Barrier For Maintenance of Traf LF 15439 $2.50 $38,597.50 $0.00
1018 120717 Reflective Barrier Markers EA 224 $20.00 $4,480.00 $0.00
1019 120743 Type III Barricade for Maintenance of Traffic EA 14 $253.00 $3,542.00 $0.00
1020 120750 Temporary Crash Cushion Sand Filled Plastic Barrels for MOT BBL 34 $264.00 $8,976.00 $0.00
1021 120700 Temporary Concrete Single Face Traffic Barrier for MOT LF 1704 $20.00 $34,080.00 $0.00
1022 120710 Reset Temporary Concrete Traffic Barrier Single Face LF 1656 $10.00 $16,560.00 $0.00
1023 120765 Remove and Reset Temporary Crash Cushion Sand Filled Plastic Barrels fo BBL 17 $94.00 $1,598.00 $0.00
1024 120777 Cover Signs SF 132 $11.00 $1,452.00 $0.00
1025 120890 Protection Vehicle UD 240 $300.00 $72,000.00 $0.00
1026 114230 10 Inch White Removable Preformed Pavement Line Markings LF 764 $3.00 $2,292.00 $0.00
1027 120784 Temporary Orange Construction Fence LF 1000 $2.85 $2,850.00 $0.00
1028 100000 Remove Raised Pavement Marking Lenses EA 230 $6.00 $1,380.00 $0.00
1029 120630 Temporary Raised Pavement Markers EA 700 $11.00 $7,700.00 $0.00
1030 120772 Sign Modification to Overhead Sign Structure SF 140 $15.00 $2,100.00 $0.00
1031 100000 Overlay Existing Ground Mounted Signs SF 20 $15.00 $300.00 $0.00
1032 120610 Arrow Panel UD 360 $30.00 $10,800.00 $0.00
1033 121043 Temporary Type E Traffic Barrier End Treatment, 8 Bays, Any Width EA 2 $6,000.00 $12,000.00 $0.00
1034 121060 Remove and Reset Temporary Type E Traffic Barrier End Treatment, Any EA 2 $2,500.00 $5,000.00 $0.00
1035 131000 CPM Project Schedule LS 1 $1.00 $1.00 $0.00
1036 100000 Public Relations Partnering Allowance 1 $15,000.00 $15,000.00 $0.00
1037 120763 Vertical Panels EA 5 $40.00 $200.00 $0.00
2001 201032 Class 2 Excavation (Median Removal) CY 1605 $84.00 $134,820.00 $0.00
2002 202050 Select Borrow CY 100 $60.00 $6,000.00 $0.00
3001 372132 Standard NR Inlet - Minimum Depth EA 6 $3,600.00 $21,600.00 $0.00
3002 372133 Standard NR Inlet - Vertical Depth LF 10 $300.00 $3,000.00 $0.00
3003 300000 Replace Inlet Frame and Grate and Concrete Collar Repair EA 46 $2,500.00 $115,000.00 $0.00
3004 301322 Clean Existing Inlet EA 54 $275.00 $14,850.00 $0.00
3005 380201 Adjust Existing Inlet EA 22 $1,500.00 $33,000.00 $0.00
3006 300000 Repair Existing Inlet SF 100 $100.00 $10,000.00 $0.00
3007 300000 Abandon Existing Special Type 'E' Combination Inlet EA 23 $1,000.00 $23,000.00 $0.00
3008 300000 Convert Existing Special Type 'E' Combination Inlet to Manhole EA 3 $1,500.00 $4,500.00 $0.00
4001 410110 Removal of Existing Bridge Deck and Approach Slabs - BCY07000: I-895 LS 1 $526,000.00 $526,000.00 $0.00
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4002 410110 Removal of Existing Bridge Deck and Approach Slabs - BCY07100: I-895 LS 1 $536,000.00 $536,000.00 $0.00
4003 410110 Removal of Existing Bridge Deck - BCY07200: I-895 over Hanover Street LS 1 $245,000.00 $245,000.00 $0.00
4004 433155 Superstructure Concrete - BCY07000: I-895 over Patapsco Avenue LS 1 $1,573,000.00 $1,573,000.00 $0.00
4005 433155 Superstructure Concrete - BCY07100: I-895 over Potee Street LS 1 $1,449,000.00 $1,449,000.00 $0.00
4006 433155 Superstructure Concrete - BCY07200: I-895 over Hanover Street LS 1 $700,000.00 $700,000.00 $0.00
4007 456130 Epoxy Coated Reinforcing Steel - BCY07000: I-895 over Patapsco Avenue LS 1 $349,000.00 $349,000.00 $0.00
4008 456130 Epoxy Coated Reinforcing Steel - BCY07100: I-895 over Potee Street LS 1 $336,000.00 $336,000.00 $0.00
4009 456130 Epoxy Coated Reinforcing Steel - BCY07200: I-895 over Hanover Street LS 1 $136,000.00 $136,000.00 $0.00
4010 459110 Fabricated Structural Steel - BCY07000: I-895 over Patapsco Avenue LS 1 $307,000.00 $307,000.00 $0.00
4011 459110 Fabricated Structural Steel - BCY07100: I-895 over Potee Street LS 1 $274,000.00 $274,000.00 $0.00
4012 459110 Fabricated Structural Steel - BCY07200: I-895 over Hanover Street LS 1 $110,000.00 $110,000.00 $0.00
4013 463136 Drainage Trough - BCY07000: I-895 over Patapsco Avenue LF 260 $218.00 $56,680.00 $0.00
4014 463136 Drainage Trough - BCY07100: I-895 over Potee Street LF 190 $208.00 $39,520.00 $0.00
4015 463136 Drainage Trough - BCY07200: I-895 over Hanover Street LF 220 $209.00 $45,980.00 $0.00
4016 433290 Type 1 Scupper - BCY07000: I-895 over Patapsco Avenue EA 10 $3,069.00 $30,690.00 $0.00
4017 433290 Type 1 Scupper - BCY07100: I-895 over Potee Street EA 8 $3,069.00 $24,552.00 $0.00
4018 433290 Type 1 Scupper - BCY07200: I-895 over Hanover Street EA 2 $3,069.00 $6,138.00 $0.00
4019 492585 Cleaning and Painting Existing Structural Steel - BCY07100: I-895 over Po LS 1 $649,000.00 $649,000.00 $0.00
4020 492585 Cleaning and Painting Existing Structural Steel BCY07200: I-895 over Han LS 1 $451,000.00 $451,000.00 $0.00
4021 459305 Shear Studs - I-895 over Patapsco Avenu EA 10008 $3.25 $32,526.00 $0.00
4022 459305 Shear Studs - BCY07100: I-895 over Potee Stree EA 10491 $3.25 $34,095.75 $0.00
4023 459305 Shear Studs - BCY07200: I-895 over Hanover Stree EA 5346 $3.25 $17,374.50 $0.00
4024 459095 Drill and Grout New Anchor Bolts EA 10 $308.00 $3,080.00 $0.00
4025 400000 Furnish and Install Anchor Bolt Nut EA 49 $31.00 $1,519.00 $0.00
4026 412145 Reset Rotated Bearings EA 15 $5,000.00 $75,000.00 $0.00
4027 400000 Furnish and Install Bolts to Attach the Restraining Angl EA 6 $1,100.00 $6,600.00 $0.00
4028 400000 Furnish and Install Restraining Angle EA 1 $2,200.00 $2,200.00 $0.00
4029 400000 Replace Bearing Keeper Pin EA 1 $500.00 $500.00 $0.00
4030 400000 Install new bearing stiffene EA 1 $1,700.00 $1,700.00 $0.00
4031 400000 Metal Crack Repair EA 2 $2,500.00 $5,000.00 $0.00
4032 434995 Crack Repair by Epoxy Injection LF 296 $60.00 $17,760.00 $0.00
4033 400000 Crack Repair by Cut Ou LF 17 $100.00 $1,700.00 $0.00
4034 400000 Pack Material for Crack Repai GAL 3 $561.00 $1,683.00 $0.00
4035 400000 Concrete Spall Repair CF 435 $362.00 $157,470.00 $0.00
4036 488107 Repair Concrete Slope Protection SY 60 $100.00 $6,000.00 $0.00
4037 400000 Replacement of Joint Material LF 120 $150.00 $18,000.00 $0.00
4038 400000 Fill Void with Mix No. 1 Concrete CY 14 $250.00 $3,500.00 $0.00
4039 400000 Repair Embankment Erosion CY 12 $100.00 $1,200.00 $0.00
4040 400000 Miscellaneous Repairs Allowance 1 $250,000.00 $250,000.00 $0.00
4041 400000 Gravel Base for Approach Slab TON 250 $30.00 $7,500.00 $0.00
4042 400000 Deck Sealing  - BCY07000: I-895 over Patapsco Ave SF 19080 $1.32 $25,185.60 $0.00
4043 400000 Deck Sealing  - BCY07100: I-895 over Potee Stree SF 18760 $1.32 $24,763.20 $0.00
4044 400000 Deck Sealing  - BCY07200: I-895 over Hanover Stree SF 8660 $1.46 $12,643.60 $0.00
5001 530100 Grinding HMA Pavement 0 Inch to 2 Inc SY 32029 $2.00 $64,058.00 $0.00
5002 530105 Grinding HMA Pavement 0 Inch to 1 Inc SY 28543 $1.50 $42,814.50 $0.00
5003 500000 4" Graded Aggregate Base Cours SY 30 $15.00 $450.00 $0.00
5004 500000 7.5" Graded Aggregate Base Cours SY 4810 $12.00 $57,720.00 $0.00
5005 500000 Grinding Hot Mix Asphalt - Variable Dept SY 11135 $3.00 $33,405.00 $0.00
5006 500000 10 Inch White Permanent Preformed Patterned Reflective Contrast Paveme LF 195 $13.00 $2,535.00 $0.00
5007 504426 HMA Superpave 25.0 MM for Base, PG 64-22, Level- TON 982 $127.00 $124,714.00 $0.00
5008 504264 Gap-Graded Stone Matrix Asphalt 12.5 MM, PG 76-2 TON 4103 $134.50 $551,853.50 $0.00
5009 504251 Hot Mix Asphalt Superpave 12.5MM for Surface, PG 76-22, Level TON 2624 $133.00 $348,992.00 $0.00
5010 504164 Hot Mix Asphalt Superpave 9.5MM for Wedge/Level, PG 76-22, Level- TON 200 $246.00 $49,200.00 $0.00
5011 585340 Snowplowable Raised Pavement Marker EA 205 $42.00 $8,610.00 $0.00
5012 585600 5 Inch White Permanent Preformed Patterned Reflective Pavement Marking LF 13380 $3.63 $48,569.40 $0.00
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5013 585601 5 Inch White Permanent Preformed Patterned Reflective Contrast Pavemen LF 1640 $6.50 $10,660.00 $0.00
5014 585602 10 Inch White Permanent Preformed Patterned Reflective Pavement Markin LF 1455 $7.26 $10,563.30 $0.00
5015 585604 5 Inch Yellow Permanent Preformed Patterned Reflective Pavement Markin LF 11815 $3.63 $42,888.45 $0.00
5016 585623 16 Inch White Preformed Thermoplastic Pavement Marking Line LF 65 $15.00 $975.00 $0.00
5017 585700 Removal of Existing Pavement Line Markings - Any Widt LF 88854 $0.80 $71,083.20 $0.00
5018 504605 Payment Adjustment for Pavement Density Allowance 1 $24,657.00 $24,657.00 $0.00
5019 504610 Payment Adjustment fo Hot Mix Asphalt Mixtur Allowance 1 $24,657.00 $24,657.00 $0.00
6001 620142 42 Inch F Shape Concrete Median Traffic Barrier Bifurcated from 0 Inch to LF 3607 $124.00 $447,268.00 $0.00
6002 660482 Traffic Barrier W Beam Using 6 Foot Pos LF 178 $25.30 $4,503.40 $0.00
6003 634300 Standard Type A Combination Curb and Gutter 12 Inch Gutter Pan 8 Inch D LF 150 $44.00 $6,600.00 $0.00
6004 661392 Traffic Barrier Thrie Beam Anchorage At (Jersey or F Shape) Concrete Tra EA 11 $2,200.00 $24,200.00 $0.00
6005 661547 Type J Traffic Barrier End Treatment, 9 Cylinder EA 1 $45,100.00 $45,100.00 $0.00
6006 662182 Remove and Reset Existing Traffic Barrier W Beam LF 625 $13.20 $8,250.00 $0.00
6007 662325 Removal and Disposal of Existing Traffic Barrier W Beam LF 178 $4.00 $712.00 $0.00
6008 616601 Hot Mix Asphalt Millings or Grindings for Shoulder Edge Drop O SY 500 $11.30 $5,650.00 $0.00
7001 705500 Turfgrass Establishmen SY 36 $30.00 $1,080.00 $0.00
8001 800000 Replace broken conduit hange EA 2 $2,000.00 $4,000.00 $0.00

TOTALS $12,444,596.60 $0.00 
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