

**Maryland  
Transportation  
Authority**

Martin O'Malley  
Governor

Anthony Brown  
Lt. Governor

John D. Porcari  
Chairman

Peter J. Basso  
Rev. Dr. William C. Calhoun, Sr.  
Mary Beyer Halsey  
Louise P. Hoblitzell  
Richard C. Mike Lewin  
Isaac H. Marks, Sr., Esq.  
Michael J. Whitson  
Walter E. Woodford, Jr., P.E.

Ronald L. Freeland  
Executive Secretary

Geoffrey V. Kolberg, P.E.  
Chief Engineer

Engineering Division  
300 Authority Drive  
Baltimore MD 21222-2200  
410-537-7800  
410-537-7801 (fax)

Construction Division  
304 Authority Drive  
Baltimore MD 21222-2200  
410-537-7888  
410-537-7802 (fax)

410-355-7024 (TTY)  
1-888-754-0098

e-mail: mdtaengineer@  
mdtransportation  
authority.com

www.mdtransportation  
authority.com

August 18, 2009

**TO ALL PURCHASERS OF CONTRACT DOCUMENTS:**

RE: **Contract No. KB 2011-000-002R2**  
**Roof Replacement Maintenance and Administration Buildings**  
**Francis Scott Key Bridge**

ADDENDUM NO. 2

To Whom It May Concern:

It is important that you acknowledge receipt of this Addendum No. 2 on the referenced contract regardless if you will be bidding or not bidding.

Very truly yours,

Linda D. McGill, CPPB  
Chief Procurement Officer

Enclosures

Contract No. **KB 2011-000-002R2**

This will acknowledge receipt of the attached Addendum No. 1.


\_\_\_\_\_  
**NAME OF COMPANY**

\_\_\_\_\_  
SIGNATURE

\_\_\_\_\_  
DATE

**THIS SIGNED ADDENDUM ACKNOWLEDGEMENT PAGE SHALL  
BE RETURNED TO THIS OFFICE VIA FAX AT 410-537-7801,  
ATTENTION: MAGGIE JOHNSON PRIOR TO THE BID OPENING  
DATE.**

**IN ADDITION, THIS SIGNED ADDENDUM ACKNOWLEDGEMENT  
PAGE MUST BE ATTACHED TO THE OUTSIDE COVER OF THE BID  
BOOK. FAILURE TO DO SO MAY RESULT IN REJECTION OF  
YOUR BID.**



Maryland  
Transportation  
Authority

Martin O'Malley  
Governor

Anthony Brown  
Lt. Governor

John D. Porcari  
Chairman

Peter J. Basso  
Rev. Dr. William C. Calhoun, Sr.  
Mary Beyer Halsey  
Louise P. Hoblitzell  
Richard C. Mike Lewin  
Isaac H. Marks, Sr., Esq.  
Michael J. Whitson  
Walter E. Woodford, Jr., P.E.

Ronald L. Freeland  
Executive Secretary

Geoffrey V. Kolberg, P.E.  
Chief Engineer

Engineering Division  
300 Authority Drive  
Baltimore MD 21222-2200  
410-537-7800  
410-537-7801 (fax)

Construction Division  
304 Authority Drive  
Baltimore MD 21222-2200  
410-537-7888  
410-537-7802 (fax)

410-355-7024 (TTY)  
1-888-754-0098

e-mail: mdtaengineer@  
mdtransportation  
authority.com

www.mdtransportation  
authority.com

April 18, 2009

TO ALL PURCHASERS OF CONTRACT DOCUMENTS:

RE: **Contract No. KB 2011-000-002R2**  
**Roof Replacement Maintenance and Administration Buildings**  
**Francis Scott Key Bridge**

ADDENDUM NO. 2

To Whom It May Concern:

The following changes have been made to the Contract Invitation for Bids Documents:

1. The Bid Due Date for the above referenced contract has been changed from **August 20, 2009 at 12:00 noon** to **September 3, 2009 at 12:00 noon**.
2. The **MBE** goals remain unchanged at **25%** overall goal, with **no** sub goals.

Very truly yours,

Linda D. McGill, CPPB  
Chief Procurement Officer

THE SIGNED ADDENDUM ACKNOWLEDGEMENT PAGE MUST BE ATTACHED TO THE OUTSIDE COVER OF THE BID BOOK. FAILURE TO DO SO MAY RESULT IN REJECTION OF YOUR BID.