

Maryland Transportation Authority

Contract Name: CLEANING AND PAINTING OF BRIDGES ON FRANCIS SCOTT KEY BRIDGE FACILIT

Contract Number: KB 2574-000-006

Bid Date: October 13, 2011

CONTRACTOR 1
Reglas Painting Co

CONTRACTOR 2
Orfanos Contractors, Inc

ITEM NO.	CAT COI	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1001	110350	Type B Engineer's Office	LS	1	\$10,000.00	\$10,000.00	\$34,000.00	\$34,000.00
1002	120500	Maintenance of Traffic	LS	1	\$11,000.00	\$11,000.00	\$50,000.00	\$50,000.00
1003	120715	Reset Temporary 32 Inch F Shape Concrete Traffic Barrier	LF	1000	\$0.01	\$10.00	\$10.00	\$10,000.00
1004	120717	Reflective Barriers	EA	260	\$0.01	\$2.60	\$1.00	\$260.00
1005	120750	Temporary Crash Cushion Sand Filled Plastic Barrels for Maintenance of T	BBL	190	\$0.01	\$1.90	\$1.00	\$1,900.00
1006	120761	Replace Temporary Crash Cushion Sand Filled Plastic Barrels for Maintenance of Traffic	BBL	95	\$0.01	\$0.95	\$1.00	\$95.00
1007	120860	Portable Variable Message Sign	UD	604	\$0.01	\$6.04	\$46.00	\$27,784.00
1008	120890	Protection Vehicle	UD	82	\$0.01	\$0.82	\$20.00	\$1,640.00
1009	121150	Precast Temporary 32 Inch Shape Concrete Traffic Barrier	LF	4000	\$0.01	\$40.00	\$5.00	\$20,000.00
1010	130850	Mobilization	LS	1	\$70,000.00	\$70,000.00	\$110,000.00	\$110,000.00
1011	131000	CPM Project Schedule	LS	1	\$7,000.00	\$7,000.00	\$12,000.00	\$12,000.00
4001	492586	Cleaning and Painting Existing Steel - Structure No. AAZ010	LS	1	\$250,000.00	\$250,000.00	\$439,800.00	\$439,800.00
4002	492586	Cleaning and Painting Existing Steel - Structure No. AAZ010	LS	1	\$150,000.00	\$150,000.00	\$320,300.00	\$320,300.00
4003	492586	Cleaning and Painting Existing Steel - Structure No. AAZ009	LS	1	\$50,000.00	\$50,000.00	\$100,250.00	\$100,250.00
4004	492586	Cleaning and Painting Existing Steel - Structure No. AAZ009	LS	1	\$50,000.00	\$50,000.00	\$95,350.00	\$95,350.00
4005	492586	Cleaning and Painting Existing Steel - Structure No. BCZ509	LS	1	\$50,000.00	\$50,000.00	\$53,250.00	\$53,250.00
4006	492586	Cleaning and Painting Existing Steel - Structure No. BCZ509	LS	1	\$50,000.00	\$50,000.00	\$54,000.00	\$54,000.00
4007	492586	Cleaning and Painting Existing Steel - Structure No. BCZ507	LS	1	\$60,000.00	\$60,000.00	\$131,500.00	\$131,500.00
4008	492586	Cleaning and Painting Existing Steel - Structure No. BCZ507	LS	1	\$60,000.00	\$60,000.00	\$132,250.00	\$132,250.00
4009	492586	Cleaning and Painting Existing Steel - Structure No. BCZ496	LS	1	\$90,000.00	\$90,000.00	\$173,250.00	\$173,250.00
4010	492586	Cleaning and Painting Existing Steel - Structure No. BCZ492	LS	1	\$50,000.00	\$50,000.00	\$53,250.00	\$53,250.00
4011	492586	Cleaning and Painting Existing Steel - Structure No. BCZ492	LS	1	\$50,000.00	\$50,000.00	\$53,250.00	\$53,250.00
4012	400001	Miscellaneous Repair	Allowance	1	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
TOTALS						\$1,258,062.31	\$2,124,129.00	

Maryland Transportation Authority
 Contract Name: CLEANING AND PAINTING OF BRIDGES ON FRANCIS SCOTT KEY BRIDGE FACILITY
 Contract Number: KB 2574-000-006
 Bid Date: October 13, 2011

CONTRACTOR 3
 Titan Industrial Services

CONTRACTOR 4
 Blastech Enterprises

ITEM NO.	CAT COI	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1001	110350	Type B Engineer's Office	LS	1	\$50,000.00	\$50,000.00	\$30,000.00	\$30,000.00
1002	120500	Maintenance of Traffic	LS	1	\$50,000.00	\$50,000.00	\$90,000.00	\$90,000.00
1003	120715	Reset Temporary 32 Inch F Shape Concrete Traffic Barrier	LF	1000	\$1.00	\$1,000.00	\$0.80	\$800.00
1004	120717	Reflective Barriers	EA	260	\$1.00	\$260.00	\$1.00	\$260.00
1005	120750	Temporary Crash Cushion Sand Filled Plastic Barrels for Maintenance of T	BBL	190	\$1.00	\$190.00	\$1.00	\$190.00
1006	120761	Replace Temporary Crash Cushion Sand Filled Plastic Barrels for Maintenance of Traffic	BBL	95	\$1.00	\$95.00	\$5.00	\$475.00
1007	120860	Portable Variable Message Sign	UD	604	\$10.00	\$6,040.00	\$2.00	\$1,208.00
1008	120890	Protection Vehicle	UD	82	\$10.00	\$820.00	\$4.00	\$328.00
1009	121150	Precast Temporary 32 Inch Shape Concrete Traffic Barrier	LF	4000	\$1.00	\$4,000.00	\$1.00	\$4,000.00
1010	130850	Mobilization	LS	1	\$50,000.00	\$50,000.00	\$200,000.00	\$200,000.00
1011	131000	CPM Project Schedule	LS	1	\$15,000.00	\$15,000.00	\$1,000.00	\$1,000.00
4001	492586	Cleaning and Painting Existing Steel - Structure No. AAZ01005	LS	1	\$420,848.00	\$420,848.00	\$330,000.00	\$330,000.00
4002	492586	Cleaning and Painting Existing Steel - Structure No. AAZ01006	LS	1	\$358,528.00	\$358,528.00	\$330,000.00	\$330,000.00
4003	492586	Cleaning and Painting Existing Steel - Structure No. AAZ00905	LS	1	\$101,350.00	\$101,350.00	\$110,000.00	\$110,000.00
4004	492586	Cleaning and Painting Existing Steel - Structure No. AAZ00906	LS	1	\$101,350.00	\$101,350.00	\$110,000.00	\$110,000.00
4005	492586	Cleaning and Painting Existing Steel - Structure No. BCZ50905	LS	1	\$65,000.00	\$65,000.00	\$120,000.00	\$120,000.00
4006	492586	Cleaning and Painting Existing Steel - Structure No. BCZ50906	LS	1	\$65,000.00	\$65,000.00	\$120,000.00	\$120,000.00
4007	492586	Cleaning and Painting Existing Steel - Structure No. BCZ50705	LS	1	\$165,500.00	\$165,500.00	\$150,000.00	\$150,000.00
4008	492586	Cleaning and Painting Existing Steel - Structure No. BCZ50706	LS	1	\$165,500.00	\$165,500.00	\$150,000.00	\$150,000.00
4009	492586	Cleaning and Painting Existing Steel - Structure No. BCZ49606	LS	1	\$214,000.00	\$214,000.00	\$200,000.00	\$200,000.00
4010	492586	Cleaning and Painting Existing Steel - Structure No. BCZ49205	LS	1	\$65,000.00	\$65,000.00	\$100,000.00	\$100,000.00
4011	492586	Cleaning and Painting Existing Steel - Structure No. BCZ49206	LS	1	\$65,000.00	\$65,000.00	\$100,000.00	\$100,000.00
4012	400001	Miscellaneous Repairs	Allowance	1	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
TOTALS						\$2,214,481.00		\$2,398,261.00

Maryland Transportation Authority
 Contract Name: CLEANING AND PAINTING OF BRIDGES ON FRANCIS SCOTT KEY BRIDGE FACILITY
 Contract Number: KB 2574-000-006
 Bid Date: October 13, 2011

CONTRACTOR 5
 Manolis Painting Co.

CONTRACTOR 6
 Liberty Maintenance

ITEM NO.	CAT COID	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1001	110350	Type B Engineer's Office	LS	1	\$40,000.00	\$40,000.00	\$40,000.00	\$40,000.00
1002	120500	Maintenance of Traffic	LS	1	\$120,000.00	\$120,000.00	\$150,000.00	\$150,000.00
1003	120715	Reset Temporary 32 Inch F Shape Concrete Traffic Barrier	LF	1000	\$3.00	\$3,000.00	\$1.00	\$1,000.00
1004	120717	Reflective Barriers	EA	260	\$10.00	\$2,600.00	\$1.00	\$260.00
1005	120750	Temporary Crash Cushion Sand Filled Plastic Barrels for Maintenance of T	BBL	190	\$40.00	\$7,600.00	\$100.00	\$19,000.00
1006	120761	Replace Temporary Crash Cushion Sand Filled Plastic Barrels for Maintenance of Traffic	BBL	95	\$75.00	\$7,125.00	\$100.00	\$9,500.00
1007	120860	Portable Variable Message Sign	UD	604	\$30.00	\$18,120.00	\$10.00	\$6,040.00
1008	120890	Protection Vehicle	UD	82	\$90.00	\$7,380.00	\$20.00	\$1,640.00
1009	121150	Precast Temporary 32 Inch Shape Concrete Traffic Barrier	LF	4000	\$3.00	\$12,000.00	\$5.00	\$20,000.00
1010	130850	Mobilization	LS	1	\$100,000.00	\$100,000.00	\$200,000.00	\$200,000.00
1011	131000	CPM Project Schedule	LS	1	\$4,000.00	\$4,000.00	\$18,000.00	\$18,000.00
4001	492586	Cleaning and Painting Existing Steel - Structure No. AAZ01005	LS	1	\$462,000.00	\$462,000.00	\$600,000.00	\$600,000.00
4002	492586	Cleaning and Painting Existing Steel - Structure No. AAZ01006	LS	1	\$315,000.00	\$315,000.00	\$400,000.00	\$400,000.00
4003	492586	Cleaning and Painting Existing Steel - Structure No. AAZ00905	LS	1	\$129,000.00	\$129,000.00	\$70,000.00	\$70,000.00
4004	492586	Cleaning and Painting Existing Steel - Structure No. AAZ00906	LS	1	\$129,000.00	\$129,000.00	\$70,000.00	\$70,000.00
4005	492586	Cleaning and Painting Existing Steel - Structure No. BCZ50905	LS	1	\$81,000.00	\$81,000.00	\$50,000.00	\$50,000.00
4006	492586	Cleaning and Painting Existing Steel - Structure No. BCZ50906	LS	1	\$81,000.00	\$81,000.00	\$50,000.00	\$50,000.00
4007	492586	Cleaning and Painting Existing Steel - Structure No. BCZ50705	LS	1	\$195,000.00	\$195,000.00	\$160,000.00	\$160,000.00
4008	492586	Cleaning and Painting Existing Steel - Structure No. BCZ50706	LS	1	\$195,000.00	\$195,000.00	\$160,000.00	\$160,000.00
4009	492586	Cleaning and Painting Existing Steel - Structure No. BCZ49606	LS	1	\$175,000.00	\$175,000.00	\$180,000.00	\$180,000.00
4010	492586	Cleaning and Painting Existing Steel - Structure No. BCZ49205	LS	1	\$40,000.00	\$40,000.00	\$50,000.00	\$50,000.00
4011	492586	Cleaning and Painting Existing Steel - Structure No. BCZ49206	LS	1	\$56,175.00	\$56,175.00	\$50,000.00	\$50,000.00
4012	400001	Miscellaneous Repairs	Allowance	1	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
TOTALS						\$2,430,000.00		\$2,555,440.00

Maryland Transportation Authority

Contract Name: CLEANING AND PAINTING OF BRIDGES ON FRANCIS SCOTT KEY BRIDGE FACILIT

Contract Number: KB 2574-000-006

Bid Date: October 13, 2011

CONTRACTOR 7
Klicos Painting Co

CONTRACTOR 8
PCI International

ITEM NO.	CAT COID	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1001	110350	Type B Engineer's Office	LS	1	\$25,000.00	\$25,000.00	\$100.00	\$100.00
1002	120500	Maintenance of Traffic	LS	1	\$75,000.00	\$75,000.00	\$22,000.00	\$22,000.00
1003	120715	Reset Temporary 32 Inch F Shape Concrete Traffic Barrier	LF	1000	\$1.00	\$1,000.00	\$5.00	\$5,000.00
1004	120717	Reflective Barriers	EA	260	\$2.00	\$520.00	\$3.00	\$780.00
1005	120750	Temporary Crash Cushion Sand Filled Plastic Barrels for Maintenance of T	BBL	190	\$5.00	\$950.00	\$40.00	\$7,600.00
1006	120761	Replace Temporary Crash Cushion Sand Filled Plastic Barrels for Maintenance of Traffic	BBL	95	\$5.00	\$475.00	\$50.00	\$4,750.00
1007	120860	Portable Variable Message Sign	UD	604	\$2.00	\$1,208.00	\$10.00	\$6,040.00
1008	120890	Protection Vehicle	UD	82	\$5.00	\$410.00	\$100.00	\$8,200.00
1009	121150	Precast Temporary 32 Inch Shape Concrete Traffic Barrier	LF	4000	\$0.50	\$2,000.00	\$5.00	\$20,000.00
1010	130850	Mobilization	LS	1	\$125,000.00	\$125,000.00	\$200,000.00	\$200,000.00
1011	131000	CPM Project Schedule	LS	1	\$17,160.00	\$17,160.00	\$15,000.00	\$15,000.00
4001	492586	Cleaning and Painting Existing Steel - Structure No. AAZ010	LS	1	\$832,120.00	\$832,120.00	\$670,000.00	\$670,000.00
4002	492586	Cleaning and Painting Existing Steel - Structure No. AAZ010	LS	1	\$335,733.00	\$335,733.00	\$506,000.00	\$506,000.00
4003	492586	Cleaning and Painting Existing Steel - Structure No. AAZ009	LS	1	\$128,132.00	\$128,132.00	\$89,000.00	\$89,000.00
4004	492586	Cleaning and Painting Existing Steel - Structure No. AAZ009	LS	1	\$64,066.00	\$64,066.00	\$89,000.00	\$89,000.00
4005	492586	Cleaning and Painting Existing Steel - Structure No. BCZ509	LS	1	\$41,112.00	\$41,112.00	\$80,000.00	\$80,000.00
4006	492586	Cleaning and Painting Existing Steel - Structure No. BCZ509	LS	1	\$44,538.00	\$44,538.00	\$80,000.00	\$80,000.00
4007	492586	Cleaning and Painting Existing Steel - Structure No. BCZ507	LS	1	\$190,000.00	\$190,000.00	\$178,000.00	\$178,000.00
4008	492586	Cleaning and Painting Existing Steel - Structure No. BCZ507	LS	1	\$190,000.00	\$190,000.00	\$178,000.00	\$178,000.00
4009	492586	Cleaning and Painting Existing Steel - Structure No. BCZ496	LS	1	\$270,000.00	\$270,000.00	\$241,000.00	\$241,000.00
4010	492586	Cleaning and Painting Existing Steel - Structure No. BCZ492	LS	1	\$44,538.00	\$44,538.00	\$84,000.00	\$84,000.00
4011	492586	Cleaning and Painting Existing Steel - Structure No. BCZ492	LS	1	\$44,538.00	\$44,538.00	\$84,000.00	\$84,000.00
4012	400001	Miscellaneous Repair	Allowance	1	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
TOTALS						\$2,683,500.00		\$2,818,470.00

Maryland Transportation Authority

Contract Name: CLEANING AND PAINTING OF BRIDGES ON FRANCIS SCOTT KEY BRIDGE FACILIT

Contract Number: KB 2574-000-006

Bid Date: October 13, 2011

CONTRACTOR 9
Saffo Contractors

CONTRACTOR 10
Atlas Painting and Sheeting

ITEM NO.	CAT COI	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1001	110350	Type B Engineer's Office	LS	1	\$75,000.00	\$75,000.00	\$20,000.00	\$20,000.00
1002	120500	Maintenance of Traffic	LS	1	\$300,000.00	\$300,000.00	\$100,000.00	\$100,000.00
1003	120715	Reset Temporary 32 Inch F Shape Concrete Traffic Barrier	LF	1000	\$5.00	\$5,000.00	\$20.00	\$20,000.00
1004	120717	Reflective Barriers	EA	260	\$10.00	\$2,600.00	\$10.00	\$2,600.00
1005	120750	Temporary Crash Cushion Sand Filled Plastic Barrels for Maintenance of T	BBL	190	\$25.00	\$4,750.00	\$50.00	\$9,500.00
1006	120761	Replace Temporary Crash Cushion Sand Filled Plastic Barrels for Maintenance of Traffic	BBL	95	\$25.00	\$2,375.00	\$50.00	\$4,750.00
1007	120860	Portable Variable Message Sign	UD	604	\$50.00	\$30,200.00	\$5.00	\$3,020.00
1008	120890	Protection Vehicle	UD	82	\$100.00	\$8,200.00	\$50.00	\$4,100.00
1009	121150	Precast Temporary 32 Inch Shape Concrete Traffic Barrier	LF	4000	\$5.00	\$20,000.00	\$10.00	\$40,000.00
1010	130850	Mobilization	LS	1	\$250,000.00	\$250,000.00	\$300,000.00	\$300,000.00
1011	131000	CPM Project Schedule	LS	1	\$35,000.00	\$35,000.00	\$10,000.00	\$10,000.00
4001	492586	Cleaning and Painting Existing Steel - Structure No. AAZ010	LS	1	\$706,000.00	\$706,000.00	\$675,000.00	\$675,000.00
4002	492586	Cleaning and Painting Existing Steel - Structure No. AAZ010	LS	1	\$415,000.00	\$415,000.00	\$450,000.00	\$450,000.00
4003	492586	Cleaning and Painting Existing Steel - Structure No. AAZ009	LS	1	\$91,000.00	\$91,000.00	\$100,000.00	\$100,000.00
4004	492586	Cleaning and Painting Existing Steel - Structure No. AAZ009	LS	1	\$88,500.00	\$88,500.00	\$100,000.00	\$100,000.00
4005	492586	Cleaning and Painting Existing Steel - Structure No. BCZ509	LS	1	\$56,400.00	\$56,400.00	\$70,000.00	\$70,000.00
4006	492586	Cleaning and Painting Existing Steel - Structure No. BCZ509	LS	1	\$56,400.00	\$56,400.00	\$70,000.00	\$70,000.00
4007	492586	Cleaning and Painting Existing Steel - Structure No. BCZ507	LS	1	\$168,000.00	\$168,000.00	\$275,000.00	\$275,000.00
4008	492586	Cleaning and Painting Existing Steel - Structure No. BCZ507	LS	1	\$168,000.00	\$168,000.00	\$275,000.00	\$275,000.00
4009	492586	Cleaning and Painting Existing Steel - Structure No. BCZ496	LS	1	\$225,000.00	\$225,000.00	\$350,000.00	\$350,000.00
4010	492586	Cleaning and Painting Existing Steel - Structure No. BCZ492	LS	1	\$60,000.00	\$60,000.00	\$82,000.00	\$82,000.00
4011	492586	Cleaning and Painting Existing Steel - Structure No. BCZ492	LS	1	\$50,000.00	\$50,000.00	\$78,030.00	\$78,030.00
4012	400001	Miscellaneous Repair	Allowance	1	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
TOTALS						\$3,067,425.00		\$3,289,000.00

Maryland Transportation Authority

Contract Name: CLEANING AND PAINTING OF BRIDGES ON FRANCIS SCOTT KEY BRIDGE FACILIT

Contract Number: KB 2574-000-006

Bid Date: October 13, 2011

CONTRACTOR 11
Gemstone, LLC

CONTRACTOR 12
Odyssey Contracting

ITEM NO.	CAT COI	DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1001	110350	Type B Engineer's Office	LS	1	\$18,000.00	\$18,000.00	\$30,000.00	\$30,000.00
1002	120500	Maintenance of Traffic	LS	1	\$100,000.00	\$100,000.00	\$220,000.00	\$220,000.00
1003	120715	Reset Temporary 32 Inch F Shape Concrete Traffic Barrier	LF	1000	\$20.00	\$20,000.00	\$100.00	\$100,000.00
1004	120717	Reflective Barriers	EA	260	\$10.00	\$2,600.00	\$25.00	\$6,500.00
1005	120750	Temporary Crash Cushion Sand Filled Plastic Barrels for Maintenance of T	BBL	190	\$100.00	\$19,000.00	\$240.00	\$45,600.00
1006	120761	Replace Temporary Crash Cushion Sand Filled Plastic Barrels for Maintenance of Traffic	BBL	95	\$100.00	\$9,500.00	\$260.00	\$24,700.00
1007	120860	Portable Variable Message Sign	UD	604	\$50.00	\$30,200.00	\$40.00	\$24,160.00
1008	120890	Protection Vehicle	UD	82	\$250.00	\$20,500.00	\$200.00	\$16,400.00
1009	121150	Precast Temporary 32 Inch Shape Concrete Traffic Barrier	LF	4000	\$16.00	\$64,000.00	\$40.00	\$160,000.00
1010	130850	Mobilization	LS	1	\$100,000.00	\$100,000.00	\$240,000.00	\$240,000.00
1011	131000	CPM Project Schedule	LS	1	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00
4001	492586	Cleaning and Painting Existing Steel - Structure No. AAZ010	LS	1	\$800,000.00	\$800,000.00	\$1,296,000.00	\$1,296,000.00
4002	492586	Cleaning and Painting Existing Steel - Structure No. AAZ010	LS	1	\$535,000.00	\$535,000.00	\$783,000.00	\$783,000.00
4003	492586	Cleaning and Painting Existing Steel - Structure No. AAZ009	LS	1	\$110,000.00	\$110,000.00	\$168,000.00	\$168,000.00
4004	492586	Cleaning and Painting Existing Steel - Structure No. AAZ009	LS	1	\$110,000.00	\$110,000.00	\$162,000.00	\$162,000.00
4005	492586	Cleaning and Painting Existing Steel - Structure No. BCZ509	LS	1	\$70,000.00	\$70,000.00	\$102,000.00	\$102,000.00
4006	492586	Cleaning and Painting Existing Steel - Structure No. BCZ509	LS	1	\$70,000.00	\$70,000.00	\$102,000.00	\$102,000.00
4007	492586	Cleaning and Painting Existing Steel - Structure No. BCZ507	LS	1	\$250,000.00	\$250,000.00	\$324,000.00	\$324,000.00
4008	492586	Cleaning and Painting Existing Steel - Structure No. BCZ507	LS	1	\$250,000.00	\$250,000.00	\$324,000.00	\$324,000.00
4009	492586	Cleaning and Painting Existing Steel - Structure No. BCZ496	LS	1	\$325,000.00	\$325,000.00	\$427,000.00	\$427,000.00
4010	492586	Cleaning and Painting Existing Steel - Structure No. BCZ492	LS	1	\$70,000.00	\$70,000.00	\$83,000.00	\$83,000.00
4011	492586	Cleaning and Painting Existing Steel - Structure No. BCZ492	LS	1	\$70,000.00	\$70,000.00	\$83,000.00	\$83,000.00
4012	400001	Miscellaneous Repair	Allowance	1	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
TOTALS						\$3,298,800.00	\$4,977,360.00	