


February 13, 2009



**Maryland
Transportation
Authority**

Martin O'Malley
Governor

Anthony Brown
Lt. Governor

John D. Porcari
Chairman

Peter J. Basso
Rev. Dr. William C. Calhoun, Sr.
Mary Beyer Halsey
Louise P. Hoblitzell
Richard C. Mike Lewin
Isaac H. Marks, Sr., Esq.
Michael J. Whitson
Walter E. Woodford, Jr., P.E.

Ronald L. Freeland
Executive Secretary

Division of Procurement and
Statutory Program Compliance
2310 Broening Highway
Suite 160
Baltimore MD 21224
410-537-6769
410-537-1044 (fax)
410-355-7024 (TTY)
1-888-713-1596

e-mail: mdta@mdtransportationauthority.com

www.mdtransportationauthority.com

TO ALL PURCHASERS OF CONTRACT DOCUMENTS:

**RE: Contract No. KB-2015-000-002, Maintenance Building
Renovations
Francis Scott Key Bridge**

ADDENDUM NO. 2

To Whom It May Concern:

It is important that you acknowledge receipt of this Addendum No. 2 on the referenced contract regardless if you will be bidding or not bidding.

Very truly yours,

A handwritten signature in cursive script, appearing to read 'Linda McGill'.

Linda McGill, CPPB
Chief Procurement Officer

Enclosures

--

Contract No. **KB-2015-000-002**

This will acknowledge receipt of the attached Addendum No.2.


NAME OF COMPANY

SIGNATURE

DATE

THIS SIGNED ADDENDUM ACKNOWLEDGEMENT PAGE SHALL BE RETURNED TO THIS OFFICE VIA **FAX AT 410-537-7801**, ATTENTION: MAGGIE JOHNSON PRIOR TO THE BID OPENING DATE.

IN ADDITION, THIS SIGNED ADDENDUM ACKNOWLEDGEMENT PAGE MUST BE ATTACHED TO THE OUTSIDE COVER OF THE BID BOOK. FAILURE TO DO SO MAY RESULT IN REJECTION OF YOUR BID.



**Maryland
Transportation
Authority**

Martin O'Malley
Governor

Anthony Brown
Lt. Governor

John D. Porcari
Chairman

Peter J. Basso
Rev. Dr. William C. Calhoun, Sr.
Mary Beyer Halsey
Louise P. Hoblitzell
Richard C. Mike Lewin
Isaac H. Marks, Sr., Esq.
Michael J. Whitson
Walter E. Woodford, Jr., P.E.

Ronald L. Freeland
Executive Secretary

Division of Procurement and
Statutory Program Compliance
2310 Broening Highway
Suite 160
Baltimore MD 21224
410-537-6769
410-537-1044 (fax)
410-355-7024 (TTY)
1-888-713-1596

e-mail: mdta@mdtransportationauthority.com

www.mdtransportationauthority.com

February 13, 2009

TO ALL PURCHASER'S OF CONTRACT DOCUMENTS

ADDENDUM NO. 2

RE: Contract No. KB-2015-000-002
Maintenance Building Renovations
Francis Scott Key Bridge

To Whom It May Concern:

- A. The Bid Due Date for the above referenced contract is postponed until **February 20, 2009** at 12:00 Noon.
- B. The following changes have been made to the Contract Plan Sheets:
1. Sheet M-001. In the UNIT HEATER SCHEDULE, the heating coil MBH value for all three units (UH-1, UH-2, and UH-3) should read 133.3 MBH. Please disregard the original 13.3 MBH.

Very truly yours,

A handwritten signature in black ink, appearing to read 'Linda McGill'.

Linda McGill, CPPB
Chief Procurement Officer