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SP 1-1 PROJECT DESCRIPTION

CONTRACT NO.:
TITLE:
FACILITY:
LOCATION:
ADVERTISED:

PRE-BID MEETING:

PROJECT CONTACT:
BIDS DUE:
CLASSIFICATION:
CONTRACT TIME:

LIQUIDATED DAMAGES:

MINIMUM MBE GOALS:

BID DOCUMENTS:

KB 2015-000-002

Maintenance Building Renovation
Francis Scott Key Bridge
Baltimore County

January 13, 2009

10:30 a.m. on January 27, 2009 in the Conference Room at the
Maryland Transportation Authority, 300 Authority Drive, o
Floor, Engineering Building, Baltimore, MDD 21222

Project Manager: Mr. Larry Okpulor (410} 537-7818
Contract Administration: Ms. Maggie Johnson (410) 537-7807

12 Noon, February 13, 2009 in the Bid Box on the 15t floor of the
Maryland Transportation Authority, Engineering Building, 300
Authority Drive, Baltimore, MD 21222

Class - D ($1,000,001- $2,500,000)
.Two hundred and ten (210) Calendar Days
$500.00 per Calendar Day

Overall 30% with sub-goal of a minimum of 12 percent
participation by firms classified as African American-owned firms
and a sub-goal of 5 percent participation by firms classified as
Women-owned firms.

$50.00 _ - Bid documents can be purchased between 7:30 a.m. and
3:30 p.m., Mondays, Wednesdays, Thursdays and Fridays and
between 10:00 a.m. and 4:00 p.m. on Tuesdays at the Ticket Office
located at the Francis Scott Key Bridge, Maryland Transportation
Authority, Administration Building, 303 Authority Drive,
Baltimore, MD 21222,
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LOCATION AND SCOPE OF WORK

This project is located within the Maryland Transportation Authority, Maintenance Building, 304
Authority Drive, Baltimore, Maryland 21222.

The project consists of partial demolition of the existing Maintenance Building and constructing
_anew 3 truck bays addition. The building is approximately 4,750 sq. ft.

The project also includes partial roof replacement of approximately 3,352 sq. fi. of the existing
Maintenance Building.

SP 1-2 SPECIFICATIONS

All work on this project shall conform to the Maryland Department of Transportation, State
Highway Administration's Specifications entitled, “Standard Specifications for Construction and
Materials™ dated July 2008, revisions thereof, or additions thereto, and the Special Provisions
included in this Invitation for Bids.

SP 1-3 ORIGINAL FACILITY PLANS AND SITE VISITS

Part of the original facility plans are included in the reference drawing section and the rest on file
at the Engineering/Finance Building of the Francis Scott Key Bridge and will be made available
for inspection to prospective bidders. Parties interested in viewing the plans or visiting the site
should contact Mr. Larry Okpulor at (410) 537-7818.

SP 1-4 - PROMPT PAYMENT TO SUBCONTRACTORS

The prime Contractor is responsible for making timely payments to all Subcontractors and
Suppliers and provide written certification as required in Section 17-106 of the State Finance and
Procurement Article of the Annotated Code of Maryland, as amended.

This contract requires the Contractor to make payment to all Subcontractors within ten (10) days
of receiving payment from the Maryland Transportation Authority (“Authority™).

Each month, the construction Project Engineer will review the current pay items with the prime
Contractor and all involved Subcontractors to ensure that all work satisfactorily completed
within specifications is included in the monthly progress payment. For payment purposes, the

same quantity totals used to compute the payment to the prime Contractor will be the basis for
payment to the Subcontractor.

If the Subcontractor does not receive payment within the required 10 days, the Subconiractor
shall notify the Project Engineer in writing of the amount in dispute including the item numbers
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