
Maryland Transportation Authority          

Contract Name: I-95 / I-695 INTERCHANGE - CONTRACT 2
Contract Number: KH1302-000-006
Bid Date:  May 6, 2011

        CONTRACTOR 1 CONTRACTOR 2
Cherry Hill Construction Concrete General

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
1001 100000 SMARTPHONE EACH 8 $2,500.00 $20,000.00 $2,800.00 $22,400.00
1002 100000 PROTECTION OF EXISTING SANITARY SEWER EACH 1 $10,000.00 $10,000.00 $11,500.00 $11,500.00
1003 100000 SETTLEMENT MONITORING POINTS LUMP SUM 1 $2,000.00 $2,000.00 $20,000.00 $20,000.00
1004 100000 FACILITY MAINTENANCE LUMP SUM 1 $185,000.00 $185,000.00 $185,000.00 $185,000.00
1005 110100 CLEARING & GRUBBING LUMP SUM 1 $200,000.00 $200,000.00 $118,000.00 $118,000.00
1006 110370 TYPE D ENGINEERS OFFICE LUMP SUM 1 $100,000.00 $100,000.00 $147,000.00 $147,000.00
1007 110500 PRICE ADJUSTMENT FOR DIESEL FUEL EACH 1 $1,900,000.00 $1,900,000.00 $1,900,000.00 $1,900,000.00
1008 114005 5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMEN LINEAR FEET 17000 $0.22 $3,740.00 $0.25 $4,250.00
1009 114010 5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT LINEAR FEET 41000 $0.22 $9,020.00 $0.25 $10,250.00
1010 114015 10 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEME LINEAR FEET 4000 $0.36 $1,440.00 $0.48 $1,920.00
1011 114020 10 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT LINEAR FEET 4000 $0.36 $1,440.00 $0.48 $1,920.00
1012 114280 REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH LINEAR FEET 32800 $0.56 $18,368.00 $0.60 $19,680.00
1013 120500 MAINTENANCE OF TRAFFIC LUMP SUM 1 $300,000.00 $300,000.00 $373,000.00 $373,000.00
1014 NOT USED 0 1 $0.00 $0.00 $0.00
1015 120610 ARROW PANEL UNIT DAY 2900 $20.00 $58,000.00 $5.00 $14,500.00
1016 120625 TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE SQUARE FEET 2937 $15.00 $44,055.00 $15.00 $44,055.00
1017 120630 TEMPORARY RAISED PAVEMENT MARKERS EACH 650 $7.00 $4,550.00 $9.00 $5,850.00
1018 120640 REMOVAL OF TEMPORARY RAISED PAVEMENT MARKERS EACH 975 $2.00 $1,950.00 $1.00 $975.00
1019 120715 RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FO LINEAR FEET 5860 $7.50 $43,950.00 $2.00 $11,720.00
1020 120717 REFLECTIVE BARRIER MARKERS EACH 335 $20.00 $6,700.00 $20.00 $6,700.00
1021 120743 TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC EACH 31 $255.00 $7,905.00 $243.00 $7,533.00
1022 120750 TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS BARRELS 84 $250.00 $21,000.00 $300.00 $25,200.00
1023 120761 REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS 96 $255.00 $24,480.00 $300.00 $28,800.00
1024 120765 REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLE BARRELS 24 $100.00 $2,400.00 $99.00 $2,376.00
1025 120773 RELOCATE SIGN SQUARE FEET 1200 $12.00 $14,400.00 $12.00 $14,400.00
1026 120784 TEMPORARY ORANGE CONSTRUCTION FENCE LINEAR FEET 825 $2.00 $1,650.00 $2.00 $1,650.00
1027 120820 DRUMS FOR MAINTENANCE OF TRAFFIC EACH 1500 $45.00 $67,500.00 $10.00 $15,000.00
1028 120860 PORTABLE VARIABLE MESSAGE SIGN UNIT DAY 4644 $10.00 $46,440.00 $5.00 $23,220.00
1029 120890 PROTECTION VEHICLE UNIT DAY 495 $250.00 $123,750.00 $400.00 $198,000.00
1030 121140 PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BA EACH 5 $2,900.00 $14,500.00 $3,500.00 $17,500.00
1031 121150 PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BA LINEAR FEET 6800 $14.00 $95,200.00 $10.00 $68,000.00
1032 130840 CONSTRUCTION STAKEOUT LUMP SUM 1 $500,000.00 $500,000.00 $222,000.00 $222,000.00
1033 130850 MOBILIZATION LUMP SUM 1 $3,445,823.50 $3,445,823.50 $1,500,000.00 $1,500,000.00
1034 131000 CPM PROJECT SCHEDULE LUMP SUM 1 $30,000.00 $30,000.00 $1.00 $1.00
2001 201030 CLASS 1 EXCAVATION CUBIC YARD 199000 $10.00 $1,990,000.00 $6.75 $1,343,250.00
2002 201031 CLASS 1-A EXCAVATION CUBIC YARD 3000 $25.00 $75,000.00 $20.00 $60,000.00
2003 202065 COMMON BORROW CUBIC YARD 13000 $15.00 $195,000.00 $6.00 $78,000.00
2004 0 NOT USED  $0.00 $0.00 $0.00
2005 210025 REMOVAL OF EXISTING PAVEMENT CUBIC YARD 1693 $8.00 $13,544.00 $15.00 $25,395.00
2006 201040 GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGRE CUBIC YARD 2412 $65.00 $156,780.00 $50.00 $120,600.00
3001 300000 30" RCPP, C-361 ASTM CL. D-25 LINEAR FEET 6 $500.00 $3,000.00 $194.00 $1,164.00
3002 300000 36" RCPP, C-361 ASTM CL. D-25 LINEAR FEET 85 $150.00 $12,750.00 $143.00 $12,155.00
3003 300000 42" RCPP, C-361 ASTM CL. D-25 LINEAR FEET 60 $210.00 $12,600.00 $183.00 $10,980.00
3004 300000 36" RCPP, C-361 ASTM CL. C-25 LINEAR FEET 278 $150.00 $41,700.00 $134.00 $37,252.00
3005 300000 MOD. TYPE S INLET, DOUBLE GRATE TANDEM EACH 29 $8,500.00 $246,500.00 $7,100.00 $205,900.00
3006 300000 STABILIZED MAINTENANCE ACCESS ROAD SQUARE YARD 1457 $30.00 $43,710.00 $34.00 $49,538.00
3007 300000 REMOVE EXISTING DRAINAGE STRUCTURE EACH 9 $1,000.00 $9,000.00 $300.00 $2,700.00
3008 300000 SWM POND AS-BUILT CERTIFICATION LUMP SUM 1 $75,000.00 $75,000.00 $15,000.00 $15,000.00
3009 300000 SAND FILTER DIAPHRAGM CUBIC YARD 74 $100.00 $7,400.00 $70.00 $5,180.00
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3010 300000 PRECAST CONCRETE RISER FOR BMP-7E EACH 1 $22,000.00 $22,000.00 $21,000.00 $21,000.00
3011 300000 PRECAST CONCRETE RISER FOR BMP-7F EACH 1 $22,000.00 $22,000.00 $21,000.00 $21,000.00
3012 300000 CLASS '0' RIPRAP TON 84 $75.00 $6,300.00 $50.00 $4,200.00
3013 300000 BULKHEAD AND ABANDON EXISTING PIPE LINEAR FEET 210 $12.00 $2,520.00 $35.00 $7,350.00
3014 300000 JACKING STORM DRAIN PIPE TRENCHLESS PIPE INSTALLATION LINEAR FEET 187 $1,700.00 $317,900.00 $1,772.00 $331,364.00
3015 300000 DEWATERING FOR EROSION AND SEDIMENT CONTROL LUMP SUM 1 $80,000.00 $80,000.00 $389,000.00 $389,000.00
3016 300000 MAINTENANCE OF DRAINAGE LUMP SUM 1 $25,000.00 $25,000.00 $70,000.00 $70,000.00
3017 300000 TEMPORARY GABION OUTLET STRUCTURE EACH 3 $3,500.00 $10,500.00 $1,800.00 $5,400.00
3018 300000 TEMPORARY BRICK BULKHEAD EACH 1 $1,500.00 $1,500.00 $500.00 $500.00
3019 300000 CONVERT SWM FACILITY TO SEDIMENT BASIN LUMP SUM 1 $33,000.00 $33,000.00 $14,800.00 $14,800.00
3020 300000 PRECAST CONCRETE RISER FOR SEDIMENT BASIN 7I EACH 1 $13,000.00 $13,000.00 $9,300.00 $9,300.00
3021 301006 STABILIZED CONSTRUCTION ENTRANCE TON 1350 $35.00 $47,250.00 $28.00 $37,800.00
3022 301007 REHABILITATE STABILIZED CONSTRUCTION ENTRANCE TON 3375 $15.00 $50,625.00 $22.00 $74,250.00
3023 301112 FLOWABLE BACKFILL FOR UTILITY CUTS CUBIC YARD 79 $200.00 $15,800.00 $250.00 $19,750.00
3024 301210 REMOVE EXISTING PIPE LINEAR FEET 1956 $12.00 $23,472.00 $15.00 $29,340.00
3025 302415 15" RCP CLASS IV LINEAR FEET 299 $50.00 $14,950.00 $48.00 $14,352.00
3026 302418 18" RCP CLASS IV LINEAR FEET 3321 $51.00 $169,371.00 $52.00 $172,692.00
3027 302424 24" RCP CLASS IV LINEAR FEET 2709 $55.00 $148,995.00 $63.00 $170,667.00
3028 302430 30" RCP CLASS IV LINEAR FEET 893 $75.00 $66,975.00 $79.00 $70,547.00
3029 302436 36" RCP CLASS IV LINEAR FEET 748 $100.00 $74,800.00 $95.00 $71,060.00
3030 302442 42" RCP CLASS IV LINEAR FEET 463 $115.00 $53,245.00 $117.00 $54,171.00
3031 302542 42" RCP CLASS V LINEAR FEET 44 $150.00 $6,600.00 $134.00 $5,896.00
3032 304124 24 INCH CORRUGATED STEEL PIPE, 16 GAUGE LINEAR FEET 213 $50.00 $10,650.00 $55.00 $11,715.00
3033 304136 36 INCH CORRUGATED STEEL PIPE, 16 GAUGE LINEAR FEET 9 $300.00 $2,700.00 $85.00 $765.00
3034 368818 18" STD CONC END SECT EACH 1 $1,500.00 $1,500.00 $950.00 $950.00
3035 368830 30" STD CONC END SECT EACH 2 $2,000.00 $4,000.00 $1,400.00 $2,800.00
3036 368836 36" STD CONC END SECT EACH 3 $2,300.00 $6,900.00 $2,000.00 $6,000.00
3037 368842 42" STD CONC END SECT EACH 1 $3,100.00 $3,100.00 $2,400.00 $2,400.00
3038 370036 36 INCH STANDARD METAL END SECTION EACH 1 $700.00 $700.00 $900.00 $900.00
3039 378164 STD SGLE OPEN K OEG NONTRAFF MD EACH 3 $4,000.00 $12,000.00 $3,200.00 $9,600.00
3040 378165 STD SGLE OPEN K OEG NONTRAFF VD LINEAR FEET 11 $150.00 $1,650.00 $300.00 $3,300.00
3041 378167 STD DBLE OPEN K OEG NONTRAFF MD EACH 4 $4,000.00 $16,000.00 $3,200.00 $12,800.00
3042 379120 STD S INLET-2-GRATE MD EACH 43 $4,000.00 $172,000.00 $3,600.00 $154,800.00
3043 379122 STD S INLET-2-GRATE VD LINEAR FEET 161 $150.00 $24,150.00 $250.00 $40,250.00
3044 380600 48" DIA MANHOLE 12"-24" PIPES MIN DEPTH EACH 7 $4,000.00 $28,000.00 $3,000.00 $21,000.00
3045 380605 48" DIA MANHOLE VERT DEPTH LINEAR FEET 17 $100.00 $1,700.00 $200.00 $3,400.00
3046 380610 60" DIA MANHOLE 27"-36" PIPE MIN DEPTH EACH 8 $5,000.00 $40,000.00 $4,300.00 $34,400.00
3047 380615 60" DIA MANHOLE VERT DEPTH LINEAR FEET 40 $200.00 $8,000.00 $275.00 $11,000.00
3048 380620 72" DIA MANHOLE 42"-48" PIPES MIN DEPTH EACH 6 $6,000.00 $36,000.00 $4,700.00 $28,200.00
3049 380625 72" DIA MANHOLE VERT DEPTH LINEAR FEET 39 $150.00 $5,850.00 $300.00 $11,700.00
3050 387106 6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRA LINEAR FEET 11337 $12.00 $136,044.00 $10.00 $113,370.00
3051 387108 8 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRA LINEAR FEET 13228 $14.00 $185,192.00 $10.00 $132,280.00
3052 387109 6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS LINEAR FEET 66 $23.00 $1,518.00 $15.00 $990.00
3053 387110 8 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS LINEAR FEET 160 $30.00 $4,800.00 $16.00 $2,560.00
3054 388058 EROSION AND SEDIMENT CONTROL ORIGINAL EXCAVATION CUBIC YARD 3450 $4.00 $13,800.00 $8.00 $27,600.00
3055 388059 EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION CUBIC YARD 12552 $12.00 $150,624.00 $8.00 $100,416.00
3056 388062 EARTH DIKE LINEAR FEET 122 $10.00 $1,220.00 $3.00 $366.00
3057 388063 PORTABLE SEDIMENT TANK EACH 6 $1,900.00 $11,400.00 $1,000.00 $6,000.00
3058 388066 INLET PROTECTION EACH 8 $200.00 $1,600.00 $160.00 $1,280.00
3059 388068 TEMPORARY SWALE LINEAR FEET 1107 $5.00 $5,535.00 $3.00 $3,321.00
3060 388085 SUMP PIT EACH 4 $1,500.00 $6,000.00 $1,000.00 $4,000.00
3061 389105 5" CONCRETE DITCH SQUARE YARD 32 $100.00 $3,200.00 $100.00 $3,200.00
3062 390130 CLAY BACKFILL FOR CORE TRENCH CUBIC YARD 858 $10.00 $8,580.00 $33.00 $28,314.00
3063 390321 CLASS I RIPRAP SLOPE/CHANNEL PROTECTION SQUARE YARD 3133 $40.00 $125,320.00 $53.00 $166,049.00
3064 300000 NO. 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITI CUBIC YARD 12 $120.00 $1,440.00 $70.00 $840.00
3065 390330 RIPRAP FOR SEDIMENT CONTROL TON 155 $90.00 $13,950.00 $50.00 $7,750.00

KH-1302-000-006 Page 2 of 40



        CONTRACTOR 1 CONTRACTOR 2
Cherry Hill Construction Concrete General

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
3066 390345 3/4" TO 1 1/2" STONE FOR SEDIMENT CONTROL TON 5 $120.00 $600.00 $50.00 $250.00
3067 390350 2" TO 3" STONE FOR SEDIMENT CONTROL TON 38 $75.00 $2,850.00 $50.00 $1,900.00
3068 390355 4" TO 7" STONE FOR SEDIMENT CONTROL TON 175 $75.00 $13,125.00 $50.00 $8,750.00
3069 390535 SUPER SILT FENCE LINEAR FEET 3076 $10.00 $30,760.00 $7.00 $21,532.00
3070 391001 BOTTOM CUTOFF WALLS CL I RIPRAP LINEAR FEET 144 $20.00 $2,880.00 $5.00 $720.00
3071 301315 MIX 3 CONCRETE FOR MISCELLANEOUS STRUCTURES TON 48 $750.00 $36,000.00 $500.00 $24,000.00
3072 390322 CLASS II RIPRAP SLOPE/CHANNEL PROTECTION SQUARE YARD 110 $100.00 $11,000.00 $108.00 $11,880.00
4001 400000 APPROACH SLABS FOR BRIDGE S21 LUMP SUM 1 $30,000.00 $30,000.00 $52,000.00 $52,000.00
4002 400000 APPROACH SLABS FOR BRIDGE S22 LUMP SUM 1 $30,000.00 $30,000.00 $52,000.00 $52,000.00
4003 400000 CAPWAP-C ANALYSIS EACH 20 $400.00 $8,000.00 $636.00 $12,720.00
4004 400000 DYNAMIC PILE MONITORING EACH 20 $1,400.00 $28,000.00 $2,600.00 $52,000.00
4005 400000 AUGERED PILING FOR BRIDGE FOUNDATIONS LINEAR FEET 7850 $200.00 $1,570,000.00 $212.00 $1,664,200.00
4006 400000 SLOPE PROTECTION FOR BRIDGE S21 SY 656 $50.00 $32,800.00 $108.00 $70,848.00
4007 400000 SLOPE PROTECTION FOR BRIDGE S22 SY 656 $50.00 $32,800.00 $108.00 $70,848.00
4008 400000 SUPPORT OF EXCAVATION FOR BRIDGE S19 LUMP SUM 1 $250,000.00 $250,000.00 $55,000.00 $55,000.00
4009 400000 SUPPORT OF EXCAVATION FOR BRIDGE S21 LUMP SUM 1 $80,000.00 $80,000.00 $65,000.00 $65,000.00
4010 400000 SUPPORT OF EXCAVATION FOR BRIDGE S22 LUMP SUM 1 $80,000.00 $80,000.00 $65,000.00 $65,000.00
4011 400000 MAINT OF STREAM FLOW FOR BRIDGE S19 LUMP SUM 1 $25,000.00 $25,000.00 $5,000.00 $5,000.00
4012 400000 MAINT OF STREAM FLOW FOR BRIDGE S21 LUMP SUM 1 $25,000.00 $25,000.00 $5,000.00 $5,000.00
4013 400000 MAINT OF STREAM FLOW FOR BRIDGE S22 LUMP SUM 1 $25,000.00 $25,000.00 $5,000.00 $5,000.00
4014 410215 REM OF EXISTING STRUCTURE - I-95 SB OVER I-95 NB BRIDGE LUMP SUM 1 $150,000.00 $150,000.00 $130,000.00 $130,000.00
4015 410215 REM OF EXISTING STRUCTURE - I-95 NB OVER I-95 SB BRIDGE LUMP SUM 1 $150,000.00 $150,000.00 $130,000.00 $130,000.00
4016 417105 CLASS 3 EXCAVATION FOR BRIDGE S16 CUBIC YARD 507 $75.00 $38,025.00 $25.00 $12,675.00
4017 417105 CLASS 3 EXCAVATION FOR BRIDGE S18 CUBIC YARD 635 $75.00 $47,625.00 $25.00 $15,875.00
4018 417105 CLASS 3 EXCAVATION FOR BRIDGE S19 CUBIC YARD 950 $75.00 $71,250.00 $35.00 $33,250.00
4019 417105 CLASS 3 EXCAVATION FOR BRIDGE S21 CUBIC YARD 1576 $50.00 $78,800.00 $30.00 $47,280.00
4020 417105 CLASS 3 EXCAVATION FOR BRIDGE S22 CUBIC YARD 1576 $50.00 $78,800.00 $30.00 $47,280.00
4021 421150 STEEL HP 14X73 BEAR PILE LINEAR FEET 23810 $75.00 $1,785,750.00 $64.40 $1,533,364.00
4022 421195 STEEL HP 14X73 BEAR TEST PILE LINEAR FEET 911 $95.00 $86,545.00 $76.00 $69,236.00
4023 421230 PILE POINT FOR 14 INCH STEEL HP BEARING PILE EACH 530 $70.00 $37,100.00 $90.00 $47,700.00
4024 428105 FOOTING CONCRETE FOR BRIDGE S16 CUBIC YARD 620 $400.00 $248,000.00 $355.00 $220,100.00
4025 428105 FOOTING CONCRETE FOR BRIDGE S17 CUBIC YARD 465 $400.00 $186,000.00 $418.00 $194,370.00
4026 428105 FOOTING CONCRETE FOR BRIDGE S18 CUBIC YARD 585 $400.00 $234,000.00 $353.00 $206,505.00
4027 428105 FOOTING CONCRETE FOR BRIDGE S19 CUBIC YARD 323 $400.00 $129,200.00 $371.00 $119,833.00
4028 428105 FOOTING CONCRETE FOR BRIDGE S21 CUBIC YARD 623 $500.00 $311,500.00 $505.00 $314,615.00
4029 428105 FOOTING CONCRETE FOR BRIDGE S22 CUBIC YARD 623 $500.00 $311,500.00 $505.00 $314,615.00
4030 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S16 LUMP SUM 1 $600,000.00 $600,000.00 $447,000.00 $447,000.00
4031 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S17 LUMP SUM 1 $450,000.00 $450,000.00 $394,000.00 $394,000.00
4032 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S18 LUMP SUM 1 $450,000.00 $450,000.00 $323,000.00 $323,000.00
4033 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S19 LUMP SUM 1 $400,000.00 $400,000.00 $289,000.00 $289,000.00
4034 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S21 LUMP SUM 1 $985,000.00 $985,000.00 $959,000.00 $959,000.00
4035 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S22 LUMP SUM 1 $985,000.00 $985,000.00 $959,000.00 $959,000.00
4036 433155 SUPERSTRUCTURE CONCRETE FOR BRIDGE S21 LUMP SUM 1 $650,000.00 $650,000.00 $938,000.00 $938,000.00
4037 433155 SUPERSTRUCTURE CONCRETE FOR BRIDGE S22 LUMP SUM 1 $650,000.00 $650,000.00 $938,000.00 $938,000.00
4038 433157 CONCRETE PARAPET FOR BRIDGE S21 LUMP SUM 1 $150,000.00 $150,000.00 $197,000.00 $197,000.00
4039 433157 CONCRETE PARAPET FOR BRIDGE S22 LUMP SUM 1 $150,000.00 $150,000.00 $197,000.00 $197,000.00
4040 433300 TYPE IA BRIDGE SCUPPER FOR BRIDGE S21 EACH 2 $10,000.00 $20,000.00 $11,000.00 $22,000.00
4041 433300 TYPE IA BRIDGE SCUPPER FOR BRIDGE S22 EACH 2 $10,000.00 $20,000.00 $11,000.00 $22,000.00
4042 445102 RETAINING WALL RW24 LUMP SUM 1 $1,200,000.00 $1,200,000.00 $1,620,000.00 $1,620,000.00
4043 445102 RETAINING WALL RW25 LUMP SUM 1 $800,000.00 $800,000.00 $954,000.00 $954,000.00
4044 445102 RETAINING WALL RW26 LUMP SUM 1 $1,100,000.00 $1,100,000.00 $1,274,000.00 $1,274,000.00
4045 456130 EPOXY COATED REIN STEEL IN SUPERSTR FOR BRIDGE S21 LUMP SUM 1 $300,000.00 $300,000.00 $349,000.00 $349,000.00
4046 456130 EPOXY COATED REIN STEEL IN SUPERSTR FOR BRIDGE S22 LUMP SUM 1 $300,000.00 $300,000.00 $349,000.00 $349,000.00
4047 459110 FABRICATED STRUCTURAL STEEL FOR BRIDGE S21 LUMP SUM 1 $2,000,000.00 $2,000,000.00 $2,880,000.00 $2,880,000.00
4048 459110 FABRICATED STRUCTURAL STEEL FOR BRIDGE S22 LUMP SUM 1 $2,000,000.00 $2,000,000.00 $2,880,000.00 $2,880,000.00
4049 459310 STEEL STUD SHEAR DEVELOPERS FOR BRIDGE S21 LUMP SUM 1 $30,000.00 $30,000.00 $36,000.00 $36,000.00
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4050 459310 STEEL STUD SHEAR DEVELOPERS FOR BRIDGE S22 LUMP SUM 1 $30,000.00 $30,000.00 $36,000.00 $36,000.00
4051 478153 FLOODLIGHTING NU 75 $100.00 $7,500.00 $1.00 $75.00
4052 492035 CLASS II RIPRAP FOR SCOUR PROTECTION S19 TON 800 $50.00 $40,000.00 $57.00 $45,600.00
4053 492036 CLASS II RIPRAP FOR SCOUR PROTECTION S21 TON 170 $50.00 $8,500.00 $65.00 $11,050.00
4054 492037 CLASS II RIPRAP FOR SCOUR PROTECTION S22 TON 170 $50.00 $8,500.00 $65.00 $11,050.00
4055 417105 CLASS 3 EXCAVATION FOR BRIDGE S17 CUBIC YARD 285 $75.00 $21,375.00 $25.00 $7,125.00
4056 410215 REMOVAL OF EXISTING STRUCTURE - TEMPORARY BRIDGE OVE LUMP SUM 1 $25,000.00 $25,000.00 $50,000.00 $50,000.00
4057 400000 SUPPORT OF EXCAVATION FOR BRIDGE S18 LUMP SUM 1 $15,000.00 $15,000.00 $36,000.00 $36,000.00
5001 500000 ORDINARY PORTLAND CEMENT CONCRETE, TYPE I TON 3000 $105.00 $315,000.00 $117.00 $351,000.00
5002 500000 CEMENT STABILIZED SUBGRADE SOILS SQUARE YARD 68000 $2.00 $136,000.00 $4.50 $306,000.00
5003 504106 HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL, PG64 TON 880 $103.00 $90,640.00 $109.00 $95,920.00
5004 504156 HOT MIX ASPHALT SUPERPAVE 9.5mm FOR BASE, PG76-22, LEVE TON 7893 $98.00 $773,514.00 $89.00 $702,477.00
5005 504172 HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-4 TON 7893 $98.00 $773,514.00 $89.00 $702,477.00
5006 504264 GAP-GRADED STONE MATRIX ASPHALT 12.5mm, PG76-22 TON 32432 $102.00 $3,308,064.00 $96.00 $3,113,472.00
5007 504302 HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22, LEV TON 27282 $80.00 $2,182,560.00 $71.50 $1,950,663.00
5008 504310 HOT MIX ASPHALT SUPERPAVE 19.0mm FOR WEDGE/LEVEL, PG6 TON 7400 $82.00 $606,800.00 $85.30 $631,220.00
5009 504316 HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH TON 200 $160.00 $32,000.00 $168.00 $33,600.00
5010 504328 HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PA TON 1100 $124.00 $136,400.00 $130.00 $143,000.00
5011 504600 PRICE ADJUSTMENT FOR ASPHALT BINDER EACH 150000 $1.00 $150,000.00 $1.00 $150,000.00
5012 504605 PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY EACH 226000 $1.00 $226,000.00 $1.00 $226,000.00
5013 504610 PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE EACH 226000 $1.00 $226,000.00 $1.00 $226,000.00
5014 520111 4 INCH GRADED AGGREGATE BASE COURSE SQUARE YARD 9524 $10.00 $95,240.00 $8.40 $80,001.60
5015 520113 6 INCH GRADED AGGREGATE BASE COURSE SQUARE YARD 135274 $6.50 $879,281.00 $7.30 $987,500.20
5016 530100 GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH SQUARE YARD 77000 $1.00 $77,000.00 $1.85 $142,450.00
5017 530110 GRINDING HOT MIX ASPHALT PAVEMENT 2 INCH TO 4 INCH SQUARE YARD 1250 $8.00 $10,000.00 $4.30 $5,375.00
5018 500000 GRINDING HOT MIX ASPHALT PAVEMENT 4 INCH DEPTH AND DE CUBIC YARD 310 $50.00 $15,500.00 $34.00 $10,540.00
5019 571015 PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE I REPAI SQUARE YARD 600 $80.00 $48,000.00 $135.00 $81,000.00
5020 585340 SNOWPLOWABLE RAISED PAVEMENT MARKERS EACH 1840 $25.00 $46,000.00 $25.00 $46,000.00
5021 585600 5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTI LINEAR FEET 70930 $3.00 $212,790.00 $2.95 $209,243.50
5022 585601 5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTI LINEAR FEET 5025 $4.00 $20,100.00 $4.00 $20,100.00
5023 585602 10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECT LINEAR FEET 16395 $6.00 $98,370.00 $5.90 $96,730.50
5024 585604 5 INCH YELLOW PERMANENT PERFORMED PATTERNED REFLEC LINEAR FEET 51995 $3.00 $155,985.00 $2.95 $153,385.25
5025 585623 16 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARK LINEAR FEET 1525 $7.00 $10,675.00 $6.90 $10,522.50
5026 585627 WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEG SQUARE FEET 336 $14.00 $4,704.00 $14.50 $4,872.00
5027 585700 REMOVAL OF EXISTING PAVEMENT MARKINGS, ANY WIDTH LINEAR FEET 24650 $0.60 $14,790.00 $0.65 $16,022.50
5028 500000 CONTINUOUS PAVING FABRIC SQUARE YARDS 30100 $3.60 $108,360.00 $2.90 $87,290.00
6001 600000 34 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 6618 $130.00 $860,340.00 $140.70 $931,152.60
6002 600000 34 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 336 $180.00 $60,480.00 $187.40 $62,966.40
6003 600000 34 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 194 $800.00 $155,200.00 $739.00 $143,366.00
6004 600000 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER AT BRID LINEAR FEET 291 $200.00 $58,200.00 $391.00 $113,781.00
6005 600000 MODIFIED 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SING LINEAR FEET 1656 $95.00 $157,320.00 $122.85 $203,439.60
6006 600000 CONCRETE BIFURCATED BARRIER TRANSITION TYPE 'A' EACH 25 $15,000.00 $375,000.00 $23,000.00 $575,000.00
6007 600000 SPECIAL CONCRETE BIFURCATED BARRIER TYPE 'A'- 6' WIDTH LINEAR FEET 792 $300.00 $237,600.00 $384.00 $304,128.00
6008 600000 SPECIAL CONCRETE BIFURCATED BARRIER TYPE 'B' LINEAR FEET 690 $360.00 $248,400.00 $435.00 $300,150.00
6009 600000 PRECAST PERMANENT 32 INCH F SHAPE CONCRETE TRAFFIC BA LINEAR FEET 974 $6.00 $5,844.00 $41.00 $39,934.00
6010 600000 TRAFFIC BARRIER W BEAM ANCHORAGE AT PRECAST PERMANE EACH 1 $400.00 $400.00 $340.00 $340.00
6011 600000 PRECAST PERMANENT 32 INCH F SHAPE CONCRETE TRAFFIC BA EACH 1 $6,000.00 $6,000.00 $3,500.00 $3,500.00
6012 600000 REMOVE AND DISPOSE OF EXISTING PRECAST CONCRETE BARR LINEAR FEET 7228 $2.00 $14,456.00 $1.00 $7,228.00
6013 600000 RESET EXISTING PRECAST 32 INCH CONCRETE TRAFFIC BARRIE LINEAR FEET 2712 $3.00 $8,136.00 $3.00 $8,136.00
6014 620079 CONCRETE TRAFFIC BARRIER REFLECTIVE DELINEATORS EACH 490 $25.00 $12,250.00 $20.00 $9,800.00
6015 620142 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 1398 $150.00 $209,700.00 $168.50 $235,563.00
6016 620144 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 855 $180.00 $153,900.00 $194.00 $165,870.00
6017 620146 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 474 $600.00 $284,400.00 $755.00 $357,870.00
6018 620150 34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TY LINEAR FEET 1373 $100.00 $137,300.00 $109.00 $149,657.00
6019 620152 34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TY LINEAR FEET 5728 $120.00 $687,360.00 $122.50 $701,680.00
6020 620160 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TY LINEAR FEET 2643 $100.00 $264,300.00 $111.00 $293,373.00
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6021 620163 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TY LINEAR FEET 5486 $120.00 $658,320.00 $131.00 $718,666.00
6022 661392 TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT F SHAPE CONC EACH 1 $3,000.00 $3,000.00 $3,000.00 $3,000.00
6023 660482 TRAFFIC BARRIER W BEAM USING 6 FOOT POST LINEAR FEET 564 $21.00 $11,844.00 $22.00 $12,408.00
6024 660483 TRAFFIC BARRIER W BEAM 6 FOOT POST EACH 14 $87.00 $1,218.00 $92.00 $1,288.00
6025 661505 TYPE B TRAFFIC BARRIER END TREATMENT EACH 1 $2,000.00 $2,000.00 $2,100.00 $2,100.00
6026 661510 TYPE C TRAFFIC BARRIER END TREATMENT EACH 1 $2,400.00 $2,400.00 $2,500.00 $2,500.00
6027 661540 TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION EACH 4 $765.00 $3,060.00 $810.00 $3,240.00
6028 661583 TRAFFIC BARRIER W BEAM ANCHORAGE TO CONCRETE TRAFFIC EACH 1 $306.00 $306.00 $324.00 $324.00
6029 662325 REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEA LINEAR FEET 2537 $2.00 $5,074.00 $2.15 $5,454.55
6030 670200 W BEAM BARRIER REFLECTIVE DELINEATORS EACH 2 $10.00 $20.00 $9.00 $18.00
6031 600000 CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT NEW SIG EACH 2 $15,000.00 $30,000.00 $19,600.00 $39,200.00
7001 700000 ACER RUBRUM 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 24 $142.00 $3,408.00 $92.00 $2,208.00
7002 700000 AMELANCHIER X GRANDIFLORA 'AUTUMN BRILLIANCE' 6 FOOT H EACH 16 $142.00 $2,272.00 $70.00 $1,120.00
7003 700000 ARONIA ARBUTIFOLIA #3 FULL EACH 173 $26.00 $4,498.00 $22.00 $3,806.00
7004 700000 BACCHARIS HALMIFOLIA #3 FULL EACH 129 $26.00 $3,354.00 $22.00 $2,838.00
7005 700000 BETULA NIGRA 'DURA HEAT' 6 FOOT HEIGHT B&B FULL EACH 50 $128.00 $6,400.00 $54.00 $2,700.00
7006 700000 CEPHALANTHUS OCCIDENTALIS #3 FULL EACH 75 $41.00 $3,075.00 $22.00 $1,650.00
7007 700000 CORNUS SERICEA 'STOLONIFERA' #1 FULL EACH 334 $7.00 $2,338.00 $11.00 $3,674.00
7008 700000 ELODEA CANADENSIS PLUG EACH 1194 $3.00 $3,582.00 $3.25 $3,880.50
7009 700000 ILEX GLABRA 'COMPACTA' #1 FULL EACH 70 $7.00 $490.00 $11.00 $770.00
7010 700000 ILEX OPACA 'JERSEY KNIGHT' 5 FOOT HEIGHT B&B FULL EACH 3 $170.00 $510.00 $135.00 $405.00
7011 700000 ILEX OPACA 'JERSEY PRINCESS' 5 FOOT HEIGHT B&B FULL EACH 19 $170.00 $3,230.00 $135.00 $2,565.00
7012 700000 ILEX VERTICILLATA 'WINTER RED' #3 FULL EACH 253 $41.00 $10,373.00 $18.40 $4,655.20
7013 700000 ITEA VIRGINICA #3 FULL EACH 38 $41.00 $1,558.00 $19.00 $722.00
7014 700000 JUNIPERUS VIRGINIANA 5 FOOT HEIGHT FULL EACH 22 $128.00 $2,816.00 $81.00 $1,782.00
7015 700000 LIQUIDAMBAR STYRACIFLUA 1-1/2 INCH CALIPER B&B CENTRAL EACH 23 $143.00 $3,289.00 $92.00 $2,116.00
7016 700000 LIRIODENDRON TULIPIFERA 1-1/2 INCH CALIPER B&B CENTRAL L EACH 8 $143.00 $1,144.00 $92.00 $736.00
7017 700000 MAGNOLIA VIRGINIANA 6 FOOT HEIGHT FULL EACH 52 $143.00 $7,436.00 $76.00 $3,952.00
7018 700000 METASEQUOIA GLYPTOSTOBOIDES 1-1/2 INCH CALIPER B&B CEN EACH 7 $143.00 $1,001.00 $92.00 $644.00
7019 700000 MYRICA PENSYLVANICA #3 FULL EACH 119 $41.00 $4,879.00 $19.00 $2,261.00
7020 700000 NYSSA SYLVATICA 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 6 $143.00 $858.00 $103.00 $618.00
7021 700000 PANICUM VIRGATUM #1 FULL EACH 2375 $7.00 $16,625.00 $5.40 $12,825.00
7022 700000 PINUS STROBUS 5 FOOT HEIGHT BRANCHED EACH 22 $72.00 $1,584.00 $70.00 $1,540.00
7023 700000 PLATANUS X ACERIFOLIA 'BLOODGOOD' 1-1/2 INCH CALIPER B&B EACH 21 $143.00 $3,003.00 $92.00 $1,932.00
7024 700000 POTAMOGETON PECTINATUS PLUG EACH 2148 $2.00 $4,296.00 $1.90 $4,081.20
7025 700000 POTAMOGETON PERFOLIATUS PLUG EACH 2492 $2.00 $4,984.00 $1.90 $4,734.80
7026 700000 QUERCUS BICOLOR 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 7 $143.00 $1,001.00 $103.00 $721.00
7027 700000 QUERCUS PHELLOS 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 5 $143.00 $715.00 $103.00 $515.00
7028 700000 SALIX NIGRA 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 14 $143.00 $2,002.00 $103.00 $1,442.00
7029 700000 SHA TURFGRASS SEED MIX SQUARE YARD 8359 $1.00 $8,359.00 $0.80 $6,687.20
7030 700000 WET MEADOW MIX SQUARE YARD 5641 $1.00 $5,641.00 $0.98 $5,528.18
7031 700000 TAXODIUM DISTICHUM 1-1/2 INCH CALIPER B&B CENTER LEADER EACH 9 $143.00 $1,287.00 $92.00 $828.00
7032 700000 VACCINIUM CORYMBOSUM #1 FULL EACH 179 $7.00 $1,253.00 $11.00 $1,969.00
7033 700000 VALLISNERIA AMERICANA PLUG EACH 1133 $2.00 $2,266.00 $1.90 $2,152.70
7034 700000 VIBURNUM DENTATUM #3 FULL EACH 148 $41.00 $6,068.00 $18.00 $2,664.00
7035 700000 VIBURNUM TRILOBUM #3 FULL EACH 56 $41.00 $2,296.00 $18.00 $1,008.00
7036 700000 VIBURNUM X TOMENTOSUM 'SHASTA' #3 FULL EACH 91 $41.00 $3,731.00 $18.00 $1,638.00
7037 701325 PLACING SALVAGED TOPSOIL 2 INCH DEPTH SQUARE YARD 21296 $1.25 $26,620.00 $2.00 $42,592.00
7038 701345 PLACING SALVAGED TOPSOIL 4 INCH DEPTH SQUARE YARD 42657 $1.50 $63,985.50 $2.00 $85,314.00
7039 704345 PLACING FURNISHED TOPSOIL 4 INCH DEPTH SQUARE YARD 29944 $3.00 $89,832.00 $3.50 $104,804.00
7040 705400 TEMPORARY SEEDING POUND 12500 $9.00 $112,500.00 $10.50 $131,250.00
7041 705412 TEMPORARY MULCH SQUARE YARD 36750 $0.18 $6,615.00 $0.20 $7,350.00
7042 705500 TURFGRASS ESTABLISHMENT SQUARE YARD 93900 $0.74 $69,486.00 $0.70 $65,730.00
7043 705510 APPLYING LIMESTONE TO SALVAGED TOPSOIL AND NONTOPSO TON 59 $147.00 $8,673.00 $200.00 $11,800.00
7044 705570 TRACTOR AND HAND MOWING HOUR 15 $102.00 $1,530.00 $54.00 $810.00
7045 715015 SHREDDED HARDWOOD BARK MULCHING 3 INCH DEPTH SQUARE YARD 3329 $2.00 $6,658.00 $2.00 $6,658.00
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7046 709100 TYPE A SOIL STAB MAT SQUARE YARD 7628 $2.00 $15,256.00 $1.65 $12,586.20
7047 700000 ILEX VERTICILLATA 'SOUTHERN GENTLEMEN' #3 FULL, MALE CU EACH 30 $41.00 $1,230.00 $19.00 $570.00
8001 800000 4 - 1 INCH CONDUIT, DIR. BORED LINEAR FEET 1120 $23.00 $25,760.00 $22.68 $25,401.60
8002 800000 12 Single Mode Count Fiber Optic Cable LINEAR FEET 50000 $1.09 $54,500.00 $1.08 $54,000.00
8003 800000 2 INCH CONDUIT, DIR. BORED LINEAR FEET 330 $15.00 $4,950.00 $14.00 $4,620.00
8004 800000 2 INCH GALVANIZED RIGID STEEL CONDUIT- TRENCHED LINEAR FEET 150 $16.00 $2,400.00 $15.00 $2,250.00
8005 800000 2 INCH GALVANIZED RIGID STEEL CONDUIT- BORED LINEAR FEET 50 $50.00 $2,500.00 $48.00 $2,400.00
8006 800000 4 INCH CONDUIT, DIR. BORED LINEAR FEET 850 $6.00 $5,100.00 $5.40 $4,590.00
8007 800000 5 INCH PVC SCHEDULE 80 CONDUIT- TRENCHED LINEAR FEET 250 $33.00 $8,250.00 $32.40 $8,100.00
8008 800000 ATR CONTROLLER EACH 1 $26,000.00 $26,000.00 $25,000.00 $25,000.00
8009 0 NOT USED 0 0 $0.00 $0.00
8010 800000 CABINET ASSEMBLY, TYPE 1 EACH 5 $5,500.00 $27,500.00 $5,400.00 $27,000.00
8011 800000 CABINET ASSEMBLY, TYPE 2 EACH 6 $5,500.00 $33,000.00 $5,400.00 $32,400.00
8012 800000 CABINET ELECTRICAL SERVICE - 10KVA EACH 1 $3,800.00 $3,800.00 $3,700.00 $3,700.00
8013 800000 CABINET ELECTRICAL SERVICE - 15KVA EACH 4 $3,700.00 $14,800.00 $3,600.00 $14,400.00
8014 800000 CABINET ELECTRICAL SERVICE - 3KVA EACH 5 $2,900.00 $14,500.00 $2,800.00 $14,000.00
8015 800000 CAMERA LOWERING SYSTEM, 60 FEET EACH 1 $5,200.00 $5,200.00 $5,000.00 $5,000.00
8016 800000 CAMERA LOWERING SYSTEM, 70 FEET EACH 3 $5,400.00 $16,200.00 $5,300.00 $15,900.00
8017 800000 CAMERA POLE, 60 FEET EACH 1 $8,500.00 $8,500.00 $8,400.00 $8,400.00
8018 800000 CAMERA POLE, 70 FEET EACH 3 $12,800.00 $38,400.00 $12,600.00 $37,800.00
8019 800000 CANTILEVER SIGN STRUCTURE C-TRS#0 EACH 1 $45,900.00 $45,900.00 $49,000.00 $49,000.00
8020 800000 CANTILEVER SIGN STRUCTURE C-TRS#3 EACH 1 $46,206.00 $46,206.00 $49,000.00 $49,000.00
8021 800000 Cat 5E/360 Mhz Copper Ethernet Cable LINEAR FEET 1500 $3.00 $4,500.00 $2.16 $3,240.00
8022 800000 Cat 5E/8 Conductor Modular Plugs EACH 100 $2.00 $200.00 $1.00 $100.00
8023 800000 CCTV MAINTENANCE AREA, CCTV #C24A LUMP SUM 1 $1,400.00 $1,400.00 $1,300.00 $1,300.00
8024 800000 CCTV MAINTENANCE AREA, CCTV #C24B LUMP SUM 1 $4,000.00 $4,000.00 $3,800.00 $3,800.00
8025 800000 CCTV MAINTENANCE AREA, CCTV #C24C LUMP SUM 1 $4,000.00 $4,000.00 $3,800.00 $3,800.00
8026 800000 CCTV MAINTENANCE AREA, CCTV #C27 LUMP SUM 1 $4,000.00 $4,000.00 $3,800.00 $3,800.00
8027 800000 COMMUNICATION JUNCTION BOX EACH 40 $1,800.00 $72,000.00 $1,750.00 $70,000.00
8028 800000 COMMUNICATION VAULT EACH 22 $3,400.00 $74,800.00 $3,350.00 $73,700.00
8029 800000 CONCRETE FOR CAMERA POLE FOUNDATION CUBIC YARD 20 $880.00 $17,600.00 $870.00 $17,400.00
8030 800000 CONCRETE FOR EQUIPMENT CABINET FOUNDATION CUBIC YARD 12 $1,800.00 $21,600.00 $1,700.00 $20,400.00
8031 800000 CONCRETE FOR SOLAR POWER POLE FOUNDATION CUBIC YARD 3 $940.00 $2,820.00 $930.00 $2,790.00
8032 800000 Disconnect and Re-route Existing Cable LINEAR FEET 2000 $1.09 $2,180.00 $1.08 $2,160.00
8033 800000 ELECTRICAL SERVICE DISTRIBUTION CENTER W/RACK, 120/240V EACH 2 $3,100.00 $6,200.00 $3,000.00 $6,000.00
8034 800000 Fiber optic patch panel 12 port EACH 50 $630.00 $31,500.00 $620.00 $31,000.00
8035 800000 Fiber optic patch panel 48 port EACH 4 $1,743.00 $6,972.00 $1,700.00 $6,800.00
8036 800000 Fiber Optic Splice EACH 900 $28.00 $25,200.00 $27.00 $24,300.00
8037 800000 Fiber Optic Splice Cases & Accessories EACH 100 $600.00 $60,000.00 $594.00 $59,400.00
8038 800000 FURNISH AND INSTALL 50 KVA 480 VOLT SINGLE PHASE 120/240V EACH 2 $7,700.00 $15,400.00 $7,500.00 $15,000.00
8039 800000 FURNISH AND INSTALL BGE HANDBOX (BGE MATERIAL NO. 12-E2 EACH 1 $2,500.00 $2,500.00 $2,400.00 $2,400.00
8040 800000 FURNISH AND INSTALL CELLULAR MODEM EACH 2 $1,200.00 $2,400.00 $1,100.00 $2,200.00
8041 800000 FURNISH AND INSTALL COMMUNICATION MANHOLE EACH 10 $1,900.00 $19,000.00 $1,850.00 $18,500.00
8042 800000 FURNISH AND INSTALL CONCRETE PAD FOR 50 KVA SINGLE PHA CUBIC YARD 2 $300.00 $600.00 $216.00 $432.00
8043 800000 FURNISH AND INSTALL DISCONNECT SWITCH 125A-2POLES-600V EACH 2 $1,800.00 $3,600.00 $1,700.00 $3,400.00
8044 800000 FURNISH AND INSTALL DISCONNECT SWITCH 100A FUSED AT 60 EACH 4 $3,500.00 $14,000.00 $3,400.00 $13,600.00
8045 800000 FURNISH AND INSTALL TOLL RATE EMERGENCY POWER BACK-U EACH 4 $6,600.00 $26,400.00 $6,500.00 $26,000.00
8046 800000 FURNISH AND INSTALL TOLL RATE SIGN EACH 4 $3,300.00 $13,200.00 $3,200.00 $12,800.00
8047 800000 INSTALL DMS EACH 3 $22,000.00 $66,000.00 $21,600.00 $64,800.00
8048 800000 MAGNETO-INDUCTIVE VEHICLE DETECTOR/AMPLIFIERS EACH 7 $180.00 $1,260.00 $173.00 $1,211.00
8049 800000 MISCELLANEOUS ELECTRICAL REPAIRS, CONSTRUCTION, AND/O LUMP SUM 1 $500,000.00 $500,000.00 $500,000.00 $500,000.00
8050 800000 Patch Panel 12 Port Cat 5E & hardware EACH 10 $130.00 $1,300.00 $124.00 $1,240.00
8051 800000 MAINTAIN EXISTING WIRELESS CCTV SYSTEM LUMP SUM 1 $32,000.00 $32,000.00 $30,800.00 $30,800.00
8052 800000 REMOVE AND SALVAGE EXISTING WIRELESS CCTV SYSTEM LUMP SUM 1 $8,100.00 $8,100.00 $8,000.00 $8,000.00
8053 800000 REMOVE AND SALVAGE EXISTING CAMERA SITE WIRELESS TRA EACH 3 $1.00 $3.00 $1.00 $3.00
8054 800000 REMOVE AND SALVAGE EXISTING CCTV CAMERA  LUMP SUM 1 $300.00 $300.00 $210.00 $210.00
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8055 800000 REMOVE AND SALVAGE EXISTING CCTV LOWERING DEVICE EACH 1 $600.00 $600.00 $605.00 $605.00
8056 800000 REMOVE AND SALVAGE EXISTING CCTV POLE EACH 2 $1,000.00 $2,000.00 $990.00 $1,980.00
8057 800000 REMOVE AND SALVAGE EXISTING HUB #4 LUMP SUM 1 $9,300.00 $9,300.00 $9,200.00 $9,200.00
8058 0 NOT USED 0 1 $0.00 $0.00 $0.00
8059 800000 SOLAR POWER DISTRIBUTION SYSTEM EACH 1 $7,900.00 $7,900.00 $7,700.00 $7,700.00
8060 800000 SOLAR POWER POLE EACH 1 $4,200.00 $4,200.00 $4,100.00 $4,100.00
8061 800000 SPARE PARTS AND MAINTENANCE ITEMS LUMP SUM 1 $7,700.00 $7,700.00 $7,500.00 $7,500.00
8062 800000 ST Single Mode Threaded connectors EACH 700 $1.00 $700.00 $1.08 $756.00
8063 800000 ST-ST Single Mode Fiber Optic Couplers EACH 700 $1.00 $700.00 $1.08 $756.00
8064 800000 TRENCH EXCAVATION AND BACKFILL LINEAR FEET 6270 $1.00 $6,270.00 $1.08 $6,771.60
8065 800000 TRENCH EXCAVATION AND BACKFILL - ENCASED LINEAR FEET 9720 $19.00 $184,680.00 $18.35 $178,362.00
8066 800000 WIRELESS CELLULAR COMMUNICATION SYSTEM EACH 1 $1,700.00 $1,700.00 $1,600.00 $1,600.00
8067 800000 4 INCH HDPE SDR 11 CONDUIT - BORED LINEAR FEET 755 $44.00 $33,220.00 $43.00 $32,465.00
8068 800000 90 FOOT HIGH MAST LIGHT STRUCTURE EACH 17 $24,200.00 $411,400.00 $23,900.00 $406,300.00
8069 800000 160 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $42,000.00 $42,000.00 $41,200.00 $41,200.00
8070 800000 165 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $45,000.00 $45,000.00 $43,700.00 $43,700.00
8071 800000 170 FOOT HIGH MAST LIGHT STRUCTURE EACH 5 $49,000.00 $245,000.00 $47,600.00 $238,000.00
8072 800000 175 FOOT HIGH MAST LIGHT STRUCTURE EACH 2 $50,000.00 $100,000.00 $49,500.00 $99,000.00
8073 800000 180 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $50,000.00 $50,000.00 $49,400.00 $49,400.00
8074 800000 185 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $51,000.00 $51,000.00 $49,600.00 $49,600.00
8075 800000 190 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $57,000.00 $57,000.00 $55,600.00 $55,600.00
8076 800000 195 FOOT HIGH MAST LIGHT STRUCTURE EACH 2 $55,000.00 $110,000.00 $54,400.00 $108,800.00
8077 800000 CABLE - 1 CONDUCTOR, NO. 2 AWG, TYPE XHHW, 600 V LINEAR FEET 152265 $2.50 $380,662.50 $2.60 $395,889.00
8078 800000 CABLE - 1 CONDUCTOR, NO. 6 AWG, TYPE XHHW, 600V LINEAR FEET 1800 $2.00 $3,600.00 $1.60 $2,880.00
8079 800000 CABLE DUCT END SEALS EACH 500 $50.00 $25,000.00 $48.60 $24,300.00
8080 800000 ELECTRICAL VAULT 4' x 4' x 4' EACH 11 $3,600.00 $39,600.00 $3,500.00 $38,500.00
8081 800000 JUNCTION BOX FOR HIGH MAST LIGHT STRUCTURE EACH 18 $1,100.00 $19,800.00 $1,000.00 $18,000.00
8082 800000 LED SIGN LUMINAIRE EACH 23 $1,400.00 $32,200.00 $1,300.00 $29,900.00
8083 800000 MEDIAN MOUNTED HIGH MAST LIGHT FOUNDATION EACH 18 $14,300.00 $257,400.00 $14,100.00 $253,800.00
8084 800000 PORTABLE DRIVE UNIT TO LOWER HIGH MAST LIGHTING EACH 2 $3,700.00 $7,400.00 $3,600.00 $7,200.00
8085 800000 ANCHOR BASE FOR WALL MOUNTED SUPPORT EACH 38 $360.00 $13,680.00 $350.00 $13,300.00
8086 801001 CONCRETE FOR SIGN FOUNDATIONS CUBIC YARD 368 $510.00 $187,680.00 $1,300.00 $478,400.00
8087 801003 CONCRETE FOR LIGHT FOUNDATION CUBIC YARD 345 $660.00 $227,700.00 $648.00 $223,560.00
8088 801106 WOOD SIGN SUPPORTS 4 INCH X 6 INCH LINEAR FEET 70 $14.00 $980.00 $13.00 $910.00
8089 801130 SQUARE PERFORATED TUBULAR STEEL SIGN POSTS EACH 38 $57.00 $2,166.00 $97.00 $3,686.00
8090 801605 SHEET ALUMINUM SIGNS SQUARE FEET 450 $17.00 $7,650.00 $22.00 $9,900.00
8091 801610 EXTRUDED ALUMINUM SIGN SQUARE FEET 2280 $19.00 $43,320.00 $23.70 $54,036.00
8092 801706 REMOVE SIGNS FROM EXISTING OVERHEAD STRUCTURE SQUARE FEET 72 $10.00 $720.00 $114.00 $8,208.00
8093 802501 NO. 6 AWG STRANDED BARE COPPER GROUND WIRE LINEAR FEET 4190 $1.00 $4,190.00 $1.08 $4,525.20
8094 802502 NO. 4 AWG STRANDED BARE COPPER GROUND WIRE LINEAR FEET 200 $2.00 $400.00 $1.08 $216.00
8095 802503 NO. 2 AWG STRANDED BARE COPPER GROUND WIRE LINEAR FEET 6955 $3.30 $22,951.50 $3.24 $22,534.20
8096 805010 1 INCH ELECTRICAL CONDUIT - GALVANIZED RISER LINEAR FEET 240 $18.00 $4,320.00 $17.00 $4,080.00
8097 805125 2 INCH SCHEDULE 80 RIGID PVC CONDUIT - TRENCHED LINEAR FEET 680 $11.00 $7,480.00 $10.80 $7,344.00
8098 805140 4 INCH SCHEDULE 80 RIGID PVC CONDUIT - TRENCHED  (LTG) LINEAR FEET 620 $12.00 $7,440.00 $11.90 $7,378.00
8099 805140 4 INCH SCHEDULE 80 RIGID PVC CONDUIT - TRENCHED (ITS) LINEAR FEET 3100 $1.00 $3,100.00 $1.08 $3,348.00
8100 805160 1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DE LINEAR FEET 90 $55.00 $4,950.00 $54.00 $4,860.00
8101 806105 105 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $25,300.00 $25,300.00 $25,000.00 $25,000.00
8102 806145 145 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $34,500.00 $34,500.00 $34,000.00 $34,000.00
8103 801711 REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS SQUARE FEET 65 $51.00 $3,315.00 $17.00 $1,105.00
8104 806224 SIGN LIGHTING SYSTEM FOR OH-24 EACH 1 $39,000.00 $39,000.00 $38,000.00 $38,000.00
8105 806309 SIGN LIGHTING SYSTEM FOR C-9 EACH 1 $14,000.00 $14,000.00 $13,000.00 $13,000.00
8106 807500 200 EMBEDDED METERED SERVICE PEDESTAL EACH 1 $1,400.00 $1,400.00 $1,300.00 $1,300.00
8107 811001 FURNISH AND INSTALL ELECTRICAL HANDHOLE EACH 8 $1,600.00 $12,800.00 $1,500.00 $12,000.00
8108 811003 FURNISH AND INSTALL ELECTRICAL MANHOLE EACH 37 $1,600.00 $59,200.00 $1,500.00 $55,500.00
8109 812002 WOOD SIGN SUPPORT 6 INCH X 6 INCH LINEAR FEET 240 $28.00 $6,720.00 $19.00 $4,560.00
8110 813010 BAND SIGN TO SIGN SUPPORT EACH 1 $200.00 $200.00 $189.00 $189.00
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        CONTRACTOR 1 CONTRACTOR 2
Cherry Hill Construction Concrete General

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
8111 815225 4 INCH SCHEDULE 40 MULTI DUCT PVC CONDUIT - TRENCHED LINEAR FEET 11530 $7.00 $80,710.00 $6.80 $78,404.00
8112 815240 48 Single Mode Count Fiber Optic Cable LINEAR FEET 80000 $1.74 $139,200.00 $1.70 $136,000.00
8113 815295 ROAD WEATHER INFORMATION SYSTEM EACH 1 $89,000.00 $89,000.00 $87,000.00 $87,000.00
8114 815335 PIEZO SENSOR EACH 7 $2,300.00 $16,100.00 $2,200.00 $15,400.00
8115 821002 BREAKAWAY BASE SUPPORT SYSTEM FOR LIGHTING STRUCTUR EACH 5 $300.00 $1,500.00 $216.00 $1,080.00
8116 832001 DUCT CABLE - 2 CONDUCTOR, NO 6 AWG, 600V LINEAR FEET 14435 $6.00 $86,610.00 $5.40 $77,949.00
8117 832003 DUCT CABLE - 4 CONDUCTOR, NO 6 AWG, 600 V LINEAR FEET 470 $14.00 $6,580.00 $13.00 $6,110.00
8118 832007 DUCT CABLE - 2 CONDUCTOR, NO 2 AWG, 600V LINEAR FEET 120 $14.00 $1,680.00 $13.00 $1,560.00
8119 832009 DUCT CABLE - 4 CONDUCTOR, NO 2 AWG, 600V LINEAR FEET 26600 $9.80 $260,680.00 $9.70 $258,020.00
8120 832016 CABLE - 1 CONDUCTOR NO 6 AWG, TYPE USE, 600V LINEAR FEET 905 $2.00 $1,810.00 $1.50 $1,357.50
8121 832017 CABLE - 1 CONDUCTOR NO. 4  AWG TYPE USE 600 VOLT XHHW LINEAR FEET 2700 $2.00 $5,400.00 $1.40 $3,780.00
8122 832018 CABLE - 1 CONDUCTOR, NO 2 AWG, TYPE USE, 600V LINEAR FEET 22775 $3.00 $68,325.00 $2.60 $59,215.00
8123 832019 CABLE - 1 CONDUCTOR, NO. 10 AWG, TYPE THWN/THHN, 600V LINEAR FEET 1000 $3.00 $3,000.00 $2.10 $2,100.00
8124 833006 2 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40 LINEAR FEET 250 $27.00 $6,750.00 $26.00 $6,500.00
8125 833012 1 INCH DIAMETER FLEXIBLE STEEL CONDUIT LINEAR FEET 50 $20.00 $1,000.00 $16.00 $800.00
8126 834001 CONNECTOR KIT - TYPE I EACH 806 $60.00 $48,360.00 $59.00 $47,554.00
8127 834002 CONNECTOR KIT - TYPE II EACH 8 $50.00 $400.00 $43.00 $344.00
8128 0 NOT USED 0 1 $0.00 $0.00 $0.00
8129 834004 CONNECTOR KIT - TYPE IV EACH 100 $60.00 $6,000.00 $54.00 $5,400.00
8130 837001 GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH   (LTG) EACH 118 $120.00 $14,160.00 $118.00 $13,924.00
8131 837001 GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH (ITS) EACH 49 $120.00 $5,880.00 $118.00 $5,782.00
8132 852024 OVERHEAD SIGN STRUCTURE KH-1302-OH-24 FURNISH AND INST EACH 1 $150,000.00 $150,000.00 $158,000.00 $158,000.00
8133 852109 CANTILEVER SIGN STRUCTURE KH-1302-C-9 FURNISH AND INSTA EACH 1 $24,000.00 $24,000.00 $27,000.00 $27,000.00
8134 861104 ELECTRICAL CABLE - 2 CONDUCTOR (ALUMINUM SHIELDED) LINEAR FEET 1850 $1.00 $1,850.00 $1.08 $1,998.00
8135 862101 LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG) LINEAR FEET 2100 $1.00 $2,100.00 $0.16 $336.00
8136 862102 SAW CUT FOR LOOP DETECTOR LINEAR FEET 830 $11.00 $9,130.00 $10.80 $8,964.00
8137 800000 ELECTRONIC TOLL EQUIPMENT GANTRY STRUCTURE - 41 FOOT EACH 2 $112,000.00 $224,000.00 $110,000.00 $220,000.00
8138 800000 HAR SITE 1 SUBSYSTEM LUMP SUM 1 $79,000.00 $79,000.00 $77,000.00 $77,000.00
8139 800000 HAR SITE 2 SUBSYSTEM LUMP SUM 1 $79,000.00 $79,000.00 $77,000.00 $77,000.00
8140 800000 HAR SITE 3 SUBSYSTEM LUMP SUM 1 $79,000.00 $79,000.00 $77,000.00 $77,000.00
8141 862023 OVERHEAD SIGN STRUCTURE OH-23 EACH 1 $64,000.00 $64,000.00 $85,000.00 $85,000.00

TOTALS $53,888,000.00 $54,082,272.28 
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Maryland Transportation Authority          

Contract Name: I-95 / I-695 INTERCHANGE - CONTRACT 2
Contract Number: KH1302-000-006
Bid Date:  May 6, 2011

        CONTRACTOR 3 CONTRACTOR 4
American Infrastructure G.A & F.C. Wagman, Inc.

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
1001 100000 SMARTPHONE EACH 8 $3,220.00 $25,760.00 $2,200.00 $17,600.00
1002 100000 PROTECTION OF EXISTING SANITARY SEWER EACH 1 $11,500.00 $11,500.00 $30,000.00 $30,000.00
1003 100000 SETTLEMENT MONITORING POINTS LUMP SUM 1 $34,900.00 $34,900.00 $10,000.00 $10,000.00
1004 100000 FACILITY MAINTENANCE LUMP SUM 1 $185,000.00 $185,000.00 $185,000.00 $185,000.00
1005 110100 CLEARING & GRUBBING LUMP SUM 1 $302,000.00 $302,000.00 $300,000.00 $300,000.00
1006 110370 TYPE D ENGINEERS OFFICE LUMP SUM 1 $140,000.00 $140,000.00 $90,000.00 $90,000.00
1007 110500 PRICE ADJUSTMENT FOR DIESEL FUEL EACH 1 $1,900,000.00 $1,900,000.00 $1,900,000.00 $1,900,000.00
1008 114005 5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMEN LINEAR FEET 17000 $0.25 $4,250.00 $0.23 $3,910.00
1009 114010 5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT LINEAR FEET 41000 $0.25 $10,250.00 $0.23 $9,430.00
1010 114015 10 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEME LINEAR FEET 4000 $0.40 $1,600.00 $0.44 $1,760.00
1011 114020 10 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT LINEAR FEET 4000 $0.40 $1,600.00 $0.44 $1,760.00
1012 114280 REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH LINEAR FEET 32800 $0.60 $19,680.00 $0.80 $26,240.00
1013 120500 MAINTENANCE OF TRAFFIC LUMP SUM 1 $900,000.00 $900,000.00 $250,000.00 $250,000.00
1014 NOT USED 0 1 $0.00 $0.00 $0.00 $0.00
1015 120610 ARROW PANEL UNIT DAY 2900 $8.85 $25,665.00 $5.00 $14,500.00
1016 120625 TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE SQUARE FEET 2937 $15.45 $45,376.65 $15.00 $44,055.00
1017 120630 TEMPORARY RAISED PAVEMENT MARKERS EACH 650 $6.65 $4,322.50 $8.00 $5,200.00
1018 120640 REMOVAL OF TEMPORARY RAISED PAVEMENT MARKERS EACH 975 $0.55 $536.25 $0.50 $487.50
1019 120715 RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FO LINEAR FEET 5860 $10.00 $58,600.00 $3.00 $17,580.00
1020 120717 REFLECTIVE BARRIER MARKERS EACH 335 $32.00 $10,720.00 $14.00 $4,690.00
1021 120743 TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC EACH 31 $258.00 $7,998.00 $250.00 $7,750.00
1022 120750 TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS BARRELS 84 $300.00 $25,200.00 $240.00 $20,160.00
1023 120761 REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS 96 $300.00 $28,800.00 $250.00 $24,000.00
1024 120765 REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLE BARRELS 24 $300.00 $7,200.00 $95.00 $2,280.00
1025 120773 RELOCATE SIGN SQUARE FEET 1200 $12.15 $14,580.00 $11.00 $13,200.00
1026 120784 TEMPORARY ORANGE CONSTRUCTION FENCE LINEAR FEET 825 $5.10 $4,207.50 $2.00 $1,650.00
1027 120820 DRUMS FOR MAINTENANCE OF TRAFFIC EACH 1500 $94.00 $141,000.00 $75.00 $112,500.00
1028 120860 PORTABLE VARIABLE MESSAGE SIGN UNIT DAY 4644 $5.55 $25,774.20 $30.00 $139,320.00
1029 120890 PROTECTION VEHICLE UNIT DAY 495 $250.00 $123,750.00 $250.00 $123,750.00
1030 121140 PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BA EACH 5 $500.00 $2,500.00 $2,600.00 $13,000.00
1031 121150 PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BA LINEAR FEET 6800 $10.00 $68,000.00 $25.00 $170,000.00
1032 130840 CONSTRUCTION STAKEOUT LUMP SUM 1 $500,000.00 $500,000.00 $400,000.00 $400,000.00
1033 130850 MOBILIZATION LUMP SUM 1 $5,243,501.90 $5,243,501.90 $5,500,000.00 $5,500,000.00
1034 131000 CPM PROJECT SCHEDULE LUMP SUM 1 $150,000.00 $150,000.00 $5,000.00 $5,000.00
2001 201030 CLASS 1 EXCAVATION CUBIC YARD 199000 $7.00 $1,393,000.00 $8.25 $1,641,750.00
2002 201031 CLASS 1-A EXCAVATION CUBIC YARD 3000 $20.00 $60,000.00 $14.00 $42,000.00
2003 202065 COMMON BORROW CUBIC YARD 13000 $5.00 $65,000.00 $1.00 $13,000.00
2004 0 NOT USED  $0.00 $0.00 $0.00 $0.00
2005 210025 REMOVAL OF EXISTING PAVEMENT CUBIC YARD 1693 $10.00 $16,930.00 $6.50 $11,004.50
2006 201040 GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGRE CUBIC YARD 2412 $55.00 $132,660.00 $44.00 $106,128.00
3001 300000 30" RCPP, C-361 ASTM CL. D-25 LINEAR FEET 6 $184.00 $1,104.00 $720.00 $4,320.00
3002 300000 36" RCPP, C-361 ASTM CL. D-25 LINEAR FEET 85 $158.00 $13,430.00 $145.00 $12,325.00
3003 300000 42" RCPP, C-361 ASTM CL. D-25 LINEAR FEET 60 $216.00 $12,960.00 $190.00 $11,400.00
3004 300000 36" RCPP, C-361 ASTM CL. C-25 LINEAR FEET 278 $180.00 $50,040.00 $260.00 $72,280.00
3005 300000 MOD. TYPE S INLET, DOUBLE GRATE TANDEM EACH 29 $3,180.00 $92,220.00 $6,000.00 $174,000.00
3006 300000 STABILIZED MAINTENANCE ACCESS ROAD SQUARE YARD 1457 $32.00 $46,624.00 $40.00 $58,280.00
3007 300000 REMOVE EXISTING DRAINAGE STRUCTURE EACH 9 $793.00 $7,137.00 $625.00 $5,625.00
3008 300000 SWM POND AS-BUILT CERTIFICATION LUMP SUM 1 $8,840.00 $8,840.00 $15,000.00 $15,000.00

Bid Tabulation
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        CONTRACTOR 3 CONTRACTOR 4
American Infrastructure G.A & F.C. Wagman, Inc.

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
3009 300000 SAND FILTER DIAPHRAGM CUBIC YARD 74 $110.00 $8,140.00 $165.00 $12,210.00
3010 300000 PRECAST CONCRETE RISER FOR BMP-7E EACH 1 $20,000.00 $20,000.00 $25,000.00 $25,000.00
3011 300000 PRECAST CONCRETE RISER FOR BMP-7F EACH 1 $20,000.00 $20,000.00 $24,000.00 $24,000.00
3012 300000 CLASS '0' RIPRAP TON 84 $125.00 $10,500.00 $84.00 $7,056.00
3013 300000 BULKHEAD AND ABANDON EXISTING PIPE LINEAR FEET 210 $25.00 $5,250.00 $20.00 $4,200.00
3014 300000 JACKING STORM DRAIN PIPE TRENCHLESS PIPE INSTALLATION LINEAR FEET 187 $1,000.00 $187,000.00 $1,600.00 $299,200.00
3015 300000 DEWATERING FOR EROSION AND SEDIMENT CONTROL LUMP SUM 1 $50,000.00 $50,000.00 $450,000.00 $450,000.00
3016 300000 MAINTENANCE OF DRAINAGE LUMP SUM 1 $30,000.00 $30,000.00 $60,000.00 $60,000.00
3017 300000 TEMPORARY GABION OUTLET STRUCTURE EACH 3 $7,500.00 $22,500.00 $3,000.00 $9,000.00
3018 300000 TEMPORARY BRICK BULKHEAD EACH 1 $2,500.00 $2,500.00 $725.00 $725.00
3019 300000 CONVERT SWM FACILITY TO SEDIMENT BASIN LUMP SUM 1 $25,000.00 $25,000.00 $28,000.00 $28,000.00
3020 300000 PRECAST CONCRETE RISER FOR SEDIMENT BASIN 7I EACH 1 $20,000.00 $20,000.00 $14,500.00 $14,500.00
3021 301006 STABILIZED CONSTRUCTION ENTRANCE TON 1350 $30.00 $40,500.00 $35.00 $47,250.00
3022 301007 REHABILITATE STABILIZED CONSTRUCTION ENTRANCE TON 3375 $10.00 $33,750.00 $25.00 $84,375.00
3023 301112 FLOWABLE BACKFILL FOR UTILITY CUTS CUBIC YARD 79 $155.00 $12,245.00 $180.00 $14,220.00
3024 301210 REMOVE EXISTING PIPE LINEAR FEET 1956 $25.00 $48,900.00 $11.00 $21,516.00
3025 302415 15" RCP CLASS IV LINEAR FEET 299 $40.00 $11,960.00 $45.00 $13,455.00
3026 302418 18" RCP CLASS IV LINEAR FEET 3321 $40.00 $132,840.00 $50.00 $166,050.00
3027 302424 24" RCP CLASS IV LINEAR FEET 2709 $50.00 $135,450.00 $66.00 $178,794.00
3028 302430 30" RCP CLASS IV LINEAR FEET 893 $70.00 $62,510.00 $105.00 $93,765.00
3029 302436 36" RCP CLASS IV LINEAR FEET 748 $90.00 $67,320.00 $110.00 $82,280.00
3030 302442 42" RCP CLASS IV LINEAR FEET 463 $110.00 $50,930.00 $145.00 $67,135.00
3031 302542 42" RCP CLASS V LINEAR FEET 44 $250.00 $11,000.00 $170.00 $7,480.00
3032 304124 24 INCH CORRUGATED STEEL PIPE, 16 GAUGE LINEAR FEET 213 $55.00 $11,715.00 $45.00 $9,585.00
3033 304136 36 INCH CORRUGATED STEEL PIPE, 16 GAUGE LINEAR FEET 9 $175.00 $1,575.00 $110.00 $990.00
3034 368818 18" STD CONC END SECT EACH 1 $1,000.00 $1,000.00 $825.00 $825.00
3035 368830 30" STD CONC END SECT EACH 2 $1,500.00 $3,000.00 $1,250.00 $2,500.00
3036 368836 36" STD CONC END SECT EACH 3 $2,000.00 $6,000.00 $1,700.00 $5,100.00
3037 368842 42" STD CONC END SECT EACH 1 $2,750.00 $2,750.00 $2,000.00 $2,000.00
3038 370036 36 INCH STANDARD METAL END SECTION EACH 1 $1,000.00 $1,000.00 $525.00 $525.00
3039 378164 STD SGLE OPEN K OEG NONTRAFF MD EACH 3 $3,500.00 $10,500.00 $2,800.00 $8,400.00
3040 378165 STD SGLE OPEN K OEG NONTRAFF VD LINEAR FEET 11 $200.00 $2,200.00 $275.00 $3,025.00
3041 378167 STD DBLE OPEN K OEG NONTRAFF MD EACH 4 $3,500.00 $14,000.00 $2,700.00 $10,800.00
3042 379120 STD S INLET-2-GRATE MD EACH 43 $3,100.00 $133,300.00 $3,200.00 $137,600.00
3043 379122 STD S INLET-2-GRATE VD LINEAR FEET 161 $175.00 $28,175.00 $260.00 $41,860.00
3044 380600 48" DIA MANHOLE 12"-24" PIPES MIN DEPTH EACH 7 $3,000.00 $21,000.00 $2,700.00 $18,900.00
3045 380605 48" DIA MANHOLE VERT DEPTH LINEAR FEET 17 $200.00 $3,400.00 $185.00 $3,145.00
3046 380610 60" DIA MANHOLE 27"-36" PIPE MIN DEPTH EACH 8 $4,000.00 $32,000.00 $4,500.00 $36,000.00
3047 380615 60" DIA MANHOLE VERT DEPTH LINEAR FEET 40 $225.00 $9,000.00 $220.00 $8,800.00
3048 380620 72" DIA MANHOLE 42"-48" PIPES MIN DEPTH EACH 6 $4,000.00 $24,000.00 $5,000.00 $30,000.00
3049 380625 72" DIA MANHOLE VERT DEPTH LINEAR FEET 39 $300.00 $11,700.00 $245.00 $9,555.00
3050 387106 6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRA LINEAR FEET 11337 $11.00 $124,707.00 $12.00 $136,044.00
3051 387108 8 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRA LINEAR FEET 13228 $12.00 $158,736.00 $14.50 $191,806.00
3052 387109 6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS LINEAR FEET 66 $40.00 $2,640.00 $22.00 $1,452.00
3053 387110 8 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS LINEAR FEET 160 $40.00 $6,400.00 $28.00 $4,480.00
3054 388058 EROSION AND SEDIMENT CONTROL ORIGINAL EXCAVATION CUBIC YARD 3450 $13.00 $44,850.00 $13.00 $44,850.00
3055 388059 EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION CUBIC YARD 12552 $1.00 $12,552.00 $26.00 $326,352.00
3056 388062 EARTH DIKE LINEAR FEET 122 $7.50 $915.00 $4.00 $488.00
3057 388063 PORTABLE SEDIMENT TANK EACH 6 $500.00 $3,000.00 $1,000.00 $6,000.00
3058 388066 INLET PROTECTION EACH 8 $650.00 $5,200.00 $150.00 $1,200.00
3059 388068 TEMPORARY SWALE LINEAR FEET 1107 $7.00 $7,749.00 $8.50 $9,409.50
3060 388085 SUMP PIT EACH 4 $3,200.00 $12,800.00 $1,250.00 $5,000.00
3061 389105 5" CONCRETE DITCH SQUARE YARD 32 $200.00 $6,400.00 $120.00 $3,840.00
3062 390130 CLAY BACKFILL FOR CORE TRENCH CUBIC YARD 858 $30.00 $25,740.00 $13.00 $11,154.00
3063 390321 CLASS I RIPRAP SLOPE/CHANNEL PROTECTION SQUARE YARD 3133 $51.00 $159,783.00 $37.00 $115,921.00
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        CONTRACTOR 3 CONTRACTOR 4
American Infrastructure G.A & F.C. Wagman, Inc.

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
3064 300000 NO. 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITI CUBIC YARD 12 $175.00 $2,100.00 $80.00 $960.00
3065 390330 RIPRAP FOR SEDIMENT CONTROL TON 155 $125.00 $19,375.00 $40.00 $6,200.00
3066 390345 3/4" TO 1 1/2" STONE FOR SEDIMENT CONTROL TON 5 $125.00 $625.00 $75.00 $375.00
3067 390350 2" TO 3" STONE FOR SEDIMENT CONTROL TON 38 $125.00 $4,750.00 $45.00 $1,710.00
3068 390355 4" TO 7" STONE FOR SEDIMENT CONTROL TON 175 $125.00 $21,875.00 $45.00 $7,875.00
3069 390535 SUPER SILT FENCE LINEAR FEET 3076 $10.00 $30,760.00 $8.00 $24,608.00
3070 391001 BOTTOM CUTOFF WALLS CL I RIPRAP LINEAR FEET 144 $20.00 $2,880.00 $36.00 $5,184.00
3071 301315 MIX 3 CONCRETE FOR MISCELLANEOUS STRUCTURES TON 48 $1,200.00 $57,600.00 $375.00 $18,000.00
3072 390322 CLASS II RIPRAP SLOPE/CHANNEL PROTECTION SQUARE YARD 110 $125.00 $13,750.00 $85.00 $9,350.00
4001 400000 APPROACH SLABS FOR BRIDGE S21 LUMP SUM 1 $10,000.00 $10,000.00 $40,000.00 $40,000.00
4002 400000 APPROACH SLABS FOR BRIDGE S22 LUMP SUM 1 $10,000.00 $10,000.00 $40,000.00 $40,000.00
4003 400000 CAPWAP-C ANALYSIS EACH 20 $400.00 $8,000.00 $400.00 $8,000.00
4004 400000 DYNAMIC PILE MONITORING EACH 20 $1,500.00 $30,000.00 $1,500.00 $30,000.00
4005 400000 AUGERED PILING FOR BRIDGE FOUNDATIONS LINEAR FEET 7850 $131.00 $1,028,350.00 $110.00 $863,500.00
4006 400000 SLOPE PROTECTION FOR BRIDGE S21 SY 656 $90.00 $59,040.00 $140.00 $91,840.00
4007 400000 SLOPE PROTECTION FOR BRIDGE S22 SY 656 $90.00 $59,040.00 $140.00 $91,840.00
4008 400000 SUPPORT OF EXCAVATION FOR BRIDGE S19 LUMP SUM 1 $300,000.00 $300,000.00 $150,000.00 $150,000.00
4009 400000 SUPPORT OF EXCAVATION FOR BRIDGE S21 LUMP SUM 1 $300,000.00 $300,000.00 $70,000.00 $70,000.00
4010 400000 SUPPORT OF EXCAVATION FOR BRIDGE S22 LUMP SUM 1 $300,000.00 $300,000.00 $70,000.00 $70,000.00
4011 400000 MAINT OF STREAM FLOW FOR BRIDGE S19 LUMP SUM 1 $25,000.00 $25,000.00 $15,000.00 $15,000.00
4012 400000 MAINT OF STREAM FLOW FOR BRIDGE S21 LUMP SUM 1 $25,000.00 $25,000.00 $15,000.00 $15,000.00
4013 400000 MAINT OF STREAM FLOW FOR BRIDGE S22 LUMP SUM 1 $25,000.00 $25,000.00 $2,500.00 $2,500.00
4014 410215 REM OF EXISTING STRUCTURE - I-95 SB OVER I-95 NB BRIDGE LUMP SUM 1 $150,000.00 $150,000.00 $150,000.00 $150,000.00
4015 410215 REM OF EXISTING STRUCTURE - I-95 NB OVER I-95 SB BRIDGE LUMP SUM 1 $150,000.00 $150,000.00 $150,000.00 $150,000.00
4016 417105 CLASS 3 EXCAVATION FOR BRIDGE S16 CUBIC YARD 507 $75.00 $38,025.00 $40.00 $20,280.00
4017 417105 CLASS 3 EXCAVATION FOR BRIDGE S18 CUBIC YARD 635 $20.20 $12,827.00 $40.00 $25,400.00
4018 417105 CLASS 3 EXCAVATION FOR BRIDGE S19 CUBIC YARD 950 $25.00 $23,750.00 $40.00 $38,000.00
4019 417105 CLASS 3 EXCAVATION FOR BRIDGE S21 CUBIC YARD 1576 $44.00 $69,344.00 $48.00 $75,648.00
4020 417105 CLASS 3 EXCAVATION FOR BRIDGE S22 CUBIC YARD 1576 $39.50 $62,252.00 $48.00 $75,648.00
4021 421150 STEEL HP 14X73 BEAR PILE LINEAR FEET 23810 $49.00 $1,166,690.00 $48.00 $1,142,880.00
4022 421195 STEEL HP 14X73 BEAR TEST PILE LINEAR FEET 911 $79.00 $71,969.00 $80.00 $72,880.00
4023 421230 PILE POINT FOR 14 INCH STEEL HP BEARING PILE EACH 530 $134.00 $71,020.00 $65.00 $34,450.00
4024 428105 FOOTING CONCRETE FOR BRIDGE S16 CUBIC YARD 620 $320.00 $198,400.00 $290.00 $179,800.00
4025 428105 FOOTING CONCRETE FOR BRIDGE S17 CUBIC YARD 465 $341.00 $158,565.00 $300.00 $139,500.00
4026 428105 FOOTING CONCRETE FOR BRIDGE S18 CUBIC YARD 585 $313.00 $183,105.00 $290.00 $169,650.00
4027 428105 FOOTING CONCRETE FOR BRIDGE S19 CUBIC YARD 323 $360.00 $116,280.00 $290.00 $93,670.00
4028 428105 FOOTING CONCRETE FOR BRIDGE S21 CUBIC YARD 623 $458.00 $285,334.00 $400.00 $249,200.00
4029 428105 FOOTING CONCRETE FOR BRIDGE S22 CUBIC YARD 623 $458.00 $285,334.00 $400.00 $249,200.00
4030 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S16 LUMP SUM 1 $365,000.00 $365,000.00 $360,000.00 $360,000.00
4031 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S17 LUMP SUM 1 $270,000.00 $270,000.00 $290,000.00 $290,000.00
4032 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S18 LUMP SUM 1 $251,000.00 $251,000.00 $275,000.00 $275,000.00
4033 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S19 LUMP SUM 1 $213,000.00 $213,000.00 $220,000.00 $220,000.00
4034 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S21 LUMP SUM 1 $946,000.00 $946,000.00 $700,000.00 $700,000.00
4035 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S22 LUMP SUM 1 $946,000.00 $946,000.00 $700,000.00 $700,000.00
4036 433155 SUPERSTRUCTURE CONCRETE FOR BRIDGE S21 LUMP SUM 1 $600,000.00 $600,000.00 $600,000.00 $600,000.00
4037 433155 SUPERSTRUCTURE CONCRETE FOR BRIDGE S22 LUMP SUM 1 $600,000.00 $600,000.00 $600,000.00 $600,000.00
4038 433157 CONCRETE PARAPET FOR BRIDGE S21 LUMP SUM 1 $125,000.00 $125,000.00 $180,000.00 $180,000.00
4039 433157 CONCRETE PARAPET FOR BRIDGE S22 LUMP SUM 1 $125,000.00 $125,000.00 $180,000.00 $180,000.00
4040 433300 TYPE IA BRIDGE SCUPPER FOR BRIDGE S21 EACH 2 $10,600.00 $21,200.00 $15,000.00 $30,000.00
4041 433300 TYPE IA BRIDGE SCUPPER FOR BRIDGE S22 EACH 2 $10,600.00 $21,200.00 $15,000.00 $30,000.00
4042 445102 RETAINING WALL RW24 LUMP SUM 1 $1,317,000.00 $1,317,000.00 $1,500,000.00 $1,500,000.00
4043 445102 RETAINING WALL RW25 LUMP SUM 1 $829,000.00 $829,000.00 $975,000.00 $975,000.00
4044 445102 RETAINING WALL RW26 LUMP SUM 1 $1,129,000.00 $1,129,000.00 $1,250,000.00 $1,250,000.00
4045 456130 EPOXY COATED REIN STEEL IN SUPERSTR FOR BRIDGE S21 LUMP SUM 1 $313,000.00 $313,000.00 $310,000.00 $310,000.00
4046 456130 EPOXY COATED REIN STEEL IN SUPERSTR FOR BRIDGE S22 LUMP SUM 1 $313,000.00 $313,000.00 $310,000.00 $310,000.00
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4047 459110 FABRICATED STRUCTURAL STEEL FOR BRIDGE S21 LUMP SUM 1 $2,000,000.00 $2,000,000.00 $2,471,000.00 $2,471,000.00
4048 459110 FABRICATED STRUCTURAL STEEL FOR BRIDGE S22 LUMP SUM 1 $2,000,000.00 $2,000,000.00 $2,900,000.00 $2,900,000.00
4049 459310 STEEL STUD SHEAR DEVELOPERS FOR BRIDGE S21 LUMP SUM 1 $40,700.00 $40,700.00 $40,000.00 $40,000.00
4050 459310 STEEL STUD SHEAR DEVELOPERS FOR BRIDGE S22 LUMP SUM 1 $40,700.00 $40,700.00 $40,000.00 $40,000.00
4051 478153 FLOODLIGHTING NU 75 $60.00 $4,500.00 $150.00 $11,250.00
4052 492035 CLASS II RIPRAP FOR SCOUR PROTECTION S19 TON 800 $36.25 $29,000.00 $40.00 $32,000.00
4053 492036 CLASS II RIPRAP FOR SCOUR PROTECTION S21 TON 170 $45.00 $7,650.00 $55.00 $9,350.00
4054 492037 CLASS II RIPRAP FOR SCOUR PROTECTION S22 TON 170 $45.00 $7,650.00 $55.00 $9,350.00
4055 417105 CLASS 3 EXCAVATION FOR BRIDGE S17 CUBIC YARD 285 $185.00 $52,725.00 $45.00 $12,825.00
4056 410215 REMOVAL OF EXISTING STRUCTURE - TEMPORARY BRIDGE OVE LUMP SUM 1 $25,000.00 $25,000.00 $1,000.00 $1,000.00
4057 400000 SUPPORT OF EXCAVATION FOR BRIDGE S18 LUMP SUM 1 $100,000.00 $100,000.00 $25,000.00 $25,000.00
5001 500000 ORDINARY PORTLAND CEMENT CONCRETE, TYPE I TON 3000 $122.00 $366,000.00 $100.00 $300,000.00
5002 500000 CEMENT STABILIZED SUBGRADE SOILS SQUARE YARD 68000 $4.15 $282,200.00 $5.00 $340,000.00
5003 504106 HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL, PG64 TON 880 $85.00 $74,800.00 $99.00 $87,120.00
5004 504156 HOT MIX ASPHALT SUPERPAVE 9.5mm FOR BASE, PG76-22, LEVE TON 7893 $74.00 $584,082.00 $88.00 $694,584.00
5005 504172 HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-4 TON 7893 $74.00 $584,082.00 $88.00 $694,584.00
5006 504264 GAP-GRADED STONE MATRIX ASPHALT 12.5mm, PG76-22 TON 32432 $115.00 $3,729,680.00 $97.00 $3,145,904.00
5007 504302 HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22, LEV TON 27282 $67.00 $1,827,894.00 $71.00 $1,937,022.00
5008 504310 HOT MIX ASPHALT SUPERPAVE 19.0mm FOR WEDGE/LEVEL, PG6 TON 7400 $68.00 $503,200.00 $79.00 $584,600.00
5009 504316 HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH TON 200 $197.00 $39,400.00 $128.00 $25,600.00
5010 504328 HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PA TON 1100 $116.00 $127,600.00 $115.00 $126,500.00
5011 504600 PRICE ADJUSTMENT FOR ASPHALT BINDER EACH 150000 $1.00 $150,000.00 $1.00 $150,000.00
5012 504605 PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY EACH 226000 $1.00 $226,000.00 $1.00 $226,000.00
5013 504610 PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE EACH 226000 $1.00 $226,000.00 $1.00 $226,000.00
5014 520111 4 INCH GRADED AGGREGATE BASE COURSE SQUARE YARD 9524 $7.00 $66,668.00 $6.00 $57,144.00
5015 520113 6 INCH GRADED AGGREGATE BASE COURSE SQUARE YARD 135274 $7.50 $1,014,555.00 $6.00 $811,644.00
5016 530100 GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH SQUARE YARD 77000 $2.40 $184,800.00 $1.70 $130,900.00
5017 530110 GRINDING HOT MIX ASPHALT PAVEMENT 2 INCH TO 4 INCH SQUARE YARD 1250 $3.10 $3,875.00 $4.00 $5,000.00
5018 500000 GRINDING HOT MIX ASPHALT PAVEMENT 4 INCH DEPTH AND DE CUBIC YARD 310 $31.30 $9,703.00 $31.00 $9,610.00
5019 571015 PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE I REPAI SQUARE YARD 600 $219.00 $131,400.00 $125.00 $75,000.00
5020 585340 SNOWPLOWABLE RAISED PAVEMENT MARKERS EACH 1840 $27.65 $50,876.00 $27.00 $49,680.00
5021 585600 5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTI LINEAR FEET 70930 $3.00 $212,790.00 $3.15 $223,429.50
5022 585601 5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTI LINEAR FEET 5025 $4.00 $20,100.00 $3.15 $15,828.75
5023 585602 10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECT LINEAR FEET 16395 $6.00 $98,370.00 $6.30 $103,288.50
5024 585604 5 INCH YELLOW PERMANENT PERFORMED PATTERNED REFLEC LINEAR FEET 51995 $3.00 $155,985.00 $3.15 $163,784.25
5025 585623 16 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARK LINEAR FEET 1525 $7.00 $10,675.00 $10.50 $16,012.50
5026 585627 WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEG SQUARE FEET 336 $15.00 $5,040.00 $18.00 $6,048.00
5027 585700 REMOVAL OF EXISTING PAVEMENT MARKINGS, ANY WIDTH LINEAR FEET 24650 $0.60 $14,790.00 $0.85 $20,952.50
5028 500000 CONTINUOUS PAVING FABRIC SQUARE YARDS 30100 $2.85 $85,785.00 $2.65 $79,765.00
6001 600000 34 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 6618 $113.00 $747,834.00 $120.00 $794,160.00
6002 600000 34 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 336 $164.00 $55,104.00 $170.00 $57,120.00
6003 600000 34 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 194 $759.00 $147,246.00 $695.00 $134,830.00
6004 600000 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER AT BRID LINEAR FEET 291 $261.00 $75,951.00 $250.00 $72,750.00
6005 600000 MODIFIED 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SING LINEAR FEET 1656 $103.00 $170,568.00 $102.00 $168,912.00
6006 600000 CONCRETE BIFURCATED BARRIER TRANSITION TYPE 'A' EACH 25 $20,800.00 $520,000.00 $18,600.00 $465,000.00
6007 600000 SPECIAL CONCRETE BIFURCATED BARRIER TYPE 'A'- 6' WIDTH LINEAR FEET 792 $348.00 $275,616.00 $326.00 $258,192.00
6008 600000 SPECIAL CONCRETE BIFURCATED BARRIER TYPE 'B' LINEAR FEET 690 $431.00 $297,390.00 $385.00 $265,650.00
6009 600000 PRECAST PERMANENT 32 INCH F SHAPE CONCRETE TRAFFIC BA LINEAR FEET 974 $40.00 $38,960.00 $7.50 $7,305.00
6010 600000 TRAFFIC BARRIER W BEAM ANCHORAGE AT PRECAST PERMANE EACH 1 $1,010.00 $1,010.00 $320.00 $320.00
6011 600000 PRECAST PERMANENT 32 INCH F SHAPE CONCRETE TRAFFIC BA EACH 1 $2,500.00 $2,500.00 $2,600.00 $2,600.00
6012 600000 REMOVE AND DISPOSE OF EXISTING PRECAST CONCRETE BARR LINEAR FEET 7228 $2.50 $18,070.00 $3.75 $27,105.00
6013 600000 RESET EXISTING PRECAST 32 INCH CONCRETE TRAFFIC BARRIE LINEAR FEET 2712 $10.00 $27,120.00 $1.60 $4,339.20
6014 620079 CONCRETE TRAFFIC BARRIER REFLECTIVE DELINEATORS EACH 490 $30.00 $14,700.00 $10.00 $4,900.00
6015 620142 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 1398 $141.00 $197,118.00 $140.00 $195,720.00
6016 620144 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 855 $174.00 $148,770.00 $171.00 $146,205.00
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6017 620146 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 474 $767.00 $363,558.00 $700.00 $331,800.00
6018 620150 34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TY LINEAR FEET 1373 $97.00 $133,181.00 $100.00 $137,300.00
6019 620152 34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TY LINEAR FEET 5728 $111.00 $635,808.00 $116.00 $664,448.00
6020 620160 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TY LINEAR FEET 2643 $100.00 $264,300.00 $100.00 $264,300.00
6021 620163 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TY LINEAR FEET 5486 $118.00 $647,348.00 $116.00 $636,376.00
6022 661392 TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT F SHAPE CONC EACH 1 $1,620.00 $1,620.00 $2,800.00 $2,800.00
6023 660482 TRAFFIC BARRIER W BEAM USING 6 FOOT POST LINEAR FEET 564 $19.00 $10,716.00 $20.50 $11,562.00
6024 660483 TRAFFIC BARRIER W BEAM 6 FOOT POST EACH 14 $77.00 $1,078.00 $85.00 $1,190.00
6025 661505 TYPE B TRAFFIC BARRIER END TREATMENT EACH 1 $2,050.00 $2,050.00 $2,000.00 $2,000.00
6026 661510 TYPE C TRAFFIC BARRIER END TREATMENT EACH 1 $2,230.00 $2,230.00 $2,300.00 $2,300.00
6027 661540 TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION EACH 4 $619.00 $2,476.00 $750.00 $3,000.00
6028 661583 TRAFFIC BARRIER W BEAM ANCHORAGE TO CONCRETE TRAFFIC EACH 1 $138.00 $138.00 $300.00 $300.00
6029 662325 REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEA LINEAR FEET 2537 $2.00 $5,074.00 $2.00 $5,074.00
6030 670200 W BEAM BARRIER REFLECTIVE DELINEATORS EACH 2 $8.00 $16.00 $8.25 $16.50
6031 600000 CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT NEW SIG EACH 2 $16,800.00 $33,600.00 $16,000.00 $32,000.00
7001 700000 ACER RUBRUM 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 24 $94.00 $2,256.00 $130.00 $3,120.00
7002 700000 AMELANCHIER X GRANDIFLORA 'AUTUMN BRILLIANCE' 6 FOOT H EACH 16 $72.00 $1,152.00 $130.00 $2,080.00
7003 700000 ARONIA ARBUTIFOLIA #3 FULL EACH 173 $22.00 $3,806.00 $24.00 $4,152.00
7004 700000 BACCHARIS HALMIFOLIA #3 FULL EACH 129 $22.00 $2,838.00 $24.00 $3,096.00
7005 700000 BETULA NIGRA 'DURA HEAT' 6 FOOT HEIGHT B&B FULL EACH 50 $55.00 $2,750.00 $120.00 $6,000.00
7006 700000 CEPHALANTHUS OCCIDENTALIS #3 FULL EACH 75 $22.00 $1,650.00 $24.00 $1,800.00
7007 700000 CORNUS SERICEA 'STOLONIFERA' #1 FULL EACH 334 $11.00 $3,674.00 $11.00 $3,674.00
7008 700000 ELODEA CANADENSIS PLUG EACH 1194 $3.00 $3,582.00 $3.00 $3,582.00
7009 700000 ILEX GLABRA 'COMPACTA' #1 FULL EACH 70 $11.00 $770.00 $11.00 $770.00
7010 700000 ILEX OPACA 'JERSEY KNIGHT' 5 FOOT HEIGHT B&B FULL EACH 3 $138.00 $414.00 $160.00 $480.00
7011 700000 ILEX OPACA 'JERSEY PRINCESS' 5 FOOT HEIGHT B&B FULL EACH 19 $138.00 $2,622.00 $160.00 $3,040.00
7012 700000 ILEX VERTICILLATA 'WINTER RED' #3 FULL EACH 253 $18.00 $4,554.00 $25.00 $6,325.00
7013 700000 ITEA VIRGINICA #3 FULL EACH 38 $18.00 $684.00 $25.00 $950.00
7014 700000 JUNIPERUS VIRGINIANA 5 FOOT HEIGHT FULL EACH 22 $83.00 $1,826.00 $95.00 $2,090.00
7015 700000 LIQUIDAMBAR STYRACIFLUA 1-1/2 INCH CALIPER B&B CENTRAL EACH 23 $94.00 $2,162.00 $130.00 $2,990.00
7016 700000 LIRIODENDRON TULIPIFERA 1-1/2 INCH CALIPER B&B CENTRAL L EACH 8 $94.00 $752.00 $130.00 $1,040.00
7017 700000 MAGNOLIA VIRGINIANA 6 FOOT HEIGHT FULL EACH 52 $77.00 $4,004.00 $85.00 $4,420.00
7018 700000 METASEQUOIA GLYPTOSTOBOIDES 1-1/2 INCH CALIPER B&B CEN EACH 7 $94.00 $658.00 $130.00 $910.00
7019 700000 MYRICA PENSYLVANICA #3 FULL EACH 119 $18.00 $2,142.00 $25.00 $2,975.00
7020 700000 NYSSA SYLVATICA 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 6 $105.00 $630.00 $130.00 $780.00
7021 700000 PANICUM VIRGATUM #1 FULL EACH 2375 $5.00 $11,875.00 $6.00 $14,250.00
7022 700000 PINUS STROBUS 5 FOOT HEIGHT BRANCHED EACH 22 $72.00 $1,584.00 $65.00 $1,430.00
7023 700000 PLATANUS X ACERIFOLIA 'BLOODGOOD' 1-1/2 INCH CALIPER B&B EACH 21 $94.00 $1,974.00 $130.00 $2,730.00
7024 700000 POTAMOGETON PECTINATUS PLUG EACH 2148 $2.00 $4,296.00 $2.00 $4,296.00
7025 700000 POTAMOGETON PERFOLIATUS PLUG EACH 2492 $2.00 $4,984.00 $2.00 $4,984.00
7026 700000 QUERCUS BICOLOR 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 7 $105.00 $735.00 $130.00 $910.00
7027 700000 QUERCUS PHELLOS 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 5 $105.00 $525.00 $130.00 $650.00
7028 700000 SALIX NIGRA 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 14 $105.00 $1,470.00 $130.00 $1,820.00
7029 700000 SHA TURFGRASS SEED MIX SQUARE YARD 8359 $2.00 $16,718.00 $0.65 $5,433.35
7030 700000 WET MEADOW MIX SQUARE YARD 5641 $2.00 $11,282.00 $1.40 $7,897.40
7031 700000 TAXODIUM DISTICHUM 1-1/2 INCH CALIPER B&B CENTER LEADER EACH 9 $94.00 $846.00 $125.00 $1,125.00
7032 700000 VACCINIUM CORYMBOSUM #1 FULL EACH 179 $11.00 $1,969.00 $11.00 $1,969.00
7033 700000 VALLISNERIA AMERICANA PLUG EACH 1133 $2.00 $2,266.00 $2.00 $2,266.00
7034 700000 VIBURNUM DENTATUM #3 FULL EACH 148 $18.00 $2,664.00 $24.00 $3,552.00
7035 700000 VIBURNUM TRILOBUM #3 FULL EACH 56 $18.00 $1,008.00 $24.00 $1,344.00
7036 700000 VIBURNUM X TOMENTOSUM 'SHASTA' #3 FULL EACH 91 $18.00 $1,638.00 $25.00 $2,275.00
7037 701325 PLACING SALVAGED TOPSOIL 2 INCH DEPTH SQUARE YARD 21296 $1.00 $21,296.00 $1.30 $27,684.80
7038 701345 PLACING SALVAGED TOPSOIL 4 INCH DEPTH SQUARE YARD 42657 $2.00 $85,314.00 $3.00 $127,971.00
7039 704345 PLACING FURNISHED TOPSOIL 4 INCH DEPTH SQUARE YARD 29944 $2.00 $59,888.00 $4.25 $127,262.00
7040 705400 TEMPORARY SEEDING POUND 12500 $12.50 $156,250.00 $10.00 $125,000.00
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7041 705412 TEMPORARY MULCH SQUARE YARD 36750 $0.20 $7,350.00 $0.45 $16,537.50
7042 705500 TURFGRASS ESTABLISHMENT SQUARE YARD 93900 $0.70 $65,730.00 $0.65 $61,035.00
7043 705510 APPLYING LIMESTONE TO SALVAGED TOPSOIL AND NONTOPSO TON 59 $260.00 $15,340.00 $150.00 $8,850.00
7044 705570 TRACTOR AND HAND MOWING HOUR 15 $500.00 $7,500.00 $55.00 $825.00
7045 715015 SHREDDED HARDWOOD BARK MULCHING 3 INCH DEPTH SQUARE YARD 3329 $2.00 $6,658.00 $1.20 $3,994.80
7046 709100 TYPE A SOIL STAB MAT SQUARE YARD 7628 $4.00 $30,512.00 $2.00 $15,256.00
7047 700000 ILEX VERTICILLATA 'SOUTHERN GENTLEMEN' #3 FULL, MALE CU EACH 30 $18.00 $540.00 $40.00 $1,200.00
8001 800000 4 - 1 INCH CONDUIT, DIR. BORED LINEAR FEET 1120 $23.00 $25,760.00 $21.00 $23,520.00
8002 800000 12 Single Mode Count Fiber Optic Cable LINEAR FEET 50000 $1.10 $55,000.00 $1.00 $50,000.00
8003 800000 2 INCH CONDUIT, DIR. BORED LINEAR FEET 330 $16.40 $5,412.00 $13.00 $4,290.00
8004 800000 2 INCH GALVANIZED RIGID STEEL CONDUIT- TRENCHED LINEAR FEET 150 $20.00 $3,000.00 $14.00 $2,100.00
8005 800000 2 INCH GALVANIZED RIGID STEEL CONDUIT- BORED LINEAR FEET 50 $56.00 $2,800.00 $45.00 $2,250.00
8006 800000 4 INCH CONDUIT, DIR. BORED LINEAR FEET 850 $5.00 $4,250.00 $5.00 $4,250.00
8007 800000 5 INCH PVC SCHEDULE 80 CONDUIT- TRENCHED LINEAR FEET 250 $37.00 $9,250.00 $30.00 $7,500.00
8008 800000 ATR CONTROLLER EACH 1 $25,800.00 $25,800.00 $24,000.00 $24,000.00
8009 0 NOT USED 0 0 $0.00 $0.00 $0.00 $0.00
8010 800000 CABINET ASSEMBLY, TYPE 1 EACH 5 $5,550.00 $27,750.00 $5,000.00 $25,000.00
8011 800000 CABINET ASSEMBLY, TYPE 2 EACH 6 $5,550.00 $33,300.00 $5,000.00 $30,000.00
8012 800000 CABINET ELECTRICAL SERVICE - 10KVA EACH 1 $3,850.00 $3,850.00 $3,500.00 $3,500.00
8013 800000 CABINET ELECTRICAL SERVICE - 15KVA EACH 4 $3,730.00 $14,920.00 $3,400.00 $13,600.00
8014 800000 CABINET ELECTRICAL SERVICE - 3KVA EACH 5 $2,880.00 $14,400.00 $2,600.00 $13,000.00
8015 800000 CAMERA LOWERING SYSTEM, 60 FEET EACH 1 $5,210.00 $5,210.00 $4,700.00 $4,700.00
8016 800000 CAMERA LOWERING SYSTEM, 70 FEET EACH 3 $5,440.00 $16,320.00 $5,000.00 $15,000.00
8017 800000 CAMERA POLE, 60 FEET EACH 1 $8,650.00 $8,650.00 $8,000.00 $8,000.00
8018 800000 CAMERA POLE, 70 FEET EACH 3 $13,000.00 $39,000.00 $11,700.00 $35,100.00
8019 800000 CANTILEVER SIGN STRUCTURE C-TRS#0 EACH 1 $46,800.00 $46,800.00 $46,000.00 $46,000.00
8020 800000 CANTILEVER SIGN STRUCTURE C-TRS#3 EACH 1 $46,800.00 $46,800.00 $46,000.00 $46,000.00
8021 800000 Cat 5E/360 Mhz Copper Ethernet Cable LINEAR FEET 1500 $2.20 $3,300.00 $2.00 $3,000.00
8022 800000 Cat 5E/8 Conductor Modular Plugs EACH 100 $0.65 $65.00 $0.60 $60.00
8023 800000 CCTV MAINTENANCE AREA, CCTV #C24A LUMP SUM 1 $1,420.00 $1,420.00 $1,300.00 $1,300.00
8024 800000 CCTV MAINTENANCE AREA, CCTV #C24B LUMP SUM 1 $3,990.00 $3,990.00 $3,600.00 $3,600.00
8025 800000 CCTV MAINTENANCE AREA, CCTV #C24C LUMP SUM 1 $3,990.00 $3,990.00 $3,600.00 $3,600.00
8026 800000 CCTV MAINTENANCE AREA, CCTV #C27 LUMP SUM 1 $3,990.00 $3,990.00 $3,600.00 $3,600.00
8027 800000 COMMUNICATION JUNCTION BOX EACH 40 $1,830.00 $73,200.00 $1,700.00 $68,000.00
8028 800000 COMMUNICATION VAULT EACH 22 $3,440.00 $75,680.00 $3,100.00 $68,200.00
8029 800000 CONCRETE FOR CAMERA POLE FOUNDATION CUBIC YARD 20 $893.00 $17,860.00 $825.00 $16,500.00
8030 800000 CONCRETE FOR EQUIPMENT CABINET FOUNDATION CUBIC YARD 12 $1,770.00 $21,240.00 $1,600.00 $19,200.00
8031 800000 CONCRETE FOR SOLAR POWER POLE FOUNDATION CUBIC YARD 3 $954.00 $2,862.00 $860.00 $2,580.00
8032 800000 Disconnect and Re-route Existing Cable LINEAR FEET 2000 $1.10 $2,200.00 $1.00 $2,000.00
8033 800000 ELECTRICAL SERVICE DISTRIBUTION CENTER W/RACK, 120/240V EACH 2 $3,110.00 $6,220.00 $2,800.00 $5,600.00
8034 800000 Fiber optic patch panel 12 port EACH 50 $638.00 $31,900.00 $575.00 $28,750.00
8035 800000 Fiber optic patch panel 48 port EACH 4 $1,770.00 $7,080.00 $1,600.00 $6,400.00
8036 800000 Fiber Optic Splice EACH 900 $27.75 $24,975.00 $25.00 $22,500.00
8037 800000 Fiber Optic Splice Cases & Accessories EACH 100 $610.00 $61,000.00 $550.00 $55,000.00
8038 800000 FURNISH AND INSTALL 50 KVA 480 VOLT SINGLE PHASE 120/240V EACH 2 $7,770.00 $15,540.00 $7,000.00 $14,000.00
8039 800000 FURNISH AND INSTALL BGE HANDBOX (BGE MATERIAL NO. 12-E2 EACH 1 $2,470.00 $2,470.00 $2,300.00 $2,300.00
8040 800000 FURNISH AND INSTALL CELLULAR MODEM EACH 2 $1,120.00 $2,240.00 $1,100.00 $2,200.00
8041 800000 FURNISH AND INSTALL COMMUNICATION MANHOLE EACH 10 $1,910.00 $19,100.00 $1,800.00 $18,000.00
8042 800000 FURNISH AND INSTALL CONCRETE PAD FOR 50 KVA SINGLE PHA CUBIC YARD 2 $222.00 $444.00 $200.00 $400.00
8043 800000 FURNISH AND INSTALL DISCONNECT SWITCH 125A-2POLES-600V EACH 2 $1,770.00 $3,540.00 $1,600.00 $3,200.00
8044 800000 FURNISH AND INSTALL DISCONNECT SWITCH 100A FUSED AT 60 EACH 4 $3,550.00 $14,200.00 $3,200.00 $12,800.00
8045 800000 FURNISH AND INSTALL TOLL RATE EMERGENCY POWER BACK-U EACH 4 $6,660.00 $26,640.00 $6,000.00 $24,000.00
8046 800000 FURNISH AND INSTALL TOLL RATE SIGN EACH 4 $332.00 $1,328.00 $3,000.00 $12,000.00
8047 800000 INSTALL DMS EACH 3 $26,600.00 $79,800.00 $20,000.00 $60,000.00
8048 800000 MAGNETO-INDUCTIVE VEHICLE DETECTOR/AMPLIFIERS EACH 7 $178.00 $1,246.00 $160.00 $1,120.00
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8049 800000 MISCELLANEOUS ELECTRICAL REPAIRS, CONSTRUCTION, AND/O LUMP SUM 1 $500,000.00 $500,000.00 $500,000.00 $500,000.00
8050 800000 Patch Panel 12 Port Cat 5E & hardware EACH 10 $128.00 $1,280.00 $115.00 $1,150.00
8051 800000 MAINTAIN EXISTING WIRELESS CCTV SYSTEM LUMP SUM 1 $31,700.00 $31,700.00 $30,000.00 $30,000.00
8052 800000 REMOVE AND SALVAGE EXISTING WIRELESS CCTV SYSTEM LUMP SUM 1 $8,210.00 $8,210.00 $7,500.00 $7,500.00
8053 800000 REMOVE AND SALVAGE EXISTING CAMERA SITE WIRELESS TRA EACH 3 $1.00 $3.00 $1.00 $3.00
8054 800000 REMOVE AND SALVAGE EXISTING CCTV CAMERA  LUMP SUM 1 $216.00 $216.00 $200.00 $200.00
8055 800000 REMOVE AND SALVAGE EXISTING CCTV LOWERING DEVICE EACH 1 $621.00 $621.00 $560.00 $560.00
8056 800000 REMOVE AND SALVAGE EXISTING CCTV POLE EACH 2 $1,020.00 $2,040.00 $920.00 $1,840.00
8057 800000 REMOVE AND SALVAGE EXISTING HUB #4 LUMP SUM 1 $9,430.00 $9,430.00 $8,500.00 $8,500.00
8058 0 NOT USED 0 1 $0.00 $0.00 $0.00 $0.00
8059 800000 SOLAR POWER DISTRIBUTION SYSTEM EACH 1 $7,990.00 $7,990.00 $7,200.00 $7,200.00
8060 800000 SOLAR POWER POLE EACH 1 $4,220.00 $4,220.00 $4,000.00 $4,000.00
8061 800000 SPARE PARTS AND MAINTENANCE ITEMS LUMP SUM 1 $7,770.00 $7,770.00 $7,000.00 $7,000.00
8062 800000 ST Single Mode Threaded connectors EACH 700 $1.10 $770.00 $1.00 $700.00
8063 800000 ST-ST Single Mode Fiber Optic Couplers EACH 700 $1.10 $770.00 $1.00 $700.00
8064 800000 TRENCH EXCAVATION AND BACKFILL LINEAR FEET 6270 $1.10 $6,897.00 $1.00 $6,270.00
8065 800000 TRENCH EXCAVATION AND BACKFILL - ENCASED LINEAR FEET 9720 $18.85 $183,222.00 $17.00 $165,240.00
8066 800000 WIRELESS CELLULAR COMMUNICATION SYSTEM EACH 1 $1,640.00 $1,640.00 $1,500.00 $1,500.00
8067 800000 4 INCH HDPE SDR 11 CONDUIT - BORED LINEAR FEET 755 $44.00 $33,220.00 $40.00 $30,200.00
8068 800000 90 FOOT HIGH MAST LIGHT STRUCTURE EACH 17 $24,600.00 $418,200.00 $23,000.00 $391,000.00
8069 800000 160 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $42,400.00 $42,400.00 $39,000.00 $39,000.00
8070 800000 165 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $44,900.00 $44,900.00 $41,000.00 $41,000.00
8071 800000 170 FOOT HIGH MAST LIGHT STRUCTURE EACH 5 $48,900.00 $244,500.00 $45,000.00 $225,000.00
8072 800000 175 FOOT HIGH MAST LIGHT STRUCTURE EACH 2 $50,800.00 $101,600.00 $46,000.00 $92,000.00
8073 800000 180 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $50,700.00 $50,700.00 $46,000.00 $46,000.00
8074 800000 185 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $50,900.00 $50,900.00 $46,000.00 $46,000.00
8075 800000 190 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $57,100.00 $57,100.00 $52,000.00 $52,000.00
8076 800000 195 FOOT HIGH MAST LIGHT STRUCTURE EACH 2 $55,900.00 $111,800.00 $51,000.00 $102,000.00
8077 800000 CABLE - 1 CONDUCTOR, NO. 2 AWG, TYPE XHHW, 600 V LINEAR FEET 152265 $2.60 $395,889.00 $2.40 $365,436.00
8078 800000 CABLE - 1 CONDUCTOR, NO. 6 AWG, TYPE XHHW, 600V LINEAR FEET 1800 $1.65 $2,970.00 $1.50 $2,700.00
8079 800000 CABLE DUCT END SEALS EACH 500 $50.00 $25,000.00 $45.00 $22,500.00
8080 800000 ELECTRICAL VAULT 4' x 4' x 4' EACH 11 $3,660.00 $40,260.00 $3,300.00 $36,300.00
8081 800000 JUNCTION BOX FOR HIGH MAST LIGHT STRUCTURE EACH 18 $1,050.00 $18,900.00 $950.00 $17,100.00
8082 800000 LED SIGN LUMINAIRE EACH 23 $1,330.00 $30,590.00 $1,200.00 $27,600.00
8083 800000 MEDIAN MOUNTED HIGH MAST LIGHT FOUNDATION EACH 18 $14,500.00 $261,000.00 $13,500.00 $243,000.00
8084 800000 PORTABLE DRIVE UNIT TO LOWER HIGH MAST LIGHTING EACH 2 $3,720.00 $7,440.00 $3,400.00 $6,800.00
8085 800000 ANCHOR BASE FOR WALL MOUNTED SUPPORT EACH 38 $366.00 $13,908.00 $330.00 $12,540.00
8086 801001 CONCRETE FOR SIGN FOUNDATIONS CUBIC YARD 368 $668.00 $245,824.00 $1,300.00 $478,400.00
8087 801003 CONCRETE FOR LIGHT FOUNDATION CUBIC YARD 345 $666.00 $229,770.00 $850.00 $293,250.00
8088 801106 WOOD SIGN SUPPORTS 4 INCH X 6 INCH LINEAR FEET 70 $12.00 $840.00 $12.00 $840.00
8089 801130 SQUARE PERFORATED TUBULAR STEEL SIGN POSTS EACH 38 $128.00 $4,864.00 $90.00 $3,420.00
8090 801605 SHEET ALUMINUM SIGNS SQUARE FEET 450 $22.00 $9,900.00 $20.00 $9,000.00
8091 801610 EXTRUDED ALUMINUM SIGN SQUARE FEET 2280 $21.60 $49,248.00 $22.00 $50,160.00
8092 801706 REMOVE SIGNS FROM EXISTING OVERHEAD STRUCTURE SQUARE FEET 72 $10.00 $720.00 $105.00 $7,560.00
8093 802501 NO. 6 AWG STRANDED BARE COPPER GROUND WIRE LINEAR FEET 4190 $1.10 $4,609.00 $1.00 $4,190.00
8094 802502 NO. 4 AWG STRANDED BARE COPPER GROUND WIRE LINEAR FEET 200 $4.35 $870.00 $1.00 $200.00
8095 802503 NO. 2 AWG STRANDED BARE COPPER GROUND WIRE LINEAR FEET 6955 $3.00 $20,865.00 $3.00 $20,865.00
8096 805010 1 INCH ELECTRICAL CONDUIT - GALVANIZED RISER LINEAR FEET 240 $19.80 $4,752.00 $16.00 $3,840.00
8097 805125 2 INCH SCHEDULE 80 RIGID PVC CONDUIT - TRENCHED LINEAR FEET 680 $13.50 $9,180.00 $10.00 $6,800.00
8098 805140 4 INCH SCHEDULE 80 RIGID PVC CONDUIT - TRENCHED  (LTG) LINEAR FEET 620 $14.85 $9,207.00 $11.00 $6,820.00
8099 805140 4 INCH SCHEDULE 80 RIGID PVC CONDUIT - TRENCHED (ITS) LINEAR FEET 3100 $1.10 $3,410.00 $1.00 $3,100.00
8100 805160 1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DE LINEAR FEET 90 $61.00 $5,490.00 $50.00 $4,500.00
8101 806105 105 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $25,700.00 $25,700.00 $24,000.00 $24,000.00
8102 806145 145 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $35,100.00 $35,100.00 $32,000.00 $32,000.00
8103 801711 REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS SQUARE FEET 65 $7.20 $468.00 $16.00 $1,040.00
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8104 806224 SIGN LIGHTING SYSTEM FOR OH-24 EACH 1 $80,100.00 $80,100.00 $36,000.00 $36,000.00
8105 806309 SIGN LIGHTING SYSTEM FOR C-9 EACH 1 $28,100.00 $28,100.00 $12,500.00 $12,500.00
8106 807500 200 EMBEDDED METERED SERVICE PEDESTAL EACH 1 $1,350.00 $1,350.00 $1,250.00 $1,250.00
8107 811001 FURNISH AND INSTALL ELECTRICAL HANDHOLE EACH 8 $1,550.00 $12,400.00 $1,400.00 $11,200.00
8108 811003 FURNISH AND INSTALL ELECTRICAL MANHOLE EACH 37 $1,550.00 $57,350.00 $1,400.00 $51,800.00
8109 812002 WOOD SIGN SUPPORT 6 INCH X 6 INCH LINEAR FEET 240 $17.80 $4,272.00 $17.00 $4,080.00
8110 813010 BAND SIGN TO SIGN SUPPORT EACH 1 $1,020.00 $1,020.00 $175.00 $175.00
8111 815225 4 INCH SCHEDULE 40 MULTI DUCT PVC CONDUIT - TRENCHED LINEAR FEET 11530 $7.00 $80,710.00 $6.30 $72,639.00
8112 815240 48 Single Mode Count Fiber Optic Cable LINEAR FEET 80000 $1.75 $140,000.00 $1.60 $128,000.00
8113 815295 ROAD WEATHER INFORMATION SYSTEM EACH 1 $89,900.00 $89,900.00 $81,000.00 $81,000.00
8114 815335 PIEZO SENSOR EACH 7 $2,270.00 $15,890.00 $2,050.00 $14,350.00
8115 821002 BREAKAWAY BASE SUPPORT SYSTEM FOR LIGHTING STRUCTUR EACH 5 $222.00 $1,110.00 $200.00 $1,000.00
8116 832001 DUCT CABLE - 2 CONDUCTOR, NO 6 AWG, 600V LINEAR FEET 14435 $5.00 $72,175.00 $5.00 $72,175.00
8117 832003 DUCT CABLE - 4 CONDUCTOR, NO 6 AWG, 600 V LINEAR FEET 470 $15.00 $7,050.00 $12.00 $5,640.00
8118 832007 DUCT CABLE - 2 CONDUCTOR, NO 2 AWG, 600V LINEAR FEET 120 $20.10 $2,412.00 $12.00 $1,440.00
8119 832009 DUCT CABLE - 4 CONDUCTOR, NO 2 AWG, 600V LINEAR FEET 26600 $10.00 $266,000.00 $9.00 $239,400.00
8120 832016 CABLE - 1 CONDUCTOR NO 6 AWG, TYPE USE, 600V LINEAR FEET 905 $2.00 $1,810.00 $1.40 $1,267.00
8121 832017 CABLE - 1 CONDUCTOR NO. 4  AWG TYPE USE 600 VOLT XHHW LINEAR FEET 2700 $1.45 $3,915.00 $1.30 $3,510.00
8122 832018 CABLE - 1 CONDUCTOR, NO 2 AWG, TYPE USE, 600V LINEAR FEET 22775 $2.00 $45,550.00 $2.40 $54,660.00
8123 832019 CABLE - 1 CONDUCTOR, NO. 10 AWG, TYPE THWN/THHN, 600V LINEAR FEET 1000 $2.20 $2,200.00 $2.00 $2,000.00
8124 833006 2 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40 LINEAR FEET 250 $29.90 $7,475.00 $24.00 $6,000.00
8125 833012 1 INCH DIAMETER FLEXIBLE STEEL CONDUIT LINEAR FEET 50 $29.00 $1,450.00 $15.00 $750.00
8126 834001 CONNECTOR KIT - TYPE I EACH 806 $61.00 $49,166.00 $55.00 $44,330.00
8127 834002 CONNECTOR KIT - TYPE II EACH 8 $146.00 $1,168.00 $40.00 $320.00
8128 0 NOT USED 0 1 $0.00 $0.00 $0.00 $0.00
8129 834004 CONNECTOR KIT - TYPE IV EACH 100 $55.00 $5,500.00 $50.00 $5,000.00
8130 837001 GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH   (LTG) EACH 118 $122.00 $14,396.00 $110.00 $12,980.00
8131 837001 GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH (ITS) EACH 49 $122.00 $5,978.00 $110.00 $5,390.00
8132 852024 OVERHEAD SIGN STRUCTURE KH-1302-OH-24 FURNISH AND INST EACH 1 $149,000.00 $149,000.00 $145,000.00 $145,000.00
8133 852109 CANTILEVER SIGN STRUCTURE KH-1302-C-9 FURNISH AND INSTA EACH 1 $25,700.00 $25,700.00 $27,000.00 $27,000.00
8134 861104 ELECTRICAL CABLE - 2 CONDUCTOR (ALUMINUM SHIELDED) LINEAR FEET 1850 $1.10 $2,035.00 $1.00 $1,850.00
8135 862101 LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG) LINEAR FEET 2100 $0.15 $315.00 $0.15 $315.00
8136 862102 SAW CUT FOR LOOP DETECTOR LINEAR FEET 830 $11.10 $9,213.00 $10.00 $8,300.00
8137 800000 ELECTRONIC TOLL EQUIPMENT GANTRY STRUCTURE - 41 FOOT EACH 2 $222,000.00 $444,000.00 $13,000.00 $26,000.00
8138 800000 HAR SITE 1 SUBSYSTEM LUMP SUM 1 $79,900.00 $79,900.00 $72,000.00 $72,000.00
8139 800000 HAR SITE 2 SUBSYSTEM LUMP SUM 1 $79,900.00 $79,900.00 $72,000.00 $72,000.00
8140 800000 HAR SITE 3 SUBSYSTEM LUMP SUM 1 $79,900.00 $79,900.00 $72,000.00 $72,000.00
8141 862023 OVERHEAD SIGN STRUCTURE OH-23 EACH 1 $53,400.00 $53,400.00 $80,000.00 $80,000.00

TOTALS $54,277,777.00 $54,313,638.05 
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Maryland Transportation Authority          

Contract Name: I-95 / I-695 INTERCHANGE - CONTRACT 2
Contract Number: KH1302-000-006
Bid Date:  May 6, 2011

        CONTRACTOR 5 CONTRACTOR 6
Facchina Construction Joseph B. Fay

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
1001 100000 SMARTPHONE EACH 8 $3,000.00 $24,000.00 $3,100.00 $24,800.00
1002 100000 PROTECTION OF EXISTING SANITARY SEWER EACH 1 $52,000.00 $52,000.00 $40,000.00 $40,000.00
1003 100000 SETTLEMENT MONITORING POINTS LUMP SUM 1 $6,500.00 $6,500.00 $8,000.00 $8,000.00
1004 100000 FACILITY MAINTENANCE LUMP SUM 1 $185,000.00 $185,000.00 $185,000.00 $185,000.00
1005 110100 CLEARING & GRUBBING LUMP SUM 1 $101,000.00 $101,000.00 $350,000.00 $350,000.00
1006 110370 TYPE D ENGINEERS OFFICE LUMP SUM 1 $101,000.00 $101,000.00 $130,000.00 $130,000.00
1007 110500 PRICE ADJUSTMENT FOR DIESEL FUEL EACH 1 $1,900,000.00 $1,900,000.00 $1,900,000.00 $1,900,000.00
1008 114005 5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMEN LINEAR FEET 17000 $0.25 $4,250.00 $0.25 $4,250.00
1009 114010 5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT LINEAR FEET 41000 $0.25 $10,250.00 $0.25 $10,250.00
1010 114015 10 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEME LINEAR FEET 4000 $0.45 $1,800.00 $0.40 $1,600.00
1011 114020 10 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT LINEAR FEET 4000 $0.45 $1,800.00 $0.40 $1,600.00
1012 114280 REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH LINEAR FEET 32800 $0.85 $27,880.00 $0.60 $19,680.00
1013 120500 MAINTENANCE OF TRAFFIC LUMP SUM 1 $500,000.00 $500,000.00 $800,000.00 $800,000.00
1014 NOT USED 0 1 $0.00 $0.00 $0.00 $0.00
1015 120610 ARROW PANEL UNIT DAY 2900 $29.00 $84,100.00 $22.00 $63,800.00
1016 120625 TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE SQUARE FEET 2937 $16.00 $46,992.00 $17.00 $49,929.00
1017 120630 TEMPORARY RAISED PAVEMENT MARKERS EACH 650 $8.25 $5,362.50 $6.50 $4,225.00
1018 120640 REMOVAL OF TEMPORARY RAISED PAVEMENT MARKERS EACH 975 $5.15 $5,021.25 $0.30 $292.50
1019 120715 RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FO LINEAR FEET 5860 $5.60 $32,816.00 $9.50 $55,670.00
1020 120717 REFLECTIVE BARRIER MARKERS EACH 335 $16.00 $5,360.00 $22.00 $7,370.00
1021 120743 TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC EACH 31 $250.00 $7,750.00 $185.00 $5,735.00
1022 120750 TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS BARRELS 84 $275.00 $23,100.00 $285.00 $23,940.00
1023 120761 REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS 96 $308.00 $29,568.00 $285.00 $27,360.00
1024 120765 REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLE BARRELS 24 $71.00 $1,704.00 $95.00 $2,280.00
1025 120773 RELOCATE SIGN SQUARE FEET 1200 $9.00 $10,800.00 $8.50 $10,200.00
1026 120784 TEMPORARY ORANGE CONSTRUCTION FENCE LINEAR FEET 825 $4.50 $3,712.50 $2.00 $1,650.00
1027 120820 DRUMS FOR MAINTENANCE OF TRAFFIC EACH 1500 $82.00 $123,000.00 $80.00 $120,000.00
1028 120860 PORTABLE VARIABLE MESSAGE SIGN UNIT DAY 4644 $60.00 $278,640.00 $35.00 $162,540.00
1029 120890 PROTECTION VEHICLE UNIT DAY 495 $570.00 $282,150.00 $400.00 $198,000.00
1030 121140 PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BA EACH 5 $1,460.00 $7,300.00 $9,100.00 $45,500.00
1031 121150 PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BA LINEAR FEET 6800 $19.00 $129,200.00 $12.00 $81,600.00
1032 130840 CONSTRUCTION STAKEOUT LUMP SUM 1 $370,000.00 $370,000.00 $420,000.00 $420,000.00
1033 130850 MOBILIZATION LUMP SUM 1 $3,033,000.00 $3,033,000.00 $5,250,000.00 $5,250,000.00
1034 131000 CPM PROJECT SCHEDULE LUMP SUM 1 $10,000.00 $10,000.00 $5,000.00 $5,000.00
2001 201030 CLASS 1 EXCAVATION CUBIC YARD 199000 $9.00 $1,791,000.00 $9.10 $1,810,900.00
2002 201031 CLASS 1-A EXCAVATION CUBIC YARD 3000 $22.50 $67,500.00 $18.50 $55,500.00
2003 202065 COMMON BORROW CUBIC YARD 13000 $16.00 $208,000.00 $15.50 $201,500.00
2004 0 NOT USED  $0.00 $0.00 $0.00 $0.00
2005 210025 REMOVAL OF EXISTING PAVEMENT CUBIC YARD 1693 $15.50 $26,241.50 $17.70 $29,966.10
2006 201040 GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGRE CUBIC YARD 2412 $41.00 $98,892.00 $45.00 $108,540.00
3001 300000 30" RCPP, C-361 ASTM CL. D-25 LINEAR FEET 6 $330.00 $1,980.00 $140.00 $840.00
3002 300000 36" RCPP, C-361 ASTM CL. D-25 LINEAR FEET 85 $150.00 $12,750.00 $165.00 $14,025.00
3003 300000 42" RCPP, C-361 ASTM CL. D-25 LINEAR FEET 60 $170.00 $10,200.00 $170.00 $10,200.00
3004 300000 36" RCPP, C-361 ASTM CL. C-25 LINEAR FEET 278 $175.00 $48,650.00 $145.00 $40,310.00
3005 300000 MOD. TYPE S INLET, DOUBLE GRATE TANDEM EACH 29 $6,000.00 $174,000.00 $7,000.00 $203,000.00
3006 300000 STABILIZED MAINTENANCE ACCESS ROAD SQUARE YARD 1457 $11.00 $16,027.00 $35.00 $50,995.00
3007 300000 REMOVE EXISTING DRAINAGE STRUCTURE EACH 9 $500.00 $4,500.00 $1,100.00 $9,900.00
3008 300000 SWM POND AS-BUILT CERTIFICATION LUMP SUM 1 $15,000.00 $15,000.00 $35,000.00 $35,000.00

Bid Tabulation
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3009 300000 SAND FILTER DIAPHRAGM CUBIC YARD 74 $85.00 $6,290.00 $85.00 $6,290.00
3010 300000 PRECAST CONCRETE RISER FOR BMP-7E EACH 1 $17,000.00 $17,000.00 $36,000.00 $36,000.00
3011 300000 PRECAST CONCRETE RISER FOR BMP-7F EACH 1 $16,000.00 $16,000.00 $29,000.00 $29,000.00
3012 300000 CLASS '0' RIPRAP TON 84 $35.00 $2,940.00 $75.00 $6,300.00
3013 300000 BULKHEAD AND ABANDON EXISTING PIPE LINEAR FEET 210 $25.00 $5,250.00 $45.00 $9,450.00
3014 300000 JACKING STORM DRAIN PIPE TRENCHLESS PIPE INSTALLATION LINEAR FEET 187 $1,400.00 $261,800.00 $2,300.00 $430,100.00
3015 300000 DEWATERING FOR EROSION AND SEDIMENT CONTROL LUMP SUM 1 $44,000.00 $44,000.00 $47,000.14 $47,000.14
3016 300000 MAINTENANCE OF DRAINAGE LUMP SUM 1 $50,000.00 $50,000.00 $190,000.00 $190,000.00
3017 300000 TEMPORARY GABION OUTLET STRUCTURE EACH 3 $6,000.00 $18,000.00 $2,000.00 $6,000.00
3018 300000 TEMPORARY BRICK BULKHEAD EACH 1 $1,000.00 $1,000.00 $1,400.00 $1,400.00
3019 300000 CONVERT SWM FACILITY TO SEDIMENT BASIN LUMP SUM 1 $62,000.00 $62,000.00 $105,000.00 $105,000.00
3020 300000 PRECAST CONCRETE RISER FOR SEDIMENT BASIN 7I EACH 1 $12,000.00 $12,000.00 $19,000.00 $19,000.00
3021 301006 STABILIZED CONSTRUCTION ENTRANCE TON 1350 $27.00 $36,450.00 $43.00 $58,050.00
3022 301007 REHABILITATE STABILIZED CONSTRUCTION ENTRANCE TON 3375 $27.00 $91,125.00 $30.00 $101,250.00
3023 301112 FLOWABLE BACKFILL FOR UTILITY CUTS CUBIC YARD 79 $190.00 $15,010.00 $150.00 $11,850.00
3024 301210 REMOVE EXISTING PIPE LINEAR FEET 1956 $13.00 $25,428.00 $17.00 $33,252.00
3025 302415 15" RCP CLASS IV LINEAR FEET 299 $47.00 $14,053.00 $40.00 $11,960.00
3026 302418 18" RCP CLASS IV LINEAR FEET 3321 $50.00 $166,050.00 $45.00 $149,445.00
3027 302424 24" RCP CLASS IV LINEAR FEET 2709 $63.00 $170,667.00 $55.00 $148,995.00
3028 302430 30" RCP CLASS IV LINEAR FEET 893 $90.00 $80,370.00 $85.00 $75,905.00
3029 302436 36" RCP CLASS IV LINEAR FEET 748 $108.00 $80,784.00 $105.00 $78,540.00
3030 302442 42" RCP CLASS IV LINEAR FEET 463 $138.00 $63,894.00 $135.00 $62,505.00
3031 302542 42" RCP CLASS V LINEAR FEET 44 $173.00 $7,612.00 $195.00 $8,580.00
3032 304124 24 INCH CORRUGATED STEEL PIPE, 16 GAUGE LINEAR FEET 213 $74.00 $15,762.00 $55.00 $11,715.00
3033 304136 36 INCH CORRUGATED STEEL PIPE, 16 GAUGE LINEAR FEET 9 $160.00 $1,440.00 $220.00 $1,980.00
3034 368818 18" STD CONC END SECT EACH 1 $1,000.00 $1,000.00 $800.00 $800.00
3035 368830 30" STD CONC END SECT EACH 2 $1,500.00 $3,000.00 $1,200.00 $2,400.00
3036 368836 36" STD CONC END SECT EACH 3 $1,900.00 $5,700.00 $1,600.00 $4,800.00
3037 368842 42" STD CONC END SECT EACH 1 $1,050.00 $1,050.00 $2,100.00 $2,100.00
3038 370036 36 INCH STANDARD METAL END SECTION EACH 1 $950.00 $950.00 $900.00 $900.00
3039 378164 STD SGLE OPEN K OEG NONTRAFF MD EACH 3 $2,500.00 $7,500.00 $3,300.00 $9,900.00
3040 378165 STD SGLE OPEN K OEG NONTRAFF VD LINEAR FEET 11 $275.00 $3,025.00 $420.00 $4,620.00
3041 378167 STD DBLE OPEN K OEG NONTRAFF MD EACH 4 $2,500.00 $10,000.00 $3,200.00 $12,800.00
3042 379120 STD S INLET-2-GRATE MD EACH 43 $3,200.00 $137,600.00 $4,200.00 $180,600.00
3043 379122 STD S INLET-2-GRATE VD LINEAR FEET 161 $250.00 $40,250.00 $400.00 $64,400.00
3044 380600 48" DIA MANHOLE 12"-24" PIPES MIN DEPTH EACH 7 $2,700.00 $18,900.00 $3,100.00 $21,700.00
3045 380605 48" DIA MANHOLE VERT DEPTH LINEAR FEET 17 $175.00 $2,975.00 $330.00 $5,610.00
3046 380610 60" DIA MANHOLE 27"-36" PIPE MIN DEPTH EACH 8 $3,600.00 $28,800.00 $4,500.00 $36,000.00
3047 380615 60" DIA MANHOLE VERT DEPTH LINEAR FEET 40 $300.00 $12,000.00 $360.00 $14,400.00
3048 380620 72" DIA MANHOLE 42"-48" PIPES MIN DEPTH EACH 6 $4,100.00 $24,600.00 $5,700.00 $34,200.00
3049 380625 72" DIA MANHOLE VERT DEPTH LINEAR FEET 39 $400.00 $15,600.00 $390.00 $15,210.00
3050 387106 6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRA LINEAR FEET 11337 $11.00 $124,707.00 $11.00 $124,707.00
3051 387108 8 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRA LINEAR FEET 13228 $13.00 $171,964.00 $14.00 $185,192.00
3052 387109 6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS LINEAR FEET 66 $49.00 $3,234.00 $23.00 $1,518.00
3053 387110 8 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS LINEAR FEET 160 $39.00 $6,240.00 $29.00 $4,640.00
3054 388058 EROSION AND SEDIMENT CONTROL ORIGINAL EXCAVATION CUBIC YARD 3450 $15.00 $51,750.00 $16.50 $56,925.00
3055 388059 EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION CUBIC YARD 12552 $20.00 $251,040.00 $17.00 $213,384.00
3056 388062 EARTH DIKE LINEAR FEET 122 $5.00 $610.00 $9.00 $1,098.00
3057 388063 PORTABLE SEDIMENT TANK EACH 6 $4,200.00 $25,200.00 $2,300.00 $13,800.00
3058 388066 INLET PROTECTION EACH 8 $320.00 $2,560.00 $155.00 $1,240.00
3059 388068 TEMPORARY SWALE LINEAR FEET 1107 $4.50 $4,981.50 $6.00 $6,642.00
3060 388085 SUMP PIT EACH 4 $2,800.00 $11,200.00 $500.00 $2,000.00
3061 389105 5" CONCRETE DITCH SQUARE YARD 32 $95.00 $3,040.00 $150.00 $4,800.00
3062 390130 CLAY BACKFILL FOR CORE TRENCH CUBIC YARD 858 $48.00 $41,184.00 $28.00 $24,024.00
3063 390321 CLASS I RIPRAP SLOPE/CHANNEL PROTECTION SQUARE YARD 3133 $37.00 $115,921.00 $25.00 $78,325.00
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3064 300000 NO. 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITI CUBIC YARD 12 $59.00 $708.00 $130.00 $1,560.00
3065 390330 RIPRAP FOR SEDIMENT CONTROL TON 155 $36.00 $5,580.00 $52.00 $8,060.00
3066 390345 3/4" TO 1 1/2" STONE FOR SEDIMENT CONTROL TON 5 $57.00 $285.00 $60.00 $300.00
3067 390350 2" TO 3" STONE FOR SEDIMENT CONTROL TON 38 $52.00 $1,976.00 $56.00 $2,128.00
3068 390355 4" TO 7" STONE FOR SEDIMENT CONTROL TON 175 $54.00 $9,450.00 $52.00 $9,100.00
3069 390535 SUPER SILT FENCE LINEAR FEET 3076 $9.00 $27,684.00 $7.75 $23,839.00
3070 391001 BOTTOM CUTOFF WALLS CL I RIPRAP LINEAR FEET 144 $35.00 $5,040.00 $22.00 $3,168.00
3071 301315 MIX 3 CONCRETE FOR MISCELLANEOUS STRUCTURES TON 48 $480.00 $23,040.00 $700.00 $33,600.00
3072 390322 CLASS II RIPRAP SLOPE/CHANNEL PROTECTION SQUARE YARD 110 $77.00 $8,470.00 $93.00 $10,230.00
4001 400000 APPROACH SLABS FOR BRIDGE S21 LUMP SUM 1 $40,000.00 $40,000.00 $48,000.00 $48,000.00
4002 400000 APPROACH SLABS FOR BRIDGE S22 LUMP SUM 1 $40,000.00 $40,000.00 $48,000.00 $48,000.00
4003 400000 CAPWAP-C ANALYSIS EACH 20 $620.00 $12,400.00 $400.00 $8,000.00
4004 400000 DYNAMIC PILE MONITORING EACH 20 $2,500.00 $50,000.00 $1,700.00 $34,000.00
4005 400000 AUGERED PILING FOR BRIDGE FOUNDATIONS LINEAR FEET 7850 $205.00 $1,609,250.00 $130.00 $1,020,500.00
4006 400000 SLOPE PROTECTION FOR BRIDGE S21 SY 656 $119.00 $78,064.00 $72.00 $47,232.00
4007 400000 SLOPE PROTECTION FOR BRIDGE S22 SY 656 $119.00 $78,064.00 $72.00 $47,232.00
4008 400000 SUPPORT OF EXCAVATION FOR BRIDGE S19 LUMP SUM 1 $77,000.00 $77,000.00 $150,000.00 $150,000.00
4009 400000 SUPPORT OF EXCAVATION FOR BRIDGE S21 LUMP SUM 1 $132,000.00 $132,000.00 $155,000.00 $155,000.00
4010 400000 SUPPORT OF EXCAVATION FOR BRIDGE S22 LUMP SUM 1 $132,000.00 $132,000.00 $155,000.00 $155,000.00
4011 400000 MAINT OF STREAM FLOW FOR BRIDGE S19 LUMP SUM 1 $20,000.00 $20,000.00 $15,000.00 $15,000.00
4012 400000 MAINT OF STREAM FLOW FOR BRIDGE S21 LUMP SUM 1 $20,000.00 $20,000.00 $8,000.00 $8,000.00
4013 400000 MAINT OF STREAM FLOW FOR BRIDGE S22 LUMP SUM 1 $20,000.00 $20,000.00 $8,000.00 $8,000.00
4014 410215 REM OF EXISTING STRUCTURE - I-95 SB OVER I-95 NB BRIDGE LUMP SUM 1 $232,000.00 $232,000.00 $55,000.00 $55,000.00
4015 410215 REM OF EXISTING STRUCTURE - I-95 NB OVER I-95 SB BRIDGE LUMP SUM 1 $232,000.00 $232,000.00 $65,000.00 $65,000.00
4016 417105 CLASS 3 EXCAVATION FOR BRIDGE S16 CUBIC YARD 507 $54.00 $27,378.00 $125.00 $63,375.00
4017 417105 CLASS 3 EXCAVATION FOR BRIDGE S18 CUBIC YARD 635 $50.00 $31,750.00 $25.00 $15,875.00
4018 417105 CLASS 3 EXCAVATION FOR BRIDGE S19 CUBIC YARD 950 $50.00 $47,500.00 $30.00 $28,500.00
4019 417105 CLASS 3 EXCAVATION FOR BRIDGE S21 CUBIC YARD 1576 $70.00 $110,320.00 $43.00 $67,768.00
4020 417105 CLASS 3 EXCAVATION FOR BRIDGE S22 CUBIC YARD 1576 $74.00 $116,624.00 $43.00 $67,768.00
4021 421150 STEEL HP 14X73 BEAR PILE LINEAR FEET 23810 $61.00 $1,452,410.00 $60.00 $1,428,600.00
4022 421195 STEEL HP 14X73 BEAR TEST PILE LINEAR FEET 911 $72.00 $65,592.00 $80.00 $72,880.00
4023 421230 PILE POINT FOR 14 INCH STEEL HP BEARING PILE EACH 530 $86.00 $45,580.00 $125.00 $66,250.00
4024 428105 FOOTING CONCRETE FOR BRIDGE S16 CUBIC YARD 620 $297.00 $184,140.00 $400.00 $248,000.00
4025 428105 FOOTING CONCRETE FOR BRIDGE S17 CUBIC YARD 465 $312.00 $145,080.00 $400.00 $186,000.00
4026 428105 FOOTING CONCRETE FOR BRIDGE S18 CUBIC YARD 585 $293.00 $171,405.00 $400.00 $234,000.00
4027 428105 FOOTING CONCRETE FOR BRIDGE S19 CUBIC YARD 323 $311.00 $100,453.00 $400.00 $129,200.00
4028 428105 FOOTING CONCRETE FOR BRIDGE S21 CUBIC YARD 623 $395.00 $246,085.00 $540.00 $336,420.00
4029 428105 FOOTING CONCRETE FOR BRIDGE S22 CUBIC YARD 623 $395.00 $246,085.00 $540.00 $336,420.00
4030 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S16 LUMP SUM 1 $540,000.00 $540,000.00 $410,000.00 $410,000.00
4031 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S17 LUMP SUM 1 $350,000.00 $350,000.00 $320,000.00 $320,000.00
4032 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S18 LUMP SUM 1 $357,000.00 $357,000.00 $290,000.00 $290,000.00
4033 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S19 LUMP SUM 1 $309,000.00 $309,000.00 $240,000.00 $240,000.00
4034 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S21 LUMP SUM 1 $1,102,000.00 $1,102,000.00 $805,000.00 $805,000.00
4035 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S22 LUMP SUM 1 $1,102,000.00 $1,102,000.00 $805,000.00 $805,000.00
4036 433155 SUPERSTRUCTURE CONCRETE FOR BRIDGE S21 LUMP SUM 1 $685,000.00 $685,000.00 $700,000.00 $700,000.00
4037 433155 SUPERSTRUCTURE CONCRETE FOR BRIDGE S22 LUMP SUM 1 $685,000.00 $685,000.00 $700,000.00 $700,000.00
4038 433157 CONCRETE PARAPET FOR BRIDGE S21 LUMP SUM 1 $160,000.00 $160,000.00 $325,000.00 $325,000.00
4039 433157 CONCRETE PARAPET FOR BRIDGE S22 LUMP SUM 1 $160,000.00 $160,000.00 $325,000.00 $325,000.00
4040 433300 TYPE IA BRIDGE SCUPPER FOR BRIDGE S21 EACH 2 $11,000.00 $22,000.00 $19,000.00 $38,000.00
4041 433300 TYPE IA BRIDGE SCUPPER FOR BRIDGE S22 EACH 2 $11,000.00 $22,000.00 $19,000.00 $38,000.00
4042 445102 RETAINING WALL RW24 LUMP SUM 1 $1,420,000.00 $1,420,000.00 $1,400,000.00 $1,400,000.00
4043 445102 RETAINING WALL RW25 LUMP SUM 1 $902,000.00 $902,000.00 $875,000.00 $875,000.00
4044 445102 RETAINING WALL RW26 LUMP SUM 1 $1,270,000.00 $1,270,000.00 $1,200,000.00 $1,200,000.00
4045 456130 EPOXY COATED REIN STEEL IN SUPERSTR FOR BRIDGE S21 LUMP SUM 1 $294,000.00 $294,000.00 $360,000.00 $360,000.00
4046 456130 EPOXY COATED REIN STEEL IN SUPERSTR FOR BRIDGE S22 LUMP SUM 1 $212,000.00 $212,000.00 $360,000.00 $360,000.00
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4047 459110 FABRICATED STRUCTURAL STEEL FOR BRIDGE S21 LUMP SUM 1 $2,700,000.00 $2,700,000.00 $3,000,000.00 $3,000,000.00
4048 459110 FABRICATED STRUCTURAL STEEL FOR BRIDGE S22 LUMP SUM 1 $2,700,000.00 $2,700,000.00 $3,000,000.00 $3,000,000.00
4049 459310 STEEL STUD SHEAR DEVELOPERS FOR BRIDGE S21 LUMP SUM 1 $22,000.00 $22,000.00 $65,000.00 $65,000.00
4050 459310 STEEL STUD SHEAR DEVELOPERS FOR BRIDGE S22 LUMP SUM 1 $22,000.00 $22,000.00 $65,000.00 $65,000.00
4051 478153 FLOODLIGHTING NU 75 $75.00 $5,625.00 $40.00 $3,000.00
4052 492035 CLASS II RIPRAP FOR SCOUR PROTECTION S19 TON 800 $43.00 $34,400.00 $44.00 $35,200.00
4053 492036 CLASS II RIPRAP FOR SCOUR PROTECTION S21 TON 170 $43.00 $7,310.00 $47.00 $7,990.00
4054 492037 CLASS II RIPRAP FOR SCOUR PROTECTION S22 TON 170 $43.00 $7,310.00 $47.00 $7,990.00
4055 417105 CLASS 3 EXCAVATION FOR BRIDGE S17 CUBIC YARD 285 $89.00 $25,365.00 $43.00 $12,255.00
4056 410215 REMOVAL OF EXISTING STRUCTURE - TEMPORARY BRIDGE OVE LUMP SUM 1 $18,000.00 $18,000.00 $7,500.00 $7,500.00
4057 400000 SUPPORT OF EXCAVATION FOR BRIDGE S18 LUMP SUM 1 $72,000.00 $72,000.00 $49,000.00 $49,000.00
5001 500000 ORDINARY PORTLAND CEMENT CONCRETE, TYPE I TON 3000 $112.00 $336,000.00 $135.00 $405,000.00
5002 500000 CEMENT STABILIZED SUBGRADE SOILS SQUARE YARD 68000 $6.50 $442,000.00 $4.10 $278,800.00
5003 504106 HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL, PG64 TON 880 $102.00 $89,760.00 $73.00 $64,240.00
5004 504156 HOT MIX ASPHALT SUPERPAVE 9.5mm FOR BASE, PG76-22, LEVE TON 7893 $90.70 $715,895.10 $95.00 $749,835.00
5005 504172 HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-4 TON 7893 $90.70 $715,895.10 $95.00 $749,835.00
5006 504264 GAP-GRADED STONE MATRIX ASPHALT 12.5mm, PG76-22 TON 32432 $100.00 $3,243,200.00 $105.00 $3,405,360.00
5007 504302 HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22, LEV TON 27282 $72.40 $1,975,216.80 $68.00 $1,855,176.00
5008 504310 HOT MIX ASPHALT SUPERPAVE 19.0mm FOR WEDGE/LEVEL, PG6 TON 7400 $81.40 $602,360.00 $69.00 $510,600.00
5009 504316 HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH TON 200 $168.00 $33,600.00 $125.00 $25,000.00
5010 504328 HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PA TON 1100 $157.00 $172,700.00 $125.00 $137,500.00
5011 504600 PRICE ADJUSTMENT FOR ASPHALT BINDER EACH 150000 $1.00 $150,000.00 $1.00 $150,000.00
5012 504605 PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY EACH 226000 $1.00 $226,000.00 $1.00 $226,000.00
5013 504610 PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE EACH 226000 $1.00 $226,000.00 $1.00 $226,000.00
5014 520111 4 INCH GRADED AGGREGATE BASE COURSE SQUARE YARD 9524 $6.00 $57,144.00 $4.60 $43,810.40
5015 520113 6 INCH GRADED AGGREGATE BASE COURSE SQUARE YARD 135274 $7.50 $1,014,555.00 $7.00 $946,918.00
5016 530100 GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH SQUARE YARD 77000 $1.75 $134,750.00 $2.00 $154,000.00
5017 530110 GRINDING HOT MIX ASPHALT PAVEMENT 2 INCH TO 4 INCH SQUARE YARD 1250 $4.10 $5,125.00 $4.50 $5,625.00
5018 500000 GRINDING HOT MIX ASPHALT PAVEMENT 4 INCH DEPTH AND DE CUBIC YARD 310 $32.00 $9,920.00 $35.00 $10,850.00
5019 571015 PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE I REPAI SQUARE YARD 600 $93.00 $55,800.00 $78.00 $46,800.00
5020 585340 SNOWPLOWABLE RAISED PAVEMENT MARKERS EACH 1840 $28.00 $51,520.00 $25.00 $46,000.00
5021 585600 5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTI LINEAR FEET 70930 $3.25 $230,522.50 $2.80 $198,604.00
5022 585601 5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTI LINEAR FEET 5025 $6.00 $30,150.00 $3.80 $19,095.00
5023 585602 10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECT LINEAR FEET 16395 $6.50 $106,567.50 $5.60 $91,812.00
5024 585604 5 INCH YELLOW PERMANENT PERFORMED PATTERNED REFLEC LINEAR FEET 51995 $3.25 $168,983.75 $2.80 $145,586.00
5025 585623 16 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARK LINEAR FEET 1525 $11.00 $16,775.00 $6.50 $9,912.50
5026 585627 WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEG SQUARE FEET 336 $19.00 $6,384.00 $14.00 $4,704.00
5027 585700 REMOVAL OF EXISTING PAVEMENT MARKINGS, ANY WIDTH LINEAR FEET 24650 $1.00 $24,650.00 $0.75 $18,487.50
5028 500000 CONTINUOUS PAVING FABRIC SQUARE YARDS 30100 $2.75 $82,775.00 $2.80 $84,280.00
6001 600000 34 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 6618 $125.00 $827,250.00 $125.00 $827,250.00
6002 600000 34 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 336 $170.00 $57,120.00 $195.00 $65,520.00
6003 600000 34 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 194 $712.00 $138,128.00 $760.00 $147,440.00
6004 600000 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER AT BRID LINEAR FEET 291 $281.00 $81,771.00 $280.00 $81,480.00
6005 600000 MODIFIED 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SING LINEAR FEET 1656 $115.00 $190,440.00 $120.00 $198,720.00
6006 600000 CONCRETE BIFURCATED BARRIER TRANSITION TYPE 'A' EACH 25 $21,500.00 $537,500.00 $20,600.00 $515,000.00
6007 600000 SPECIAL CONCRETE BIFURCATED BARRIER TYPE 'A'- 6' WIDTH LINEAR FEET 792 $350.00 $277,200.00 $370.00 $293,040.00
6008 600000 SPECIAL CONCRETE BIFURCATED BARRIER TYPE 'B' LINEAR FEET 690 $408.00 $281,520.00 $430.00 $296,700.00
6009 600000 PRECAST PERMANENT 32 INCH F SHAPE CONCRETE TRAFFIC BA LINEAR FEET 974 $37.00 $36,038.00 $44.00 $42,856.00
6010 600000 TRAFFIC BARRIER W BEAM ANCHORAGE AT PRECAST PERMANE EACH 1 $938.00 $938.00 $915.00 $915.00
6011 600000 PRECAST PERMANENT 32 INCH F SHAPE CONCRETE TRAFFIC BA EACH 1 $1,400.00 $1,400.00 $700.00 $700.00
6012 600000 REMOVE AND DISPOSE OF EXISTING PRECAST CONCRETE BARR LINEAR FEET 7228 $26.00 $187,928.00 $4.25 $30,719.00
6013 600000 RESET EXISTING PRECAST 32 INCH CONCRETE TRAFFIC BARRIE LINEAR FEET 2712 $6.25 $16,950.00 $2.15 $5,830.80
6014 620079 CONCRETE TRAFFIC BARRIER REFLECTIVE DELINEATORS EACH 490 $15.50 $7,595.00 $15.20 $7,448.00
6015 620142 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 1398 $152.00 $212,496.00 $175.00 $244,650.00
6016 620144 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 855 $177.00 $151,335.00 $200.00 $171,000.00
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6017 620146 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 474 $719.00 $340,806.00 $780.00 $369,720.00
6018 620150 34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TY LINEAR FEET 1373 $88.00 $120,824.00 $90.00 $123,570.00
6019 620152 34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TY LINEAR FEET 5728 $100.00 $572,800.00 $115.00 $658,720.00
6020 620160 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TY LINEAR FEET 2643 $88.00 $232,584.00 $90.00 $237,870.00
6021 620163 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TY LINEAR FEET 5486 $108.00 $592,488.00 $115.00 $630,890.00
6022 661392 TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT F SHAPE CONC EACH 1 $1,500.00 $1,500.00 $1,500.00 $1,500.00
6023 660482 TRAFFIC BARRIER W BEAM USING 6 FOOT POST LINEAR FEET 564 $20.00 $11,280.00 $18.00 $10,152.00
6024 660483 TRAFFIC BARRIER W BEAM 6 FOOT POST EACH 14 $72.00 $1,008.00 $72.00 $1,008.00
6025 661505 TYPE B TRAFFIC BARRIER END TREATMENT EACH 1 $1,900.00 $1,900.00 $1,900.00 $1,900.00
6026 661510 TYPE C TRAFFIC BARRIER END TREATMENT EACH 1 $2,100.00 $2,100.00 $2,050.00 $2,050.00
6027 661540 TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION EACH 4 $577.00 $2,308.00 $570.00 $2,280.00
6028 661583 TRAFFIC BARRIER W BEAM ANCHORAGE TO CONCRETE TRAFFIC EACH 1 $129.00 $129.00 $130.00 $130.00
6029 662325 REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEA LINEAR FEET 2537 $1.60 $4,059.20 $2.00 $5,074.00
6030 670200 W BEAM BARRIER REFLECTIVE DELINEATORS EACH 2 $7.20 $14.40 $7.50 $15.00
6031 600000 CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT NEW SIG EACH 2 $14,300.00 $28,600.00 $17,000.00 $34,000.00
7001 700000 ACER RUBRUM 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 24 $88.00 $2,112.00 $90.00 $2,160.00
7002 700000 AMELANCHIER X GRANDIFLORA 'AUTUMN BRILLIANCE' 6 FOOT H EACH 16 $67.00 $1,072.00 $70.00 $1,120.00
7003 700000 ARONIA ARBUTIFOLIA #3 FULL EACH 173 $21.00 $3,633.00 $25.00 $4,325.00
7004 700000 BACCHARIS HALMIFOLIA #3 FULL EACH 129 $21.00 $2,709.00 $25.00 $3,225.00
7005 700000 BETULA NIGRA 'DURA HEAT' 6 FOOT HEIGHT B&B FULL EACH 50 $51.00 $2,550.00 $55.00 $2,750.00
7006 700000 CEPHALANTHUS OCCIDENTALIS #3 FULL EACH 75 $21.00 $1,575.00 $25.00 $1,875.00
7007 700000 CORNUS SERICEA 'STOLONIFERA' #1 FULL EACH 334 $10.50 $3,507.00 $12.00 $4,008.00
7008 700000 ELODEA CANADENSIS PLUG EACH 1194 $3.10 $3,701.40 $3.50 $4,179.00
7009 700000 ILEX GLABRA 'COMPACTA' #1 FULL EACH 70 $10.50 $735.00 $12.00 $840.00
7010 700000 ILEX OPACA 'JERSEY KNIGHT' 5 FOOT HEIGHT B&B FULL EACH 3 $129.00 $387.00 $130.00 $390.00
7011 700000 ILEX OPACA 'JERSEY PRINCESS' 5 FOOT HEIGHT B&B FULL EACH 19 $129.00 $2,451.00 $130.00 $2,470.00
7012 700000 ILEX VERTICILLATA 'WINTER RED' #3 FULL EACH 253 $18.00 $4,554.00 $20.00 $5,060.00
7013 700000 ITEA VIRGINICA #3 FULL EACH 38 $18.00 $684.00 $20.00 $760.00
7014 700000 JUNIPERUS VIRGINIANA 5 FOOT HEIGHT FULL EACH 22 $77.00 $1,694.00 $80.00 $1,760.00
7015 700000 LIQUIDAMBAR STYRACIFLUA 1-1/2 INCH CALIPER B&B CENTRAL EACH 23 $88.00 $2,024.00 $90.00 $2,070.00
7016 700000 LIRIODENDRON TULIPIFERA 1-1/2 INCH CALIPER B&B CENTRAL L EACH 8 $88.00 $704.00 $90.00 $720.00
7017 700000 MAGNOLIA VIRGINIANA 6 FOOT HEIGHT FULL EACH 52 $72.00 $3,744.00 $72.00 $3,744.00
7018 700000 METASEQUOIA GLYPTOSTOBOIDES 1-1/2 INCH CALIPER B&B CEN EACH 7 $88.00 $616.00 $87.00 $609.00
7019 700000 MYRICA PENSYLVANICA #3 FULL EACH 119 $18.00 $2,142.00 $19.00 $2,261.00
7020 700000 NYSSA SYLVATICA 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 6 $98.00 $588.00 $100.00 $600.00
7021 700000 PANICUM VIRGATUM #1 FULL EACH 2375 $5.15 $12,231.25 $5.25 $12,468.75
7022 700000 PINUS STROBUS 5 FOOT HEIGHT BRANCHED EACH 22 $67.00 $1,474.00 $67.00 $1,474.00
7023 700000 PLATANUS X ACERIFOLIA 'BLOODGOOD' 1-1/2 INCH CALIPER B&B EACH 21 $88.00 $1,848.00 $87.00 $1,827.00
7024 700000 POTAMOGETON PECTINATUS PLUG EACH 2148 $1.80 $3,866.40 $2.00 $4,296.00
7025 700000 POTAMOGETON PERFOLIATUS PLUG EACH 2492 $1.80 $4,485.60 $2.00 $4,984.00
7026 700000 QUERCUS BICOLOR 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 7 $98.00 $686.00 $97.00 $679.00
7027 700000 QUERCUS PHELLOS 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 5 $98.00 $490.00 $97.00 $485.00
7028 700000 SALIX NIGRA 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 14 $98.00 $1,372.00 $97.00 $1,358.00
7029 700000 SHA TURFGRASS SEED MIX SQUARE YARD 8359 $0.70 $5,851.30 $0.75 $6,269.25
7030 700000 WET MEADOW MIX SQUARE YARD 5641 $1.50 $8,461.50 $0.85 $4,794.85
7031 700000 TAXODIUM DISTICHUM 1-1/2 INCH CALIPER B&B CENTER LEADER EACH 9 $88.00 $792.00 $97.00 $873.00
7032 700000 VACCINIUM CORYMBOSUM #1 FULL EACH 179 $10.50 $1,879.50 $11.00 $1,969.00
7033 700000 VALLISNERIA AMERICANA PLUG EACH 1133 $1.80 $2,039.40 $1.80 $2,039.40
7034 700000 VIBURNUM DENTATUM #3 FULL EACH 148 $18.00 $2,664.00 $17.50 $2,590.00
7035 700000 VIBURNUM TRILOBUM #3 FULL EACH 56 $18.00 $1,008.00 $17.50 $980.00
7036 700000 VIBURNUM X TOMENTOSUM 'SHASTA' #3 FULL EACH 91 $18.00 $1,638.00 $17.50 $1,592.50
7037 701325 PLACING SALVAGED TOPSOIL 2 INCH DEPTH SQUARE YARD 21296 $1.90 $40,462.40 $0.90 $19,166.40
7038 701345 PLACING SALVAGED TOPSOIL 4 INCH DEPTH SQUARE YARD 42657 $1.70 $72,516.90 $1.10 $46,922.70
7039 704345 PLACING FURNISHED TOPSOIL 4 INCH DEPTH SQUARE YARD 29944 $3.60 $107,798.40 $5.20 $155,708.80
7040 705400 TEMPORARY SEEDING POUND 12500 $10.30 $128,750.00 $9.00 $112,500.00
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7041 705412 TEMPORARY MULCH SQUARE YARD 36750 $0.50 $18,375.00 $0.20 $7,350.00
7042 705500 TURFGRASS ESTABLISHMENT SQUARE YARD 93900 $0.70 $65,730.00 $0.75 $70,425.00
7043 705510 APPLYING LIMESTONE TO SALVAGED TOPSOIL AND NONTOPSO TON 59 $515.00 $30,385.00 $145.00 $8,555.00
7044 705570 TRACTOR AND HAND MOWING HOUR 15 $57.00 $855.00 $105.00 $1,575.00
7045 715015 SHREDDED HARDWOOD BARK MULCHING 3 INCH DEPTH SQUARE YARD 3329 $1.90 $6,325.10 $2.00 $6,658.00
7046 709100 TYPE A SOIL STAB MAT SQUARE YARD 7628 $1.75 $13,349.00 $1.60 $12,204.80
7047 700000 ILEX VERTICILLATA 'SOUTHERN GENTLEMEN' #3 FULL, MALE CU EACH 30 $17.50 $525.00 $18.00 $540.00
8001 800000 4 - 1 INCH CONDUIT, DIR. BORED LINEAR FEET 1120 $22.00 $24,640.00 $22.00 $24,640.00
8002 800000 12 Single Mode Count Fiber Optic Cable LINEAR FEET 50000 $1.05 $52,500.00 $1.10 $55,000.00
8003 800000 2 INCH CONDUIT, DIR. BORED LINEAR FEET 330 $13.40 $4,422.00 $14.00 $4,620.00
8004 800000 2 INCH GALVANIZED RIGID STEEL CONDUIT- TRENCHED LINEAR FEET 150 $14.50 $2,175.00 $14.50 $2,175.00
8005 800000 2 INCH GALVANIZED RIGID STEEL CONDUIT- BORED LINEAR FEET 50 $46.40 $2,320.00 $47.00 $2,350.00
8006 800000 4 INCH CONDUIT, DIR. BORED LINEAR FEET 850 $28.00 $23,800.00 $5.50 $4,675.00
8007 800000 5 INCH PVC SCHEDULE 80 CONDUIT- TRENCHED LINEAR FEET 250 $31.00 $7,750.00 $32.00 $8,000.00
8008 800000 ATR CONTROLLER EACH 1 $24,000.00 $24,000.00 $24,000.00 $24,000.00
8009 0 NOT USED 0 0 $0.00 $0.00 $0.00 $0.00
8010 800000 CABINET ASSEMBLY, TYPE 1 EACH 5 $5,200.00 $26,000.00 $5,100.00 $25,500.00
8011 800000 CABINET ASSEMBLY, TYPE 2 EACH 6 $5,200.00 $31,200.00 $5,100.00 $30,600.00
8012 800000 CABINET ELECTRICAL SERVICE - 10KVA EACH 1 $3,600.00 $3,600.00 $3,500.00 $3,500.00
8013 800000 CABINET ELECTRICAL SERVICE - 15KVA EACH 4 $3,500.00 $14,000.00 $3,400.00 $13,600.00
8014 800000 CABINET ELECTRICAL SERVICE - 3KVA EACH 5 $2,700.00 $13,500.00 $2,650.00 $13,250.00
8015 800000 CAMERA LOWERING SYSTEM, 60 FEET EACH 1 $4,800.00 $4,800.00 $4,750.00 $4,750.00
8016 800000 CAMERA LOWERING SYSTEM, 70 FEET EACH 3 $5,100.00 $15,300.00 $4,950.00 $14,850.00
8017 800000 CAMERA POLE, 60 FEET EACH 1 $8,000.00 $8,000.00 $7,900.00 $7,900.00
8018 800000 CAMERA POLE, 70 FEET EACH 3 $12,000.00 $36,000.00 $12,000.00 $36,000.00
8019 800000 CANTILEVER SIGN STRUCTURE C-TRS#0 EACH 1 $46,000.00 $46,000.00 $46,000.00 $46,000.00
8020 800000 CANTILEVER SIGN STRUCTURE C-TRS#3 EACH 1 $47,000.00 $47,000.00 $47,000.00 $47,000.00
8021 800000 Cat 5E/360 Mhz Copper Ethernet Cable LINEAR FEET 1500 $2.05 $3,075.00 $2.10 $3,150.00
8022 800000 Cat 5E/8 Conductor Modular Plugs EACH 100 $0.65 $65.00 $0.65 $65.00
8023 800000 CCTV MAINTENANCE AREA, CCTV #C24A LUMP SUM 1 $1,320.00 $1,320.00 $1,300.00 $1,300.00
8024 800000 CCTV MAINTENANCE AREA, CCTV #C24B LUMP SUM 1 $3,700.00 $3,700.00 $3,650.00 $3,650.00
8025 800000 CCTV MAINTENANCE AREA, CCTV #C24C LUMP SUM 1 $3,700.00 $3,700.00 $3,650.00 $3,650.00
8026 800000 CCTV MAINTENANCE AREA, CCTV #C27 LUMP SUM 1 $3,700.00 $3,700.00 $3,650.00 $3,650.00
8027 800000 COMMUNICATION JUNCTION BOX EACH 40 $1,700.00 $68,000.00 $1,700.00 $68,000.00
8028 800000 COMMUNICATION VAULT EACH 22 $3,200.00 $70,400.00 $3,150.00 $69,300.00
8029 800000 CONCRETE FOR CAMERA POLE FOUNDATION CUBIC YARD 20 $830.00 $16,600.00 $230.00 $4,600.00
8030 800000 CONCRETE FOR EQUIPMENT CABINET FOUNDATION CUBIC YARD 12 $1,650.00 $19,800.00 $305.00 $3,660.00
8031 800000 CONCRETE FOR SOLAR POWER POLE FOUNDATION CUBIC YARD 3 $890.00 $2,670.00 $495.00 $1,485.00
8032 800000 Disconnect and Re-route Existing Cable LINEAR FEET 2000 $1.05 $2,100.00 $1.10 $2,200.00
8033 800000 ELECTRICAL SERVICE DISTRIBUTION CENTER W/RACK, 120/240V EACH 2 $2,900.00 $5,800.00 $2,850.00 $5,700.00
8034 800000 Fiber optic patch panel 12 port EACH 50 $592.00 $29,600.00 $580.00 $29,000.00
8035 800000 Fiber optic patch panel 48 port EACH 4 $1,650.00 $6,600.00 $1,650.00 $6,600.00
8036 800000 Fiber Optic Splice EACH 900 $26.00 $23,400.00 $26.00 $23,400.00
8037 800000 Fiber Optic Splice Cases & Accessories EACH 100 $566.00 $56,600.00 $555.00 $55,500.00
8038 800000 FURNISH AND INSTALL 50 KVA 480 VOLT SINGLE PHASE 120/240V EACH 2 $7,200.00 $14,400.00 $7,100.00 $14,200.00
8039 800000 FURNISH AND INSTALL BGE HANDBOX (BGE MATERIAL NO. 12-E2 EACH 1 $2,300.00 $2,300.00 $2,300.00 $2,300.00
8040 800000 FURNISH AND INSTALL CELLULAR MODEM EACH 2 $1,040.00 $2,080.00 $1,100.00 $2,200.00
8041 800000 FURNISH AND INSTALL COMMUNICATION MANHOLE EACH 10 $1,771.00 $17,710.00 $1,800.00 $18,000.00
8042 800000 FURNISH AND INSTALL CONCRETE PAD FOR 50 KVA SINGLE PHA CUBIC YARD 2 $206.00 $412.00 $205.00 $410.00
8043 800000 FURNISH AND INSTALL DISCONNECT SWITCH 125A-2POLES-600V EACH 2 $1,650.00 $3,300.00 $1,650.00 $3,300.00
8044 800000 FURNISH AND INSTALL DISCONNECT SWITCH 100A FUSED AT 60 EACH 4 $3,300.00 $13,200.00 $3,250.00 $13,000.00
8045 800000 FURNISH AND INSTALL TOLL RATE EMERGENCY POWER BACK-U EACH 4 $6,200.00 $24,800.00 $7,000.00 $28,000.00
8046 800000 FURNISH AND INSTALL TOLL RATE SIGN EACH 4 $3,100.00 $12,400.00 $3,100.00 $12,400.00
8047 800000 INSTALL DMS EACH 3 $20,600.00 $61,800.00 $21,000.00 $63,000.00
8048 800000 MAGNETO-INDUCTIVE VEHICLE DETECTOR/AMPLIFIERS EACH 7 $165.00 $1,155.00 $165.00 $1,155.00
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8049 800000 MISCELLANEOUS ELECTRICAL REPAIRS, CONSTRUCTION, AND/O LUMP SUM 1 $500,000.00 $500,000.00 $500,000.00 $500,000.00
8050 800000 Patch Panel 12 Port Cat 5E & hardware EACH 10 $119.00 $1,190.00 $120.00 $1,200.00
8051 800000 MAINTAIN EXISTING WIRELESS CCTV SYSTEM LUMP SUM 1 $30,000.00 $30,000.00 $29,000.00 $29,000.00
8052 800000 REMOVE AND SALVAGE EXISTING WIRELESS CCTV SYSTEM LUMP SUM 1 $7,600.00 $7,600.00 $7,500.00 $7,500.00
8053 800000 REMOVE AND SALVAGE EXISTING CAMERA SITE WIRELESS TRA EACH 3 $1.05 $3.15 $1.10 $3.30
8054 800000 REMOVE AND SALVAGE EXISTING CCTV CAMERA  LUMP SUM 1 $201.00 $201.00 $200.00 $200.00
8055 800000 REMOVE AND SALVAGE EXISTING CCTV LOWERING DEVICE EACH 1 $577.00 $577.00 $600.00 $600.00
8056 800000 REMOVE AND SALVAGE EXISTING CCTV POLE EACH 2 $950.00 $1,900.00 $1,000.00 $2,000.00
8057 800000 REMOVE AND SALVAGE EXISTING HUB #4 LUMP SUM 1 $8,800.00 $8,800.00 $8,600.00 $8,600.00
8058 0 NOT USED 0 1 $0.00 $0.00 $0.00 $0.00
8059 800000 SOLAR POWER DISTRIBUTION SYSTEM EACH 1 $7,400.00 $7,400.00 $7,300.00 $7,300.00
8060 800000 SOLAR POWER POLE EACH 1 $3,900.00 $3,900.00 $3,900.00 $3,900.00
8061 800000 SPARE PARTS AND MAINTENANCE ITEMS LUMP SUM 1 $7,200.00 $7,200.00 $7,500.00 $7,500.00
8062 800000 ST Single Mode Threaded connectors EACH 700 $1.05 $735.00 $1.10 $770.00
8063 800000 ST-ST Single Mode Fiber Optic Couplers EACH 700 $1.05 $735.00 $1.10 $770.00
8064 800000 TRENCH EXCAVATION AND BACKFILL LINEAR FEET 6270 $1.05 $6,583.50 $1.10 $6,897.00
8065 800000 TRENCH EXCAVATION AND BACKFILL - ENCASED LINEAR FEET 9720 $17.50 $170,100.00 $17.50 $170,100.00
8066 800000 WIRELESS CELLULAR COMMUNICATION SYSTEM EACH 1 $1,520.00 $1,520.00 $1,500.00 $1,500.00
8067 800000 4 INCH HDPE SDR 11 CONDUIT - BORED LINEAR FEET 755 $41.00 $30,955.00 $42.00 $31,710.00
8068 800000 90 FOOT HIGH MAST LIGHT STRUCTURE EACH 17 $23,000.00 $391,000.00 $23,000.00 $391,000.00
8069 800000 160 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $39,000.00 $39,000.00 $40,000.00 $40,000.00
8070 800000 165 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $42,000.00 $42,000.00 $41,000.00 $41,000.00
8071 800000 170 FOOT HIGH MAST LIGHT STRUCTURE EACH 5 $45,400.00 $227,000.00 $45,000.00 $225,000.00
8072 800000 175 FOOT HIGH MAST LIGHT STRUCTURE EACH 2 $47,200.00 $94,400.00 $47,000.00 $94,000.00
8073 800000 180 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $47,000.00 $47,000.00 $47,000.00 $47,000.00
8074 800000 185 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $47,300.00 $47,300.00 $47,000.00 $47,000.00
8075 800000 190 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $53,000.00 $53,000.00 $53,000.00 $53,000.00
8076 800000 195 FOOT HIGH MAST LIGHT STRUCTURE EACH 2 $52,000.00 $104,000.00 $52,000.00 $104,000.00
8077 800000 CABLE - 1 CONDUCTOR, NO. 2 AWG, TYPE XHHW, 600 V LINEAR FEET 152265 $2.50 $380,662.50 $2.50 $380,662.50
8078 800000 CABLE - 1 CONDUCTOR, NO. 6 AWG, TYPE XHHW, 600V LINEAR FEET 1800 $1.60 $2,880.00 $1.60 $2,880.00
8079 800000 CABLE DUCT END SEALS EACH 500 $46.40 $23,200.00 $47.00 $23,500.00
8080 800000 ELECTRICAL VAULT 4' x 4' x 4' EACH 11 $3,400.00 $37,400.00 $3,400.00 $37,400.00
8081 800000 JUNCTION BOX FOR HIGH MAST LIGHT STRUCTURE EACH 18 $975.00 $17,550.00 $950.00 $17,100.00
8082 800000 LED SIGN LUMINAIRE EACH 23 $1,250.00 $28,750.00 $1,300.00 $29,900.00
8083 800000 MEDIAN MOUNTED HIGH MAST LIGHT FOUNDATION EACH 18 $13,500.00 $243,000.00 $20,000.00 $360,000.00
8084 800000 PORTABLE DRIVE UNIT TO LOWER HIGH MAST LIGHTING EACH 2 $3,500.00 $7,000.00 $3,400.00 $6,800.00
8085 800000 ANCHOR BASE FOR WALL MOUNTED SUPPORT EACH 38 $620.00 $23,560.00 $340.00 $12,920.00
8086 801001 CONCRETE FOR SIGN FOUNDATIONS CUBIC YARD 368 $515.00 $189,520.00 $650.00 $239,200.00
8087 801003 CONCRETE FOR LIGHT FOUNDATION CUBIC YARD 345 $620.00 $213,900.00 $815.00 $281,175.00
8088 801106 WOOD SIGN SUPPORTS 4 INCH X 6 INCH LINEAR FEET 70 $13.40 $938.00 $13.50 $945.00
8089 801130 SQUARE PERFORATED TUBULAR STEEL SIGN POSTS EACH 38 $56.70 $2,154.60 $57.00 $2,166.00
8090 801605 SHEET ALUMINUM SIGNS SQUARE FEET 450 $16.50 $7,425.00 $17.00 $7,650.00
8091 801610 EXTRUDED ALUMINUM SIGN SQUARE FEET 2280 $18.50 $42,180.00 $23.00 $52,440.00
8092 801706 REMOVE SIGNS FROM EXISTING OVERHEAD STRUCTURE SQUARE FEET 72 $9.30 $669.60 $107.00 $7,704.00
8093 802501 NO. 6 AWG STRANDED BARE COPPER GROUND WIRE LINEAR FEET 4190 $1.05 $4,399.50 $1.10 $4,609.00
8094 802502 NO. 4 AWG STRANDED BARE COPPER GROUND WIRE LINEAR FEET 200 $1.05 $210.00 $1.10 $220.00
8095 802503 NO. 2 AWG STRANDED BARE COPPER GROUND WIRE LINEAR FEET 6955 $3.10 $21,560.50 $3.10 $21,560.50
8096 805010 1 INCH ELECTRICAL CONDUIT - GALVANIZED RISER LINEAR FEET 240 $16.50 $3,960.00 $17.00 $4,080.00
8097 805125 2 INCH SCHEDULE 80 RIGID PVC CONDUIT - TRENCHED LINEAR FEET 680 $10.30 $7,004.00 $11.00 $7,480.00
8098 805140 4 INCH SCHEDULE 80 RIGID PVC CONDUIT - TRENCHED  (LTG) LINEAR FEET 620 $11.35 $7,037.00 $12.00 $7,440.00
8099 805140 4 INCH SCHEDULE 80 RIGID PVC CONDUIT - TRENCHED (ITS) LINEAR FEET 3100 $1.05 $3,255.00 $1.10 $3,410.00
8100 805160 1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DE LINEAR FEET 90 $51.50 $4,635.00 $52.00 $4,680.00
8101 806105 105 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $24,000.00 $24,000.00 $24,000.00 $24,000.00
8102 806145 145 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $32,500.00 $32,500.00 $32,000.00 $32,000.00
8103 801711 REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS SQUARE FEET 65 $16.50 $1,072.50 $17.00 $1,105.00
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        CONTRACTOR 5 CONTRACTOR 6
Facchina Construction Joseph B. Fay

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
8104 806224 SIGN LIGHTING SYSTEM FOR OH-24 EACH 1 $36,200.00 $36,200.00 $36,000.00 $36,000.00
8105 806309 SIGN LIGHTING SYSTEM FOR C-9 EACH 1 $12,700.00 $12,700.00 $12,400.00 $12,400.00
8106 807500 200 EMBEDDED METERED SERVICE PEDESTAL EACH 1 $1,260.00 $1,260.00 $1,300.00 $1,300.00
8107 811001 FURNISH AND INSTALL ELECTRICAL HANDHOLE EACH 8 $1,440.00 $11,520.00 $1,500.00 $12,000.00
8108 811003 FURNISH AND INSTALL ELECTRICAL MANHOLE EACH 37 $1,440.00 $53,280.00 $1,500.00 $55,500.00
8109 812002 WOOD SIGN SUPPORT 6 INCH X 6 INCH LINEAR FEET 240 $27.80 $6,672.00 $18.00 $4,320.00
8110 813010 BAND SIGN TO SIGN SUPPORT EACH 1 $200.00 $200.00 $180.00 $180.00
8111 815225 4 INCH SCHEDULE 40 MULTI DUCT PVC CONDUIT - TRENCHED LINEAR FEET 11530 $6.50 $74,945.00 $6.50 $74,945.00
8112 815240 48 Single Mode Count Fiber Optic Cable LINEAR FEET 80000 $1.70 $136,000.00 $1.70 $136,000.00
8113 815295 ROAD WEATHER INFORMATION SYSTEM EACH 1 $84,000.00 $84,000.00 $82,000.00 $82,000.00
8114 815335 PIEZO SENSOR EACH 7 $2,100.00 $14,700.00 $2,070.00 $14,490.00
8115 821002 BREAKAWAY BASE SUPPORT SYSTEM FOR LIGHTING STRUCTUR EACH 5 $206.00 $1,030.00 $210.00 $1,050.00
8116 832001 DUCT CABLE - 2 CONDUCTOR, NO 6 AWG, 600V LINEAR FEET 14435 $5.15 $74,340.25 $5.50 $79,392.50
8117 832003 DUCT CABLE - 4 CONDUCTOR, NO 6 AWG, 600 V LINEAR FEET 470 $12.40 $5,828.00 $12.50 $5,875.00
8118 832007 DUCT CABLE - 2 CONDUCTOR, NO 2 AWG, 600V LINEAR FEET 120 $12.40 $1,488.00 $12.50 $1,500.00
8119 832009 DUCT CABLE - 4 CONDUCTOR, NO 2 AWG, 600V LINEAR FEET 26600 $9.30 $247,380.00 $9.20 $244,720.00
8120 832016 CABLE - 1 CONDUCTOR NO 6 AWG, TYPE USE, 600V LINEAR FEET 905 $1.45 $1,312.25 $1.50 $1,357.50
8121 832017 CABLE - 1 CONDUCTOR NO. 4  AWG TYPE USE 600 VOLT XHHW LINEAR FEET 2700 $1.35 $3,645.00 $1.40 $3,780.00
8122 832018 CABLE - 1 CONDUCTOR, NO 2 AWG, TYPE USE, 600V LINEAR FEET 22775 $2.50 $56,937.50 $2.50 $56,937.50
8123 832019 CABLE - 1 CONDUCTOR, NO. 10 AWG, TYPE THWN/THHN, 600V LINEAR FEET 1000 $2.10 $2,100.00 $2.10 $2,100.00
8124 833006 2 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40 LINEAR FEET 250 $24.70 $6,175.00 $25.00 $6,250.00
8125 833012 1 INCH DIAMETER FLEXIBLE STEEL CONDUIT LINEAR FEET 50 $15.50 $775.00 $16.00 $800.00
8126 834001 CONNECTOR KIT - TYPE I EACH 806 $56.70 $45,700.20 $58.00 $46,748.00
8127 834002 CONNECTOR KIT - TYPE II EACH 8 $41.20 $329.60 $42.00 $336.00
8128 0 NOT USED 0 1 $0.00 $0.00 $0.00 $0.00
8129 834004 CONNECTOR KIT - TYPE IV EACH 100 $51.50 $5,150.00 $52.00 $5,200.00
8130 837001 GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH   (LTG) EACH 118 $113.00 $13,334.00 $115.00 $13,570.00
8131 837001 GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH (ITS) EACH 49 $113.00 $5,537.00 $115.00 $5,635.00
8132 852024 OVERHEAD SIGN STRUCTURE KH-1302-OH-24 FURNISH AND INST EACH 1 $151,000.00 $151,000.00 $150,000.00 $150,000.00
8133 852109 CANTILEVER SIGN STRUCTURE KH-1302-C-9 FURNISH AND INSTA EACH 1 $24,000.00 $24,000.00 $26,000.00 $26,000.00
8134 861104 ELECTRICAL CABLE - 2 CONDUCTOR (ALUMINUM SHIELDED) LINEAR FEET 1850 $1.05 $1,942.50 $1.10 $2,035.00
8135 862101 LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG) LINEAR FEET 2100 $0.15 $315.00 $0.20 $420.00
8136 862102 SAW CUT FOR LOOP DETECTOR LINEAR FEET 830 $10.30 $8,549.00 $11.00 $9,130.00
8137 800000 ELECTRONIC TOLL EQUIPMENT GANTRY STRUCTURE - 41 FOOT EACH 2 $105,500.00 $211,000.00 $110,000.00 $220,000.00
8138 800000 HAR SITE 1 SUBSYSTEM LUMP SUM 1 $74,200.00 $74,200.00 $75,000.00 $75,000.00
8139 800000 HAR SITE 2 SUBSYSTEM LUMP SUM 1 $74,200.00 $74,200.00 $75,000.00 $75,000.00
8140 800000 HAR SITE 3 SUBSYSTEM LUMP SUM 1 $74,200.00 $74,200.00 $75,000.00 $75,000.00
8141 862023 OVERHEAD SIGN STRUCTURE OH-23 EACH 1 $64,500.00 $64,500.00 $80,000.00 $80,000.00

TOTALS $55,340,687.90 $58,006,213.19 
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Maryland Transportation Authority          

Contract Name: I-95 / I-695 INTERCHANGE - CONTRACT 2
Contract Number: KH1302-000-006
Bid Date:  May 6, 2011

        CONTRACTOR 7 CONTRACTOR 8
Archer Western Six M Company

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
1001 100000 SMARTPHONE EACH 8 $5,000.00 $40,000.00 $2,650.00 $21,200.00
1002 100000 PROTECTION OF EXISTING SANITARY SEWER EACH 1 $25,000.00 $25,000.00 $11,024.00 $11,024.00
1003 100000 SETTLEMENT MONITORING POINTS LUMP SUM 1 $10,000.00 $10,000.00 $17,808.00 $17,808.00
1004 100000 FACILITY MAINTENANCE LUMP SUM 1 $185,000.00 $185,000.00 $185,000.00 $185,000.00
1005 110100 CLEARING & GRUBBING LUMP SUM 1 $500,000.00 $500,000.00 $143,312.00 $143,312.00
1006 110370 TYPE D ENGINEERS OFFICE LUMP SUM 1 $100,000.00 $100,000.00 $137,000.00 $137,000.00
1007 110500 PRICE ADJUSTMENT FOR DIESEL FUEL EACH 1 $1,900,000.00 $1,900,000.00 $1,900,000.00 $1,900,000.00
1008 114005 5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMEN LINEAR FEET 17000 $0.23 $3,910.00 $0.21 $3,570.00
1009 114010 5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT LINEAR FEET 41000 $0.23 $9,430.00 $0.21 $8,610.00
1010 114015 10 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEME LINEAR FEET 4000 $0.44 $1,760.00 $0.32 $1,280.00
1011 114020 10 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT LINEAR FEET 4000 $0.44 $1,760.00 $0.32 $1,280.00
1012 114280 REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH LINEAR FEET 32800 $0.80 $26,240.00 $0.85 $27,880.00
1013 120500 MAINTENANCE OF TRAFFIC LUMP SUM 1 $1,400,000.00 $1,400,000.00 $850,000.00 $850,000.00
1014 NOT USED 0 1 $0.00 $0.00 $0.00 $0.00
1015 120610 ARROW PANEL UNIT DAY 2900 $10.00 $29,000.00 $20.00 $58,000.00
1016 120625 TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE SQUARE FEET 2937 $20.00 $58,740.00 $15.00 $44,055.00
1017 120630 TEMPORARY RAISED PAVEMENT MARKERS EACH 650 $6.00 $3,900.00 $6.36 $4,134.00
1018 120640 REMOVAL OF TEMPORARY RAISED PAVEMENT MARKERS EACH 975 $2.00 $1,950.00 $0.53 $516.75
1019 120715 RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FO LINEAR FEET 5860 $6.00 $35,160.00 $5.00 $29,300.00
1020 120717 REFLECTIVE BARRIER MARKERS EACH 335 $16.00 $5,360.00 $8.50 $2,847.50
1021 120743 TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC EACH 31 $500.00 $15,500.00 $265.00 $8,215.00
1022 120750 TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS BARRELS 84 $800.00 $67,200.00 $265.00 $22,260.00
1023 120761 REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS 96 $350.00 $33,600.00 $265.00 $25,440.00
1024 120765 REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLE BARRELS 24 $50.00 $1,200.00 $100.00 $2,400.00
1025 120773 RELOCATE SIGN SQUARE FEET 1200 $12.00 $14,400.00 $8.48 $10,176.00
1026 120784 TEMPORARY ORANGE CONSTRUCTION FENCE LINEAR FEET 825 $30.00 $24,750.00 $2.00 $1,650.00
1027 120820 DRUMS FOR MAINTENANCE OF TRAFFIC EACH 1500 $100.00 $150,000.00 $83.00 $124,500.00
1028 120860 PORTABLE VARIABLE MESSAGE SIGN UNIT DAY 4644 $15.00 $69,660.00 $100.70 $467,650.80
1029 120890 PROTECTION VEHICLE UNIT DAY 495 $600.00 $297,000.00 $424.00 $209,880.00
1030 121140 PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BA EACH 5 $1,500.00 $7,500.00 $1,500.00 $7,500.00
1031 121150 PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BA LINEAR FEET 6800 $21.50 $146,200.00 $10.00 $68,000.00
1032 130840 CONSTRUCTION STAKEOUT LUMP SUM 1 $100,000.00 $100,000.00 $500,000.00 $500,000.00
1033 130850 MOBILIZATION LUMP SUM 1 $3,000,000.00 $3,000,000.00 $5,250,000.00 $5,250,000.00
1034 131000 CPM PROJECT SCHEDULE LUMP SUM 1 $280,000.00 $280,000.00 $54,000.00 $54,000.00
2001 201030 CLASS 1 EXCAVATION CUBIC YARD 199000 $7.00 $1,393,000.00 $12.50 $2,487,500.00
2002 201031 CLASS 1-A EXCAVATION CUBIC YARD 3000 $15.00 $45,000.00 $21.30 $63,900.00
2003 202065 COMMON BORROW CUBIC YARD 13000 $8.00 $104,000.00 $16.00 $208,000.00
2004 0 NOT USED  $0.00 $0.00 $0.00 $0.00
2005 210025 REMOVAL OF EXISTING PAVEMENT CUBIC YARD 1693 $5.00 $8,465.00 $25.60 $43,340.80
2006 201040 GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGRE CUBIC YARD 2412 $100.00 $241,200.00 $46.00 $110,952.00
3001 300000 30" RCPP, C-361 ASTM CL. D-25 LINEAR FEET 6 $800.00 $4,800.00 $140.00 $840.00
3002 300000 36" RCPP, C-361 ASTM CL. D-25 LINEAR FEET 85 $250.00 $21,250.00 $167.00 $14,195.00
3003 300000 42" RCPP, C-361 ASTM CL. D-25 LINEAR FEET 60 $275.00 $16,500.00 $171.60 $10,296.00
3004 300000 36" RCPP, C-361 ASTM CL. C-25 LINEAR FEET 278 $300.00 $83,400.00 $148.00 $41,144.00
3005 300000 MOD. TYPE S INLET, DOUBLE GRATE TANDEM EACH 29 $6,000.00 $174,000.00 $7,100.00 $205,900.00
3006 300000 STABILIZED MAINTENANCE ACCESS ROAD SQUARE YARD 1457 $40.00 $58,280.00 $63.00 $91,791.00
3007 300000 REMOVE EXISTING DRAINAGE STRUCTURE EACH 9 $2,500.00 $22,500.00 $212.00 $1,908.00
3008 300000 SWM POND AS-BUILT CERTIFICATION LUMP SUM 1 $10,000.00 $10,000.00 $20,100.00 $20,100.00

Bid Tabulation
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        CONTRACTOR 7 CONTRACTOR 8
Archer Western Six M Company

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
3009 300000 SAND FILTER DIAPHRAGM CUBIC YARD 74 $100.00 $7,400.00 $148.00 $10,952.00
3010 300000 PRECAST CONCRETE RISER FOR BMP-7E EACH 1 $20,000.00 $20,000.00 $36,345.00 $36,345.00
3011 300000 PRECAST CONCRETE RISER FOR BMP-7F EACH 1 $20,000.00 $20,000.00 $28,769.00 $28,769.00
3012 300000 CLASS '0' RIPRAP TON 84 $150.00 $12,600.00 $54.20 $4,552.80
3013 300000 BULKHEAD AND ABANDON EXISTING PIPE LINEAR FEET 210 $30.00 $6,300.00 $44.00 $9,240.00
3014 300000 JACKING STORM DRAIN PIPE TRENCHLESS PIPE INSTALLATION LINEAR FEET 187 $1,900.00 $355,300.00 $2,250.00 $420,750.00
3015 300000 DEWATERING FOR EROSION AND SEDIMENT CONTROL LUMP SUM 1 $48,000.00 $48,000.00 $290,000.00 $290,000.00
3016 300000 MAINTENANCE OF DRAINAGE LUMP SUM 1 $72,000.00 $72,000.00 $225,000.00 $225,000.00
3017 300000 TEMPORARY GABION OUTLET STRUCTURE EACH 3 $10,000.00 $30,000.00 $2,650.00 $7,950.00
3018 300000 TEMPORARY BRICK BULKHEAD EACH 1 $1,000.00 $1,000.00 $530.00 $530.00
3019 300000 CONVERT SWM FACILITY TO SEDIMENT BASIN LUMP SUM 1 $60,000.00 $60,000.00 $60,314.00 $60,314.00
3020 300000 PRECAST CONCRETE RISER FOR SEDIMENT BASIN 7I EACH 1 $10,000.00 $10,000.00 $19,350.00 $19,350.00
3021 301006 STABILIZED CONSTRUCTION ENTRANCE TON 1350 $75.00 $101,250.00 $59.40 $80,190.00
3022 301007 REHABILITATE STABILIZED CONSTRUCTION ENTRANCE TON 3375 $75.00 $253,125.00 $31.80 $107,325.00
3023 301112 FLOWABLE BACKFILL FOR UTILITY CUTS CUBIC YARD 79 $200.00 $15,800.00 $158.00 $12,482.00
3024 301210 REMOVE EXISTING PIPE LINEAR FEET 1956 $25.00 $48,900.00 $18.90 $36,968.40
3025 302415 15" RCP CLASS IV LINEAR FEET 299 $100.00 $29,900.00 $40.30 $12,049.70
3026 302418 18" RCP CLASS IV LINEAR FEET 3321 $45.00 $149,445.00 $44.90 $149,112.90
3027 302424 24" RCP CLASS IV LINEAR FEET 2709 $55.00 $148,995.00 $54.70 $148,182.30
3028 302430 30" RCP CLASS IV LINEAR FEET 893 $65.00 $58,045.00 $87.00 $77,691.00
3029 302436 36" RCP CLASS IV LINEAR FEET 748 $125.00 $93,500.00 $105.00 $78,540.00
3030 302442 42" RCP CLASS IV LINEAR FEET 463 $160.00 $74,080.00 $137.50 $63,662.50
3031 302542 42" RCP CLASS V LINEAR FEET 44 $200.00 $8,800.00 $202.00 $8,888.00
3032 304124 24 INCH CORRUGATED STEEL PIPE, 16 GAUGE LINEAR FEET 213 $50.00 $10,650.00 $55.60 $11,842.80
3033 304136 36 INCH CORRUGATED STEEL PIPE, 16 GAUGE LINEAR FEET 9 $250.00 $2,250.00 $229.00 $2,061.00
3034 368818 18" STD CONC END SECT EACH 1 $1,000.00 $1,000.00 $836.30 $836.30
3035 368830 30" STD CONC END SECT EACH 2 $1,800.00 $3,600.00 $1,190.00 $2,380.00
3036 368836 36" STD CONC END SECT EACH 3 $2,200.00 $6,600.00 $1,635.00 $4,905.00
3037 368842 42" STD CONC END SECT EACH 1 $3,000.00 $3,000.00 $2,075.00 $2,075.00
3038 370036 36 INCH STANDARD METAL END SECTION EACH 1 $1,500.00 $1,500.00 $924.00 $924.00
3039 378164 STD SGLE OPEN K OEG NONTRAFF MD EACH 3 $3,000.00 $9,000.00 $3,335.00 $10,005.00
3040 378165 STD SGLE OPEN K OEG NONTRAFF VD LINEAR FEET 11 $1,000.00 $11,000.00 $422.00 $4,642.00
3041 378167 STD DBLE OPEN K OEG NONTRAFF MD EACH 4 $4,500.00 $18,000.00 $3,335.00 $13,340.00
3042 379120 STD S INLET-2-GRATE MD EACH 43 $1,800.00 $77,400.00 $4,293.00 $184,599.00
3043 379122 STD S INLET-2-GRATE VD LINEAR FEET 161 $140.00 $22,540.00 $412.00 $66,332.00
3044 380600 48" DIA MANHOLE 12"-24" PIPES MIN DEPTH EACH 7 $5,000.00 $35,000.00 $3,100.00 $21,700.00
3045 380605 48" DIA MANHOLE VERT DEPTH LINEAR FEET 17 $300.00 $5,100.00 $329.00 $5,593.00
3046 380610 60" DIA MANHOLE 27"-36" PIPE MIN DEPTH EACH 8 $6,000.00 $48,000.00 $4,637.00 $37,096.00
3047 380615 60" DIA MANHOLE VERT DEPTH LINEAR FEET 40 $300.00 $12,000.00 $372.00 $14,880.00
3048 380620 72" DIA MANHOLE 42"-48" PIPES MIN DEPTH EACH 6 $8,000.00 $48,000.00 $5,840.00 $35,040.00
3049 380625 72" DIA MANHOLE VERT DEPTH LINEAR FEET 39 $300.00 $11,700.00 $399.00 $15,561.00
3050 387106 6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRA LINEAR FEET 11337 $15.00 $170,055.00 $15.70 $177,990.90
3051 387108 8 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRA LINEAR FEET 13228 $12.00 $158,736.00 $17.90 $236,781.20
3052 387109 6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS LINEAR FEET 66 $50.00 $3,300.00 $21.20 $1,399.20
3053 387110 8 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS LINEAR FEET 160 $50.00 $8,000.00 $26.50 $4,240.00
3054 388058 EROSION AND SEDIMENT CONTROL ORIGINAL EXCAVATION CUBIC YARD 3450 $12.00 $41,400.00 $12.30 $42,435.00
3055 388059 EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION CUBIC YARD 12552 $15.00 $188,280.00 $14.70 $184,514.40
3056 388062 EARTH DIKE LINEAR FEET 122 $20.00 $2,440.00 $9.50 $1,159.00
3057 388063 PORTABLE SEDIMENT TANK EACH 6 $6,000.00 $36,000.00 $1,272.00 $7,632.00
3058 388066 INLET PROTECTION EACH 8 $1,000.00 $8,000.00 $159.00 $1,272.00
3059 388068 TEMPORARY SWALE LINEAR FEET 1107 $10.00 $11,070.00 $8.00 $8,856.00
3060 388085 SUMP PIT EACH 4 $250.00 $1,000.00 $3,392.00 $13,568.00
3061 389105 5" CONCRETE DITCH SQUARE YARD 32 $80.00 $2,560.00 $69.00 $2,208.00
3062 390130 CLAY BACKFILL FOR CORE TRENCH CUBIC YARD 858 $30.00 $25,740.00 $53.00 $45,474.00
3063 390321 CLASS I RIPRAP SLOPE/CHANNEL PROTECTION SQUARE YARD 3133 $50.00 $156,650.00 $53.00 $166,049.00
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        CONTRACTOR 7 CONTRACTOR 8
Archer Western Six M Company

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
3064 300000 NO. 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITI CUBIC YARD 12 $150.00 $1,800.00 $64.00 $768.00
3065 390330 RIPRAP FOR SEDIMENT CONTROL TON 155 $100.00 $15,500.00 $58.00 $8,990.00
3066 390345 3/4" TO 1 1/2" STONE FOR SEDIMENT CONTROL TON 5 $100.00 $500.00 $32.00 $160.00
3067 390350 2" TO 3" STONE FOR SEDIMENT CONTROL TON 38 $80.00 $3,040.00 $34.00 $1,292.00
3068 390355 4" TO 7" STONE FOR SEDIMENT CONTROL TON 175 $60.00 $10,500.00 $37.00 $6,475.00
3069 390535 SUPER SILT FENCE LINEAR FEET 3076 $25.00 $76,900.00 $6.90 $21,224.40
3070 391001 BOTTOM CUTOFF WALLS CL I RIPRAP LINEAR FEET 144 $25.00 $3,600.00 $15.40 $2,217.60
3071 301315 MIX 3 CONCRETE FOR MISCELLANEOUS STRUCTURES TON 48 $800.00 $38,400.00 $731.00 $35,088.00
3072 390322 CLASS II RIPRAP SLOPE/CHANNEL PROTECTION SQUARE YARD 110 $60.00 $6,600.00 $90.60 $9,966.00
4001 400000 APPROACH SLABS FOR BRIDGE S21 LUMP SUM 1 $50,000.00 $50,000.00 $53,434.00 $53,434.00
4002 400000 APPROACH SLABS FOR BRIDGE S22 LUMP SUM 1 $50,000.00 $50,000.00 $53,434.00 $53,434.00
4003 400000 CAPWAP-C ANALYSIS EACH 20 $600.00 $12,000.00 $424.00 $8,480.00
4004 400000 DYNAMIC PILE MONITORING EACH 20 $1,400.00 $28,000.00 $1,325.00 $26,500.00
4005 400000 AUGERED PILING FOR BRIDGE FOUNDATIONS LINEAR FEET 7850 $200.00 $1,570,000.00 $142.00 $1,114,700.00
4006 400000 SLOPE PROTECTION FOR BRIDGE S21 SY 656 $120.00 $78,720.00 $152.00 $99,712.00
4007 400000 SLOPE PROTECTION FOR BRIDGE S22 SY 656 $120.00 $78,720.00 $152.00 $99,712.00
4008 400000 SUPPORT OF EXCAVATION FOR BRIDGE S19 LUMP SUM 1 $150,000.00 $150,000.00 $165,000.00 $165,000.00
4009 400000 SUPPORT OF EXCAVATION FOR BRIDGE S21 LUMP SUM 1 $250,000.00 $250,000.00 $96,000.00 $96,000.00
4010 400000 SUPPORT OF EXCAVATION FOR BRIDGE S22 LUMP SUM 1 $250,000.00 $250,000.00 $96,000.00 $96,000.00
4011 400000 MAINT OF STREAM FLOW FOR BRIDGE S19 LUMP SUM 1 $5,000.00 $5,000.00 $45,000.00 $45,000.00
4012 400000 MAINT OF STREAM FLOW FOR BRIDGE S21 LUMP SUM 1 $5,000.00 $5,000.00 $32,000.00 $32,000.00
4013 400000 MAINT OF STREAM FLOW FOR BRIDGE S22 LUMP SUM 1 $5,000.00 $5,000.00 $32,000.00 $32,000.00
4014 410215 REM OF EXISTING STRUCTURE - I-95 SB OVER I-95 NB BRIDGE LUMP SUM 1 $250,000.00 $250,000.00 $160,000.00 $160,000.00
4015 410215 REM OF EXISTING STRUCTURE - I-95 NB OVER I-95 SB BRIDGE LUMP SUM 1 $250,000.00 $250,000.00 $206,000.00 $206,000.00
4016 417105 CLASS 3 EXCAVATION FOR BRIDGE S16 CUBIC YARD 507 $40.00 $20,280.00 $18.00 $9,126.00
4017 417105 CLASS 3 EXCAVATION FOR BRIDGE S18 CUBIC YARD 635 $40.00 $25,400.00 $18.00 $11,430.00
4018 417105 CLASS 3 EXCAVATION FOR BRIDGE S19 CUBIC YARD 950 $50.00 $47,500.00 $28.00 $26,600.00
4019 417105 CLASS 3 EXCAVATION FOR BRIDGE S21 CUBIC YARD 1576 $50.00 $78,800.00 $18.00 $28,368.00
4020 417105 CLASS 3 EXCAVATION FOR BRIDGE S22 CUBIC YARD 1576 $50.00 $78,800.00 $18.00 $28,368.00
4021 421150 STEEL HP 14X73 BEAR PILE LINEAR FEET 23810 $65.00 $1,547,650.00 $49.40 $1,176,214.00
4022 421195 STEEL HP 14X73 BEAR TEST PILE LINEAR FEET 911 $75.00 $68,325.00 $74.20 $67,596.20
4023 421230 PILE POINT FOR 14 INCH STEEL HP BEARING PILE EACH 530 $100.00 $53,000.00 $118.00 $62,540.00
4024 428105 FOOTING CONCRETE FOR BRIDGE S16 CUBIC YARD 620 $500.00 $310,000.00 $318.00 $197,160.00
4025 428105 FOOTING CONCRETE FOR BRIDGE S17 CUBIC YARD 465 $500.00 $232,500.00 $324.00 $150,660.00
4026 428105 FOOTING CONCRETE FOR BRIDGE S18 CUBIC YARD 585 $500.00 $292,500.00 $313.00 $183,105.00
4027 428105 FOOTING CONCRETE FOR BRIDGE S19 CUBIC YARD 323 $500.00 $161,500.00 $343.00 $110,789.00
4028 428105 FOOTING CONCRETE FOR BRIDGE S21 CUBIC YARD 623 $500.00 $311,500.00 $469.00 $292,187.00
4029 428105 FOOTING CONCRETE FOR BRIDGE S22 CUBIC YARD 623 $500.00 $311,500.00 $469.00 $292,187.00
4030 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S16 LUMP SUM 1 $500,000.00 $500,000.00 $390,000.00 $390,000.00
4031 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S17 LUMP SUM 1 $300,000.00 $300,000.00 $270,000.00 $270,000.00
4032 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S18 LUMP SUM 1 $300,000.00 $300,000.00 $260,000.00 $260,000.00
4033 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S19 LUMP SUM 1 $300,000.00 $300,000.00 $235,000.00 $235,000.00
4034 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S21 LUMP SUM 1 $800,000.00 $800,000.00 $900,000.00 $900,000.00
4035 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S22 LUMP SUM 1 $800,000.00 $800,000.00 $900,000.00 $900,000.00
4036 433155 SUPERSTRUCTURE CONCRETE FOR BRIDGE S21 LUMP SUM 1 $500,000.00 $500,000.00 $910,000.00 $910,000.00
4037 433155 SUPERSTRUCTURE CONCRETE FOR BRIDGE S22 LUMP SUM 1 $500,000.00 $500,000.00 $910,000.00 $910,000.00
4038 433157 CONCRETE PARAPET FOR BRIDGE S21 LUMP SUM 1 $150,000.00 $150,000.00 $239,000.00 $239,000.00
4039 433157 CONCRETE PARAPET FOR BRIDGE S22 LUMP SUM 1 $150,000.00 $150,000.00 $239,000.00 $239,000.00
4040 433300 TYPE IA BRIDGE SCUPPER FOR BRIDGE S21 EACH 2 $30,000.00 $60,000.00 $7,898.00 $15,796.00
4041 433300 TYPE IA BRIDGE SCUPPER FOR BRIDGE S22 EACH 2 $30,000.00 $60,000.00 $7,898.00 $15,796.00
4042 445102 RETAINING WALL RW24 LUMP SUM 1 $1,250,000.00 $1,250,000.00 $2,225,000.00 $2,225,000.00
4043 445102 RETAINING WALL RW25 LUMP SUM 1 $800,000.00 $800,000.00 $1,525,340.00 $1,525,340.00
4044 445102 RETAINING WALL RW26 LUMP SUM 1 $1,300,000.00 $1,300,000.00 $1,790,086.00 $1,790,086.00
4045 456130 EPOXY COATED REIN STEEL IN SUPERSTR FOR BRIDGE S21 LUMP SUM 1 $300,000.00 $300,000.00 $290,000.00 $290,000.00
4046 456130 EPOXY COATED REIN STEEL IN SUPERSTR FOR BRIDGE S22 LUMP SUM 1 $300,000.00 $300,000.00 $290,000.00 $290,000.00
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4047 459110 FABRICATED STRUCTURAL STEEL FOR BRIDGE S21 LUMP SUM 1 $3,295,000.00 $3,295,000.00 $2,775,000.00 $2,775,000.00
4048 459110 FABRICATED STRUCTURAL STEEL FOR BRIDGE S22 LUMP SUM 1 $3,250,000.00 $3,250,000.00 $2,775,000.00 $2,775,000.00
4049 459310 STEEL STUD SHEAR DEVELOPERS FOR BRIDGE S21 LUMP SUM 1 $20,000.00 $20,000.00 $35,898.00 $35,898.00
4050 459310 STEEL STUD SHEAR DEVELOPERS FOR BRIDGE S22 LUMP SUM 1 $20,000.00 $20,000.00 $35,898.00 $35,898.00
4051 478153 FLOODLIGHTING NU 75 $100.00 $7,500.00 $106.00 $7,950.00
4052 492035 CLASS II RIPRAP FOR SCOUR PROTECTION S19 TON 800 $60.00 $48,000.00 $45.00 $36,000.00
4053 492036 CLASS II RIPRAP FOR SCOUR PROTECTION S21 TON 170 $80.00 $13,600.00 $45.00 $7,650.00
4054 492037 CLASS II RIPRAP FOR SCOUR PROTECTION S22 TON 170 $80.00 $13,600.00 $45.00 $7,650.00
4055 417105 CLASS 3 EXCAVATION FOR BRIDGE S17 CUBIC YARD 285 $40.00 $11,400.00 $18.00 $5,130.00
4056 410215 REMOVAL OF EXISTING STRUCTURE - TEMPORARY BRIDGE OVE LUMP SUM 1 $10,000.00 $10,000.00 $7,093.00 $7,093.00
4057 400000 SUPPORT OF EXCAVATION FOR BRIDGE S18 LUMP SUM 1 $50,000.00 $50,000.00 $25,736.00 $25,736.00
5001 500000 ORDINARY PORTLAND CEMENT CONCRETE, TYPE I TON 3000 $200.00 $600,000.00 $127.00 $381,000.00
5002 500000 CEMENT STABILIZED SUBGRADE SOILS SQUARE YARD 68000 $8.00 $544,000.00 $3.10 $210,800.00
5003 504106 HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL, PG64 TON 880 $82.00 $72,160.00 $75.20 $66,176.00
5004 504156 HOT MIX ASPHALT SUPERPAVE 9.5mm FOR BASE, PG76-22, LEVE TON 7893 $89.00 $702,477.00 $93.70 $739,574.10
5005 504172 HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-4 TON 7893 $89.00 $702,477.00 $96.60 $762,463.80
5006 504264 GAP-GRADED STONE MATRIX ASPHALT 12.5mm, PG76-22 TON 32432 $102.00 $3,308,064.00 $110.70 $3,590,222.40
5007 504302 HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22, LEV TON 27282 $70.00 $1,909,740.00 $71.10 $1,939,750.20
5008 504310 HOT MIX ASPHALT SUPERPAVE 19.0mm FOR WEDGE/LEVEL, PG6 TON 7400 $74.00 $547,600.00 $69.50 $514,300.00
5009 504316 HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH TON 200 $150.00 $30,000.00 $127.70 $25,540.00
5010 504328 HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PA TON 1100 $120.00 $132,000.00 $127.70 $140,470.00
5011 504600 PRICE ADJUSTMENT FOR ASPHALT BINDER EACH 150000 $1.00 $150,000.00 $1.00 $150,000.00
5012 504605 PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY EACH 226000 $1.00 $226,000.00 $1.00 $226,000.00
5013 504610 PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE EACH 226000 $1.00 $226,000.00 $1.00 $226,000.00
5014 520111 4 INCH GRADED AGGREGATE BASE COURSE SQUARE YARD 9524 $15.00 $142,860.00 $4.60 $43,810.40
5015 520113 6 INCH GRADED AGGREGATE BASE COURSE SQUARE YARD 135274 $20.00 $2,705,480.00 $6.30 $852,226.20
5016 530100 GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH SQUARE YARD 77000 $2.75 $211,750.00 $2.30 $177,100.00
5017 530110 GRINDING HOT MIX ASPHALT PAVEMENT 2 INCH TO 4 INCH SQUARE YARD 1250 $8.00 $10,000.00 $9.50 $11,875.00
5018 500000 GRINDING HOT MIX ASPHALT PAVEMENT 4 INCH DEPTH AND DE CUBIC YARD 310 $40.00 $12,400.00 $74.80 $23,188.00
5019 571015 PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE I REPAI SQUARE YARD 600 $215.00 $129,000.00 $80.00 $48,000.00
5020 585340 SNOWPLOWABLE RAISED PAVEMENT MARKERS EACH 1840 $27.00 $49,680.00 $22.70 $41,768.00
5021 585600 5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTI LINEAR FEET 70930 $3.15 $223,429.50 $3.09 $219,173.70
5022 585601 5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTI LINEAR FEET 5025 $5.65 $28,391.25 $4.94 $24,823.50
5023 585602 10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECT LINEAR FEET 16395 $6.30 $103,288.50 $5.36 $87,877.20
5024 585604 5 INCH YELLOW PERMANENT PERFORMED PATTERNED REFLEC LINEAR FEET 51995 $3.15 $163,784.25 $3.09 $160,664.55
5025 585623 16 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARK LINEAR FEET 1525 $10.50 $16,012.50 $15.45 $23,561.25
5026 585627 WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEG SQUARE FEET 336 $18.00 $6,048.00 $15.45 $5,191.20
5027 585700 REMOVAL OF EXISTING PAVEMENT MARKINGS, ANY WIDTH LINEAR FEET 24650 $0.85 $20,952.50 $1.03 $25,389.50
5028 500000 CONTINUOUS PAVING FABRIC SQUARE YARDS 30100 $2.89 $86,989.00 $2.76 $83,076.00
6001 600000 34 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 6618 $60.00 $397,080.00 $110.50 $731,289.00
6002 600000 34 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 336 $180.00 $60,480.00 $155.10 $52,113.60
6003 600000 34 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 194 $500.00 $97,000.00 $660.20 $128,078.80
6004 600000 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER AT BRID LINEAR FEET 291 $130.00 $37,830.00 $247.70 $72,080.70
6005 600000 MODIFIED 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SING LINEAR FEET 1656 $150.00 $248,400.00 $95.20 $157,651.20
6006 600000 CONCRETE BIFURCATED BARRIER TRANSITION TYPE 'A' EACH 25 $18,000.00 $450,000.00 $18,180.50 $454,512.50
6007 600000 SPECIAL CONCRETE BIFURCATED BARRIER TYPE 'A'- 6' WIDTH LINEAR FEET 792 $500.00 $396,000.00 $341.80 $270,705.60
6008 600000 SPECIAL CONCRETE BIFURCATED BARRIER TYPE 'B' LINEAR FEET 690 $600.00 $414,000.00 $422.70 $291,663.00
6009 600000 PRECAST PERMANENT 32 INCH F SHAPE CONCRETE TRAFFIC BA LINEAR FEET 974 $50.00 $48,700.00 $45.00 $43,830.00
6010 600000 TRAFFIC BARRIER W BEAM ANCHORAGE AT PRECAST PERMANE EACH 1 $1,000.00 $1,000.00 $937.30 $937.30
6011 600000 PRECAST PERMANENT 32 INCH F SHAPE CONCRETE TRAFFIC BA EACH 1 $650.00 $650.00 $2,575.00 $2,575.00
6012 600000 REMOVE AND DISPOSE OF EXISTING PRECAST CONCRETE BARR LINEAR FEET 7228 $0.01 $72.28 $5.20 $37,585.60
6013 600000 RESET EXISTING PRECAST 32 INCH CONCRETE TRAFFIC BARRIE LINEAR FEET 2712 $6.00 $16,272.00 $5.20 $14,102.40
6014 620079 CONCRETE TRAFFIC BARRIER REFLECTIVE DELINEATORS EACH 490 $7.50 $3,675.00 $25.80 $12,642.00
6015 620142 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 1398 $150.00 $209,700.00 $137.00 $191,526.00
6016 620144 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 855 $240.00 $205,200.00 $161.50 $138,082.50
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6017 620146 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 474 $255.00 $120,870.00 $687.50 $325,875.00
6018 620150 34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TY LINEAR FEET 1373 $60.00 $82,380.00 $95.10 $130,572.30
6019 620152 34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TY LINEAR FEET 5728 $100.00 $572,800.00 $99.90 $572,227.20
6020 620160 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TY LINEAR FEET 2643 $60.00 $158,580.00 $96.30 $254,520.90
6021 620163 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TY LINEAR FEET 5486 $100.00 $548,600.00 $106.10 $582,064.60
6022 661392 TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT F SHAPE CONC EACH 1 $2,000.00 $2,000.00 $1,509.00 $1,509.00
6023 660482 TRAFFIC BARRIER W BEAM USING 6 FOOT POST LINEAR FEET 564 $20.00 $11,280.00 $17.50 $9,870.00
6024 660483 TRAFFIC BARRIER W BEAM 6 FOOT POST EACH 14 $75.00 $1,050.00 $72.10 $1,009.40
6025 661505 TYPE B TRAFFIC BARRIER END TREATMENT EACH 1 $2,000.00 $2,000.00 $1,910.70 $1,910.70
6026 661510 TYPE C TRAFFIC BARRIER END TREATMENT EACH 1 $2,050.00 $2,050.00 $2,080.60 $2,080.60
6027 661540 TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION EACH 4 $600.00 $2,400.00 $576.80 $2,307.20
6028 661583 TRAFFIC BARRIER W BEAM ANCHORAGE TO CONCRETE TRAFFIC EACH 1 $250.00 $250.00 $128.80 $128.80
6029 662325 REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEA LINEAR FEET 2537 $1.50 $3,805.50 $1.50 $3,805.50
6030 670200 W BEAM BARRIER REFLECTIVE DELINEATORS EACH 2 $25.00 $50.00 $7.20 $14.40
6031 600000 CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT NEW SIG EACH 2 $1,025.00 $2,050.00 $14,239.80 $28,479.60
7001 700000 ACER RUBRUM 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 24 $132.50 $3,180.00 $87.60 $2,102.40
7002 700000 AMELANCHIER X GRANDIFLORA 'AUTUMN BRILLIANCE' 6 FOOT H EACH 16 $132.50 $2,120.00 $67.00 $1,072.00
7003 700000 ARONIA ARBUTIFOLIA #3 FULL EACH 173 $24.50 $4,238.50 $20.60 $3,563.80
7004 700000 BACCHARIS HALMIFOLIA #3 FULL EACH 129 $24.50 $3,160.50 $20.60 $2,657.40
7005 700000 BETULA NIGRA 'DURA HEAT' 6 FOOT HEIGHT B&B FULL EACH 50 $122.50 $6,125.00 $51.50 $2,575.00
7006 700000 CEPHALANTHUS OCCIDENTALIS #3 FULL EACH 75 $24.50 $1,837.50 $20.60 $1,545.00
7007 700000 CORNUS SERICEA 'STOLONIFERA' #1 FULL EACH 334 $11.00 $3,674.00 $10.30 $3,440.20
7008 700000 ELODEA CANADENSIS PLUG EACH 1194 $3.00 $3,582.00 $3.10 $3,701.40
7009 700000 ILEX GLABRA 'COMPACTA' #1 FULL EACH 70 $11.00 $770.00 $10.30 $721.00
7010 700000 ILEX OPACA 'JERSEY KNIGHT' 5 FOOT HEIGHT B&B FULL EACH 3 $163.00 $489.00 $128.80 $386.40
7011 700000 ILEX OPACA 'JERSEY PRINCESS' 5 FOOT HEIGHT B&B FULL EACH 19 $163.00 $3,097.00 $128.80 $2,447.20
7012 700000 ILEX VERTICILLATA 'WINTER RED' #3 FULL EACH 253 $25.50 $6,451.50 $17.50 $4,427.50
7013 700000 ITEA VIRGINICA #3 FULL EACH 38 $25.50 $969.00 $17.50 $665.00
7014 700000 JUNIPERUS VIRGINIANA 5 FOOT HEIGHT FULL EACH 22 $97.00 $2,134.00 $77.30 $1,700.60
7015 700000 LIQUIDAMBAR STYRACIFLUA 1-1/2 INCH CALIPER B&B CENTRAL EACH 23 $132.50 $3,047.50 $87.60 $2,014.80
7016 700000 LIRIODENDRON TULIPIFERA 1-1/2 INCH CALIPER B&B CENTRAL L EACH 8 $132.50 $1,060.00 $87.60 $700.80
7017 700000 MAGNOLIA VIRGINIANA 6 FOOT HEIGHT FULL EACH 52 $86.50 $4,498.00 $72.10 $3,749.20
7018 700000 METASEQUOIA GLYPTOSTOBOIDES 1-1/2 INCH CALIPER B&B CEN EACH 7 $132.50 $927.50 $87.60 $613.20
7019 700000 MYRICA PENSYLVANICA #3 FULL EACH 119 $25.50 $3,034.50 $17.50 $2,082.50
7020 700000 NYSSA SYLVATICA 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 6 $132.50 $795.00 $97.90 $587.40
7021 700000 PANICUM VIRGATUM #1 FULL EACH 2375 $6.00 $14,250.00 $5.20 $12,350.00
7022 700000 PINUS STROBUS 5 FOOT HEIGHT BRANCHED EACH 22 $66.00 $1,452.00 $67.00 $1,474.00
7023 700000 PLATANUS X ACERIFOLIA 'BLOODGOOD' 1-1/2 INCH CALIPER B&B EACH 21 $132.50 $2,782.50 $87.60 $1,839.60
7024 700000 POTAMOGETON PECTINATUS PLUG EACH 2148 $2.00 $4,296.00 $1.80 $3,866.40
7025 700000 POTAMOGETON PERFOLIATUS PLUG EACH 2492 $2.00 $4,984.00 $1.80 $4,485.60
7026 700000 QUERCUS BICOLOR 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 7 $132.50 $927.50 $97.90 $685.30
7027 700000 QUERCUS PHELLOS 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 5 $132.50 $662.50 $97.90 $489.50
7028 700000 SALIX NIGRA 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 14 $132.50 $1,855.00 $87.60 $1,226.40
7029 700000 SHA TURFGRASS SEED MIX SQUARE YARD 8359 $0.70 $5,851.30 $0.90 $7,523.10
7030 700000 WET MEADOW MIX SQUARE YARD 5641 $1.50 $8,461.50 $1.70 $9,589.70
7031 700000 TAXODIUM DISTICHUM 1-1/2 INCH CALIPER B&B CENTER LEADER EACH 9 $127.50 $1,147.50 $87.60 $788.40
7032 700000 VACCINIUM CORYMBOSUM #1 FULL EACH 179 $11.00 $1,969.00 $10.30 $1,843.70
7033 700000 VALLISNERIA AMERICANA PLUG EACH 1133 $2.00 $2,266.00 $1.80 $2,039.40
7034 700000 VIBURNUM DENTATUM #3 FULL EACH 148 $24.50 $3,626.00 $17.50 $2,590.00
7035 700000 VIBURNUM TRILOBUM #3 FULL EACH 56 $24.50 $1,372.00 $17.50 $980.00
7036 700000 VIBURNUM X TOMENTOSUM 'SHASTA' #3 FULL EACH 91 $25.50 $2,320.50 $17.50 $1,592.50
7037 701325 PLACING SALVAGED TOPSOIL 2 INCH DEPTH SQUARE YARD 21296 $0.60 $12,777.60 $0.94 $20,018.24
7038 701345 PLACING SALVAGED TOPSOIL 4 INCH DEPTH SQUARE YARD 42657 $0.85 $36,258.45 $1.93 $82,328.01
7039 704345 PLACING FURNISHED TOPSOIL 4 INCH DEPTH SQUARE YARD 29944 $5.00 $149,720.00 $4.25 $127,262.00
7040 705400 TEMPORARY SEEDING POUND 12500 $13.00 $162,500.00 $9.80 $122,500.00
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7041 705412 TEMPORARY MULCH SQUARE YARD 36750 $0.60 $22,050.00 $0.21 $7,717.50
7042 705500 TURFGRASS ESTABLISHMENT SQUARE YARD 93900 $0.66 $61,974.00 $0.90 $84,510.00
7043 705510 APPLYING LIMESTONE TO SALVAGED TOPSOIL AND NONTOPSO TON 59 $250.00 $14,750.00 $479.00 $28,261.00
7044 705570 TRACTOR AND HAND MOWING HOUR 15 $100.00 $1,500.00 $72.10 $1,081.50
7045 715015 SHREDDED HARDWOOD BARK MULCHING 3 INCH DEPTH SQUARE YARD 3329 $1.25 $4,161.25 $1.90 $6,325.10
7046 709100 TYPE A SOIL STAB MAT SQUARE YARD 7628 $1.75 $13,349.00 $1.70 $12,967.60
7047 700000 ILEX VERTICILLATA 'SOUTHERN GENTLEMEN' #3 FULL, MALE CU EACH 30 $30.00 $900.00 $17.50 $525.00
8001 800000 4 - 1 INCH CONDUIT, DIR. BORED LINEAR FEET 1120 $22.00 $24,640.00 $24.21 $27,115.20
8002 800000 12 Single Mode Count Fiber Optic Cable LINEAR FEET 50000 $1.00 $50,000.00 $2.60 $130,000.00
8003 800000 2 INCH CONDUIT, DIR. BORED LINEAR FEET 330 $14.00 $4,620.00 $27.81 $9,177.30
8004 800000 2 INCH GALVANIZED RIGID STEEL CONDUIT- TRENCHED LINEAR FEET 150 $15.00 $2,250.00 $13.39 $2,008.50
8005 800000 2 INCH GALVANIZED RIGID STEEL CONDUIT- BORED LINEAR FEET 50 $60.00 $3,000.00 $38.11 $1,905.50
8006 800000 4 INCH CONDUIT, DIR. BORED LINEAR FEET 850 $10.00 $8,500.00 $27.81 $23,638.50
8007 800000 5 INCH PVC SCHEDULE 80 CONDUIT- TRENCHED LINEAR FEET 250 $32.00 $8,000.00 $10.92 $2,730.00
8008 800000 ATR CONTROLLER EACH 1 $30,000.00 $30,000.00 $8,549.00 $8,549.00
8009 0 NOT USED 0 0 $0.00 $0.00 $0.00 $0.00
8010 800000 CABINET ASSEMBLY, TYPE 1 EACH 5 $6,000.00 $30,000.00 $7,544.80 $37,724.00
8011 800000 CABINET ASSEMBLY, TYPE 2 EACH 6 $6,000.00 $36,000.00 $6,746.50 $40,479.00
8012 800000 CABINET ELECTRICAL SERVICE - 10KVA EACH 1 $4,000.00 $4,000.00 $4,120.00 $4,120.00
8013 800000 CABINET ELECTRICAL SERVICE - 15KVA EACH 4 $4,000.00 $16,000.00 $4,841.00 $19,364.00
8014 800000 CABINET ELECTRICAL SERVICE - 3KVA EACH 5 $3,000.00 $15,000.00 $2,678.00 $13,390.00
8015 800000 CAMERA LOWERING SYSTEM, 60 FEET EACH 1 $6,000.00 $6,000.00 $4,738.00 $4,738.00
8016 800000 CAMERA LOWERING SYSTEM, 70 FEET EACH 3 $8,000.00 $24,000.00 $4,841.00 $14,523.00
8017 800000 CAMERA POLE, 60 FEET EACH 1 $10,000.00 $10,000.00 $8,961.00 $8,961.00
8018 800000 CAMERA POLE, 70 FEET EACH 3 $13,000.00 $39,000.00 $12,102.50 $36,307.50
8019 800000 CANTILEVER SIGN STRUCTURE C-TRS#0 EACH 1 $50,000.00 $50,000.00 $46,350.00 $46,350.00
8020 800000 CANTILEVER SIGN STRUCTURE C-TRS#3 EACH 1 $50,000.00 $50,000.00 $46,659.00 $46,659.00
8021 800000 Cat 5E/360 Mhz Copper Ethernet Cable LINEAR FEET 1500 $2.00 $3,000.00 $1.60 $2,400.00
8022 800000 Cat 5E/8 Conductor Modular Plugs EACH 100 $0.65 $65.00 $7.31 $731.00
8023 800000 CCTV MAINTENANCE AREA, CCTV #C24A LUMP SUM 1 $1,500.00 $1,500.00 $6,386.00 $6,386.00
8024 800000 CCTV MAINTENANCE AREA, CCTV #C24B LUMP SUM 1 $4,000.00 $4,000.00 $6,386.00 $6,386.00
8025 800000 CCTV MAINTENANCE AREA, CCTV #C24C LUMP SUM 1 $4,000.00 $4,000.00 $6,386.00 $6,386.00
8026 800000 CCTV MAINTENANCE AREA, CCTV #C27 LUMP SUM 1 $4,000.00 $4,000.00 $6,386.00 $6,386.00
8027 800000 COMMUNICATION JUNCTION BOX EACH 40 $1,800.00 $72,000.00 $1,364.80 $54,592.00
8028 800000 COMMUNICATION VAULT EACH 22 $3,250.00 $71,500.00 $2,987.00 $65,714.00
8029 800000 CONCRETE FOR CAMERA POLE FOUNDATION CUBIC YARD 20 $1,000.00 $20,000.00 $865.20 $17,304.00
8030 800000 CONCRETE FOR EQUIPMENT CABINET FOUNDATION CUBIC YARD 12 $1,600.00 $19,200.00 $813.70 $9,764.40
8031 800000 CONCRETE FOR SOLAR POWER POLE FOUNDATION CUBIC YARD 3 $1,000.00 $3,000.00 $793.10 $2,379.30
8032 800000 Disconnect and Re-route Existing Cable LINEAR FEET 2000 $1.05 $2,100.00 $2.68 $5,360.00
8033 800000 ELECTRICAL SERVICE DISTRIBUTION CENTER W/RACK, 120/240V EACH 2 $3,000.00 $6,000.00 $5,459.00 $10,918.00
8034 800000 Fiber optic patch panel 12 port EACH 50 $600.00 $30,000.00 $566.50 $28,325.00
8035 800000 Fiber optic patch panel 48 port EACH 4 $1,700.00 $6,800.00 $1,019.70 $4,078.80
8036 800000 Fiber Optic Splice EACH 900 $25.25 $22,725.00 $169.95 $152,955.00
8037 800000 Fiber Optic Splice Cases & Accessories EACH 100 $560.00 $56,000.00 $679.80 $67,980.00
8038 800000 FURNISH AND INSTALL 50 KVA 480 VOLT SINGLE PHASE 120/240V EACH 2 $10,000.00 $20,000.00 $2,369.00 $4,738.00
8039 800000 FURNISH AND INSTALL BGE HANDBOX (BGE MATERIAL NO. 12-E2 EACH 1 $2,400.00 $2,400.00 $1,339.00 $1,339.00
8040 800000 FURNISH AND INSTALL CELLULAR MODEM EACH 2 $1,500.00 $3,000.00 $1,699.50 $3,399.00
8041 800000 FURNISH AND INSTALL COMMUNICATION MANHOLE EACH 10 $2,000.00 $20,000.00 $1,174.20 $11,742.00
8042 800000 FURNISH AND INSTALL CONCRETE PAD FOR 50 KVA SINGLE PHA CUBIC YARD 2 $400.00 $800.00 $824.00 $1,648.00
8043 800000 FURNISH AND INSTALL DISCONNECT SWITCH 125A-2POLES-600V EACH 2 $1,700.00 $3,400.00 $2,214.50 $4,429.00
8044 800000 FURNISH AND INSTALL DISCONNECT SWITCH 100A FUSED AT 60 EACH 4 $3,350.00 $13,400.00 $1,854.00 $7,416.00
8045 800000 FURNISH AND INSTALL TOLL RATE EMERGENCY POWER BACK-U EACH 4 $6,500.00 $26,000.00 $51,500.00 $206,000.00
8046 800000 FURNISH AND INSTALL TOLL RATE SIGN EACH 4 $3,500.00 $14,000.00 $5,150.00 $20,600.00
8047 800000 INSTALL DMS EACH 3 $25,000.00 $75,000.00 $9,167.00 $27,501.00
8048 800000 MAGNETO-INDUCTIVE VEHICLE DETECTOR/AMPLIFIERS EACH 7 $170.00 $1,190.00 $1.03 $7.21
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8049 800000 MISCELLANEOUS ELECTRICAL REPAIRS, CONSTRUCTION, AND/O LUMP SUM 1 $500,000.00 $500,000.00 $500,000.00 $500,000.00
8050 800000 Patch Panel 12 Port Cat 5E & hardware EACH 10 $400.00 $4,000.00 $144.20 $1,442.00
8051 800000 MAINTAIN EXISTING WIRELESS CCTV SYSTEM LUMP SUM 1 $30,000.00 $30,000.00 $20,085.00 $20,085.00
8052 800000 REMOVE AND SALVAGE EXISTING WIRELESS CCTV SYSTEM LUMP SUM 1 $5,000.00 $5,000.00 $721.00 $721.00
8053 800000 REMOVE AND SALVAGE EXISTING CAMERA SITE WIRELESS TRA EACH 3 $1.00 $3.00 $195.70 $587.10
8054 800000 REMOVE AND SALVAGE EXISTING CCTV CAMERA  LUMP SUM 1 $200.00 $200.00 $1,030.00 $1,030.00
8055 800000 REMOVE AND SALVAGE EXISTING CCTV LOWERING DEVICE EACH 1 $550.00 $550.00 $515.00 $515.00
8056 800000 REMOVE AND SALVAGE EXISTING CCTV POLE EACH 2 $950.00 $1,900.00 $1,339.00 $2,678.00
8057 800000 REMOVE AND SALVAGE EXISTING HUB #4 LUMP SUM 1 $8,900.00 $8,900.00 $7,210.00 $7,210.00
8058 0 NOT USED 0 1 $0.00 $0.00 $0.00 $0.00
8059 800000 SOLAR POWER DISTRIBUTION SYSTEM EACH 1 $10,000.00 $10,000.00 $2,884.00 $2,884.00
8060 800000 SOLAR POWER POLE EACH 1 $4,000.00 $4,000.00 $3,502.00 $3,502.00
8061 800000 SPARE PARTS AND MAINTENANCE ITEMS LUMP SUM 1 $5,000.00 $5,000.00 $8,034.00 $8,034.00
8062 800000 ST Single Mode Threaded connectors EACH 700 $1.00 $700.00 $94.25 $65,975.00
8063 800000 ST-ST Single Mode Fiber Optic Couplers EACH 700 $1.00 $700.00 $39.66 $27,762.00
8064 800000 TRENCH EXCAVATION AND BACKFILL LINEAR FEET 6270 $1.05 $6,583.50 $4.03 $25,268.10
8065 800000 TRENCH EXCAVATION AND BACKFILL - ENCASED LINEAR FEET 9720 $18.00 $174,960.00 $7.73 $75,135.60
8066 800000 WIRELESS CELLULAR COMMUNICATION SYSTEM EACH 1 $2,000.00 $2,000.00 $2,575.00 $2,575.00
8067 800000 4 INCH HDPE SDR 11 CONDUIT - BORED LINEAR FEET 755 $42.00 $31,710.00 $27.81 $20,996.55
8068 800000 90 FOOT HIGH MAST LIGHT STRUCTURE EACH 17 $23,000.00 $391,000.00 $22,145.00 $376,465.00
8069 800000 160 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $50,000.00 $50,000.00 $40,685.00 $40,685.00
8070 800000 165 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $43,000.00 $43,000.00 $42,745.00 $42,745.00
8071 800000 170 FOOT HIGH MAST LIGHT STRUCTURE EACH 5 $37,000.00 $185,000.00 $44,290.00 $221,450.00
8072 800000 175 FOOT HIGH MAST LIGHT STRUCTURE EACH 2 $48,000.00 $96,000.00 $46,350.00 $92,700.00
8073 800000 180 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $50,000.00 $50,000.00 $49,955.00 $49,955.00
8074 800000 185 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $52,000.00 $52,000.00 $50,470.00 $50,470.00
8075 800000 190 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $54,000.00 $54,000.00 $55,105.00 $55,105.00
8076 800000 195 FOOT HIGH MAST LIGHT STRUCTURE EACH 2 $56,000.00 $112,000.00 $55,105.00 $110,210.00
8077 800000 CABLE - 1 CONDUCTOR, NO. 2 AWG, TYPE XHHW, 600 V LINEAR FEET 152265 $2.50 $380,662.50 $1.91 $290,826.15
8078 800000 CABLE - 1 CONDUCTOR, NO. 6 AWG, TYPE XHHW, 600V LINEAR FEET 1800 $1.60 $2,880.00 $1.65 $2,970.00
8079 800000 CABLE DUCT END SEALS EACH 500 $50.00 $25,000.00 $32.96 $16,480.00
8080 800000 ELECTRICAL VAULT 4' x 4' x 4' EACH 11 $4,000.00 $44,000.00 $2,884.00 $31,724.00
8081 800000 JUNCTION BOX FOR HIGH MAST LIGHT STRUCTURE EACH 18 $1,000.00 $18,000.00 $375.95 $6,767.10
8082 800000 LED SIGN LUMINAIRE EACH 23 $1,300.00 $29,900.00 $1,288.00 $29,624.00
8083 800000 MEDIAN MOUNTED HIGH MAST LIGHT FOUNDATION EACH 18 $10,200.00 $183,600.00 $10,300.00 $185,400.00
8084 800000 PORTABLE DRIVE UNIT TO LOWER HIGH MAST LIGHTING EACH 2 $3,600.00 $7,200.00 $3,605.00 $7,210.00
8085 800000 ANCHOR BASE FOR WALL MOUNTED SUPPORT EACH 38 $350.00 $13,300.00 $412.00 $15,656.00
8086 801001 CONCRETE FOR SIGN FOUNDATIONS CUBIC YARD 368 $560.00 $206,080.00 $515.00 $189,520.00
8087 801003 CONCRETE FOR LIGHT FOUNDATION CUBIC YARD 345 $600.00 $207,000.00 $885.80 $305,601.00
8088 801106 WOOD SIGN SUPPORTS 4 INCH X 6 INCH LINEAR FEET 70 $20.00 $1,400.00 $13.39 $937.30
8089 801130 SQUARE PERFORATED TUBULAR STEEL SIGN POSTS EACH 38 $100.00 $3,800.00 $56.65 $2,152.70
8090 801605 SHEET ALUMINUM SIGNS SQUARE FEET 450 $25.00 $11,250.00 $16.48 $7,416.00
8091 801610 EXTRUDED ALUMINUM SIGN SQUARE FEET 2280 $30.00 $68,400.00 $18.54 $42,271.20
8092 801706 REMOVE SIGNS FROM EXISTING OVERHEAD STRUCTURE SQUARE FEET 72 $150.00 $10,800.00 $9.27 $667.44
8093 802501 NO. 6 AWG STRANDED BARE COPPER GROUND WIRE LINEAR FEET 4190 $1.05 $4,399.50 $1.13 $4,734.70
8094 802502 NO. 4 AWG STRANDED BARE COPPER GROUND WIRE LINEAR FEET 200 $1.05 $210.00 $1.44 $288.00
8095 802503 NO. 2 AWG STRANDED BARE COPPER GROUND WIRE LINEAR FEET 6955 $3.15 $21,908.25 $1.85 $12,866.75
8096 805010 1 INCH ELECTRICAL CONDUIT - GALVANIZED RISER LINEAR FEET 240 $20.00 $4,800.00 $9.37 $2,248.80
8097 805125 2 INCH SCHEDULE 80 RIGID PVC CONDUIT - TRENCHED LINEAR FEET 680 $11.00 $7,480.00 $5.15 $3,502.00
8098 805140 4 INCH SCHEDULE 80 RIGID PVC CONDUIT - TRENCHED  (LTG) LINEAR FEET 620 $12.00 $7,440.00 $7.21 $4,470.20
8099 805140 4 INCH SCHEDULE 80 RIGID PVC CONDUIT - TRENCHED (ITS) LINEAR FEET 3100 $1.05 $3,255.00 $7.00 $21,700.00
8100 805160 1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DE LINEAR FEET 90 $60.00 $5,400.00 $9.27 $834.30
8101 806105 105 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $25,000.00 $25,000.00 $24,205.00 $24,205.00
8102 806145 145 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $35,000.00 $35,000.00 $31,106.00 $31,106.00
8103 801711 REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS SQUARE FEET 65 $40.00 $2,600.00 $50.00 $3,250.00
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8104 806224 SIGN LIGHTING SYSTEM FOR OH-24 EACH 1 $40,000.00 $40,000.00 $72,718.00 $72,718.00
8105 806309 SIGN LIGHTING SYSTEM FOR C-9 EACH 1 $15,000.00 $15,000.00 $28,428.00 $28,428.00
8106 807500 200 EMBEDDED METERED SERVICE PEDESTAL EACH 1 $2,000.00 $2,000.00 $1,236.00 $1,236.00
8107 811001 FURNISH AND INSTALL ELECTRICAL HANDHOLE EACH 8 $1,500.00 $12,000.00 $1,133.00 $9,064.00
8108 811003 FURNISH AND INSTALL ELECTRICAL MANHOLE EACH 37 $1,600.00 $59,200.00 $947.60 $35,061.20
8109 812002 WOOD SIGN SUPPORT 6 INCH X 6 INCH LINEAR FEET 240 $25.00 $6,000.00 $27.81 $6,674.40
8110 813010 BAND SIGN TO SIGN SUPPORT EACH 1 $400.00 $400.00 $195.70 $195.70
8111 815225 4 INCH SCHEDULE 40 MULTI DUCT PVC CONDUIT - TRENCHED LINEAR FEET 11530 $6.60 $76,098.00 $8.65 $99,734.50
8112 815240 48 Single Mode Count Fiber Optic Cable LINEAR FEET 80000 $1.62 $129,600.00 $2.63 $210,400.00
8113 815295 ROAD WEATHER INFORMATION SYSTEM EACH 1 $85,000.00 $85,000.00 $80,340.00 $80,340.00
8114 815335 PIEZO SENSOR EACH 7 $2,500.00 $17,500.00 $1,673.80 $11,716.60
8115 821002 BREAKAWAY BASE SUPPORT SYSTEM FOR LIGHTING STRUCTUR EACH 5 $300.00 $1,500.00 $475.90 $2,379.50
8116 832001 DUCT CABLE - 2 CONDUCTOR, NO 6 AWG, 600V LINEAR FEET 14435 $5.25 $75,783.75 $5.67 $81,846.45
8117 832003 DUCT CABLE - 4 CONDUCTOR, NO 6 AWG, 600 V LINEAR FEET 470 $12.60 $5,922.00 $8.76 $4,117.20
8118 832007 DUCT CABLE - 2 CONDUCTOR, NO 2 AWG, 600V LINEAR FEET 120 $13.00 $1,560.00 $8.76 $1,051.20
8119 832009 DUCT CABLE - 4 CONDUCTOR, NO 2 AWG, 600V LINEAR FEET 26600 $9.50 $252,700.00 $11.85 $315,210.00
8120 832016 CABLE - 1 CONDUCTOR NO 6 AWG, TYPE USE, 600V LINEAR FEET 905 $1.50 $1,357.50 $2.11 $1,909.55
8121 832017 CABLE - 1 CONDUCTOR NO. 4  AWG TYPE USE 600 VOLT XHHW LINEAR FEET 2700 $1.40 $3,780.00 $2.11 $5,697.00
8122 832018 CABLE - 1 CONDUCTOR, NO 2 AWG, TYPE USE, 600V LINEAR FEET 22775 $2.60 $59,215.00 $2.83 $64,453.25
8123 832019 CABLE - 1 CONDUCTOR, NO. 10 AWG, TYPE THWN/THHN, 600V LINEAR FEET 1000 $2.10 $2,100.00 $1.11 $1,110.00
8124 833006 2 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40 LINEAR FEET 250 $30.00 $7,500.00 $12.36 $3,090.00
8125 833012 1 INCH DIAMETER FLEXIBLE STEEL CONDUIT LINEAR FEET 50 $20.00 $1,000.00 $9.27 $463.50
8126 834001 CONNECTOR KIT - TYPE I EACH 806 $60.00 $48,360.00 $27.81 $22,414.86
8127 834002 CONNECTOR KIT - TYPE II EACH 8 $50.00 $400.00 $33.99 $271.92
8128 0 NOT USED 0 1 $0.00 $0.00 $0.00 $0.00
8129 834004 CONNECTOR KIT - TYPE IV EACH 100 $53.00 $5,300.00 $42.23 $4,223.00
8130 837001 GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH   (LTG) EACH 118 $120.00 $14,160.00 $61.80 $7,292.40
8131 837001 GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH (ITS) EACH 49 $120.00 $5,880.00 $61.80 $3,028.20
8132 852024 OVERHEAD SIGN STRUCTURE KH-1302-OH-24 FURNISH AND INST EACH 1 $160,000.00 $160,000.00 $150,792.00 $150,792.00
8133 852109 CANTILEVER SIGN STRUCTURE KH-1302-C-9 FURNISH AND INSTA EACH 1 $30,000.00 $30,000.00 $23,793.00 $23,793.00
8134 861104 ELECTRICAL CABLE - 2 CONDUCTOR (ALUMINUM SHIELDED) LINEAR FEET 1850 $1.05 $1,942.50 $1.24 $2,294.00
8135 862101 LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG) LINEAR FEET 2100 $0.16 $336.00 $0.67 $1,407.00
8136 862102 SAW CUT FOR LOOP DETECTOR LINEAR FEET 830 $12.00 $9,960.00 $12.36 $10,258.80
8137 800000 ELECTRONIC TOLL EQUIPMENT GANTRY STRUCTURE - 41 FOOT EACH 2 $100,000.00 $200,000.00 $193,743.00 $387,486.00
8138 800000 HAR SITE 1 SUBSYSTEM LUMP SUM 1 $75,000.00 $75,000.00 $72,100.00 $72,100.00
8139 800000 HAR SITE 2 SUBSYSTEM LUMP SUM 1 $75,000.00 $75,000.00 $72,100.00 $72,100.00
8140 800000 HAR SITE 3 SUBSYSTEM LUMP SUM 1 $75,000.00 $75,000.00 $72,100.00 $72,100.00
8141 862023 OVERHEAD SIGN STRUCTURE OH-23 EACH 1 $80,000.00 $80,000.00 $64,478.00 $64,478.00

TOTALS $58,781,039.88 $60,948,634.63 
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Maryland Transportation Authority          

Contract Name: I-95 / I-695 INTERCHANGE - CONTRACT 2
Contract Number: KH1302-000-006
Bid Date:  May 6, 2011

        CONTRACTOR 9 CONTRACTOR 10
Lane Construction Daisy Concrete

ITEM NO. CAT CODDESCRIPTION UNITS QUANTITY UNIT PRICE TOTAL UNIT PRICE TOTAL
1001 100000 SMARTPHONE EACH 8 $3,500.00 $28,000.00 $1,900.00 $15,200.00
1002 100000 PROTECTION OF EXISTING SANITARY SEWER EACH 1 $30,000.00 $30,000.00 $11,000.00 $11,000.00
1003 100000 SETTLEMENT MONITORING POINTS LUMP SUM 1 $14,000.00 $14,000.00 $33,400.00 $33,400.00
1004 100000 FACILITY MAINTENANCE LUMP SUM 1 $185,000.00 $185,000.00 $185,000.00 $185,000.00
1005 110100 CLEARING & GRUBBING LUMP SUM 1 $200,000.00 $200,000.00 $165,000.00 $165,000.00
1006 110370 TYPE D ENGINEERS OFFICE LUMP SUM 1 $100,000.00 $100,000.00 $152,000.00 $152,000.00
1007 110500 PRICE ADJUSTMENT FOR DIESEL FUEL EACH 1 $1,900,000.00 $1,900,000.00 $1,900,000.00 $1,900,000.00
1008 114005 5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMEN LINEAR FEET 17000 $0.25 $4,250.00 $0.24 $4,080.00
1009 114010 5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT LINEAR FEET 41000 $0.25 $10,250.00 $0.24 $9,840.00
1010 114015 10 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEME LINEAR FEET 4000 $0.30 $1,200.00 $0.37 $1,480.00
1011 114020 10 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT LINEAR FEET 4000 $0.30 $1,200.00 $0.37 $1,480.00
1012 114280 REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH LINEAR FEET 32800 $1.00 $32,800.00 $0.58 $19,024.00
1013 120500 MAINTENANCE OF TRAFFIC LUMP SUM 1 $600,000.00 $600,000.00 $520,000.00 $520,000.00
1014 NOT USED 0 1 $0.00 $0.00 $0.00 $0.00
1015 120610 ARROW PANEL UNIT DAY 2900 $25.00 $72,500.00 $26.40 $76,560.00
1016 120625 TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE SQUARE FEET 2937 $16.00 $46,992.00 $17.00 $49,929.00
1017 120630 TEMPORARY RAISED PAVEMENT MARKERS EACH 650 $2.00 $1,300.00 $6.35 $4,127.50
1018 120640 REMOVAL OF TEMPORARY RAISED PAVEMENT MARKERS EACH 975 $0.50 $487.50 $0.53 $516.75
1019 120715 RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FO LINEAR FEET 5860 $7.00 $41,020.00 $5.45 $31,937.00
1020 120717 REFLECTIVE BARRIER MARKERS EACH 335 $17.00 $5,695.00 $20.00 $6,700.00
1021 120743 TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC EACH 31 $300.00 $9,300.00 $190.00 $5,890.00
1022 120750 TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS BARRELS 84 $300.00 $25,200.00 $295.00 $24,780.00
1023 120761 REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS 96 $275.00 $26,400.00 $295.00 $28,320.00
1024 120765 REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLE BARRELS 24 $110.00 $2,640.00 $95.00 $2,280.00
1025 120773 RELOCATE SIGN SQUARE FEET 1200 $9.00 $10,800.00 $9.00 $10,800.00
1026 120784 TEMPORARY ORANGE CONSTRUCTION FENCE LINEAR FEET 825 $2.00 $1,650.00 $1.95 $1,608.75
1027 120820 DRUMS FOR MAINTENANCE OF TRAFFIC EACH 1500 $90.00 $135,000.00 $82.00 $123,000.00
1028 120860 PORTABLE VARIABLE MESSAGE SIGN UNIT DAY 4644 $90.00 $417,960.00 $32.00 $148,608.00
1029 120890 PROTECTION VEHICLE UNIT DAY 495 $450.00 $222,750.00 $179.00 $88,605.00
1030 121140 PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BA EACH 5 $12,000.00 $60,000.00 $5,300.00 $26,500.00
1031 121150 PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BA LINEAR FEET 6800 $40.00 $272,000.00 $20.30 $138,040.00
1032 130840 CONSTRUCTION STAKEOUT LUMP SUM 1 $725,000.00 $725,000.00 $435,000.00 $435,000.00
1033 130850 MOBILIZATION LUMP SUM 1 $5,500,000.00 $5,500,000.00 $4,600,000.00 $4,600,000.00
1034 131000 CPM PROJECT SCHEDULE LUMP SUM 1 $6,000.00 $6,000.00 $37,000.00 $37,000.00
2001 201030 CLASS 1 EXCAVATION CUBIC YARD 199000 $12.00 $2,388,000.00 $15.20 $3,024,800.00
2002 201031 CLASS 1-A EXCAVATION CUBIC YARD 3000 $30.00 $90,000.00 $22.25 $66,750.00
2003 202065 COMMON BORROW CUBIC YARD 13000 $15.00 $195,000.00 $15.70 $204,100.00
2004 0 NOT USED  $0.00 $0.00 $0.00 $0.00
2005 210025 REMOVAL OF EXISTING PAVEMENT CUBIC YARD 1693 $45.00 $76,185.00 $24.25 $41,055.25
2006 201040 GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGRE CUBIC YARD 2412 $50.00 $120,600.00 $41.55 $100,218.60
3001 300000 30" RCPP, C-361 ASTM CL. D-25 LINEAR FEET 6 $275.00 $1,650.00 $635.00 $3,810.00
3002 300000 36" RCPP, C-361 ASTM CL. D-25 LINEAR FEET 85 $200.00 $17,000.00 $130.00 $11,050.00
3003 300000 42" RCPP, C-361 ASTM CL. D-25 LINEAR FEET 60 $220.00 $13,200.00 $175.00 $10,500.00
3004 300000 36" RCPP, C-361 ASTM CL. C-25 LINEAR FEET 278 $140.00 $38,920.00 $177.50 $49,345.00
3005 300000 MOD. TYPE S INLET, DOUBLE GRATE TANDEM EACH 29 $8,000.00 $232,000.00 $5,630.00 $163,270.00
3006 300000 STABILIZED MAINTENANCE ACCESS ROAD SQUARE YARD 1457 $70.00 $101,990.00 $31.20 $45,458.40
3007 300000 REMOVE EXISTING DRAINAGE STRUCTURE EACH 9 $1,200.00 $10,800.00 $525.00 $4,725.00
3008 300000 SWM POND AS-BUILT CERTIFICATION LUMP SUM 1 $5,500.00 $5,500.00 $13,000.00 $13,000.00
3009 300000 SAND FILTER DIAPHRAGM CUBIC YARD 74 $100.00 $7,400.00 $80.00 $5,920.00

Bid Tabulation
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3010 300000 PRECAST CONCRETE RISER FOR BMP-7E EACH 1 $9,000.00 $9,000.00 $29,200.00 $29,200.00
3011 300000 PRECAST CONCRETE RISER FOR BMP-7F EACH 1 $16,000.00 $16,000.00 $28,500.00 $28,500.00
3012 300000 CLASS '0' RIPRAP TON 84 $70.00 $5,880.00 $47.00 $3,948.00
3013 300000 BULKHEAD AND ABANDON EXISTING PIPE LINEAR FEET 210 $20.00 $4,200.00 $210.00 $44,100.00
3014 300000 JACKING STORM DRAIN PIPE TRENCHLESS PIPE INSTALLATION LINEAR FEET 187 $2,200.00 $411,400.00 $1,700.00 $317,900.00
3015 300000 DEWATERING FOR EROSION AND SEDIMENT CONTROL LUMP SUM 1 $26,000.00 $26,000.00 $42,000.00 $42,000.00
3016 300000 MAINTENANCE OF DRAINAGE LUMP SUM 1 $20,000.00 $20,000.00 $83,000.00 $83,000.00
3017 300000 TEMPORARY GABION OUTLET STRUCTURE EACH 3 $3,000.00 $9,000.00 $1,900.00 $5,700.00
3018 300000 TEMPORARY BRICK BULKHEAD EACH 1 $3,200.00 $3,200.00 $320.00 $320.00
3019 300000 CONVERT SWM FACILITY TO SEDIMENT BASIN LUMP SUM 1 $50,000.00 $50,000.00 $29,000.00 $29,000.00
3020 300000 PRECAST CONCRETE RISER FOR SEDIMENT BASIN 7I EACH 1 $18,000.00 $18,000.00 $13,500.00 $13,500.00
3021 301006 STABILIZED CONSTRUCTION ENTRANCE TON 1350 $33.00 $44,550.00 $37.00 $49,950.00
3022 301007 REHABILITATE STABILIZED CONSTRUCTION ENTRANCE TON 3375 $30.00 $101,250.00 $26.00 $87,750.00
3023 301112 FLOWABLE BACKFILL FOR UTILITY CUTS CUBIC YARD 79 $200.00 $15,800.00 $185.00 $14,615.00
3024 301210 REMOVE EXISTING PIPE LINEAR FEET 1956 $27.00 $52,812.00 $17.50 $34,230.00
3025 302415 15" RCP CLASS IV LINEAR FEET 299 $70.00 $20,930.00 $110.00 $32,890.00
3026 302418 18" RCP CLASS IV LINEAR FEET 3321 $80.00 $265,680.00 $95.80 $318,151.80
3027 302424 24" RCP CLASS IV LINEAR FEET 2709 $100.00 $270,900.00 $64.75 $175,407.75
3028 302430 30" RCP CLASS IV LINEAR FEET 893 $120.00 $107,160.00 $87.00 $77,691.00
3029 302436 36" RCP CLASS IV LINEAR FEET 748 $150.00 $112,200.00 $143.25 $107,151.00
3030 302442 42" RCP CLASS IV LINEAR FEET 463 $175.00 $81,025.00 $145.50 $67,366.50
3031 302542 42" RCP CLASS V LINEAR FEET 44 $190.00 $8,360.00 $185.75 $8,173.00
3032 304124 24 INCH CORRUGATED STEEL PIPE, 16 GAUGE LINEAR FEET 213 $50.00 $10,650.00 $47.00 $10,011.00
3033 304136 36 INCH CORRUGATED STEEL PIPE, 16 GAUGE LINEAR FEET 9 $85.00 $765.00 $69.00 $621.00
3034 368818 18" STD CONC END SECT EACH 1 $1,000.00 $1,000.00 $500.00 $500.00
3035 368830 30" STD CONC END SECT EACH 2 $1,700.00 $3,400.00 $1,730.00 $3,460.00
3036 368836 36" STD CONC END SECT EACH 3 $2,300.00 $6,900.00 $2,200.00 $6,600.00
3037 368842 42" STD CONC END SECT EACH 1 $2,600.00 $2,600.00 $2,800.00 $2,800.00
3038 370036 36 INCH STANDARD METAL END SECTION EACH 1 $1,400.00 $1,400.00 $420.00 $420.00
3039 378164 STD SGLE OPEN K OEG NONTRAFF MD EACH 3 $2,400.00 $7,200.00 $2,550.00 $7,650.00
3040 378165 STD SGLE OPEN K OEG NONTRAFF VD LINEAR FEET 11 $150.00 $1,650.00 $425.00 $4,675.00
3041 378167 STD DBLE OPEN K OEG NONTRAFF MD EACH 4 $2,800.00 $11,200.00 $3,670.00 $14,680.00
3042 379120 STD S INLET-2-GRATE MD EACH 43 $3,600.00 $154,800.00 $3,015.00 $129,645.00
3043 379122 STD S INLET-2-GRATE VD LINEAR FEET 161 $150.00 $24,150.00 $400.00 $64,400.00
3044 380600 48" DIA MANHOLE 12"-24" PIPES MIN DEPTH EACH 7 $2,300.00 $16,100.00 $3,000.00 $21,000.00
3045 380605 48" DIA MANHOLE VERT DEPTH LINEAR FEET 17 $60.00 $1,020.00 $210.00 $3,570.00
3046 380610 60" DIA MANHOLE 27"-36" PIPE MIN DEPTH EACH 8 $3,000.00 $24,000.00 $3,900.00 $31,200.00
3047 380615 60" DIA MANHOLE VERT DEPTH LINEAR FEET 40 $110.00 $4,400.00 $320.00 $12,800.00
3048 380620 72" DIA MANHOLE 42"-48" PIPES MIN DEPTH EACH 6 $4,000.00 $24,000.00 $5,000.00 $30,000.00
3049 380625 72" DIA MANHOLE VERT DEPTH LINEAR FEET 39 $130.00 $5,070.00 $370.00 $14,430.00
3050 387106 6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRA LINEAR FEET 11337 $12.00 $136,044.00 $13.20 $149,648.40
3051 387108 8 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRA LINEAR FEET 13228 $15.00 $198,420.00 $15.70 $207,679.60
3052 387109 6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS LINEAR FEET 66 $24.00 $1,584.00 $32.00 $2,112.00
3053 387110 8 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS LINEAR FEET 160 $30.00 $4,800.00 $37.00 $5,920.00
3054 388058 EROSION AND SEDIMENT CONTROL ORIGINAL EXCAVATION CUBIC YARD 3450 $8.00 $27,600.00 $18.65 $64,342.50
3055 388059 EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION CUBIC YARD 12552 $13.00 $163,176.00 $23.00 $288,696.00
3056 388062 EARTH DIKE LINEAR FEET 122 $6.00 $732.00 $8.00 $976.00
3057 388063 PORTABLE SEDIMENT TANK EACH 6 $2,100.00 $12,600.00 $1,600.00 $9,600.00
3058 388066 INLET PROTECTION EACH 8 $225.00 $1,800.00 $160.00 $1,280.00
3059 388068 TEMPORARY SWALE LINEAR FEET 1107 $6.00 $6,642.00 $4.75 $5,258.25
3060 388085 SUMP PIT EACH 4 $1,600.00 $6,400.00 $1,600.00 $6,400.00
3061 389105 5" CONCRETE DITCH SQUARE YARD 32 $60.00 $1,920.00 $58.00 $1,856.00
3062 390130 CLAY BACKFILL FOR CORE TRENCH CUBIC YARD 858 $40.00 $34,320.00 $31.00 $26,598.00
3063 390321 CLASS I RIPRAP SLOPE/CHANNEL PROTECTION SQUARE YARD 3133 $55.00 $172,315.00 $47.35 $148,347.55
3064 300000 NO. 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITI CUBIC YARD 12 $65.00 $780.00 $105.00 $1,260.00
3065 390330 RIPRAP FOR SEDIMENT CONTROL TON 155 $45.00 $6,975.00 $47.25 $7,323.75
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3066 390345 3/4" TO 1 1/2" STONE FOR SEDIMENT CONTROL TON 5 $85.00 $425.00 $80.00 $400.00
3067 390350 2" TO 3" STONE FOR SEDIMENT CONTROL TON 38 $50.00 $1,900.00 $80.00 $3,040.00
3068 390355 4" TO 7" STONE FOR SEDIMENT CONTROL TON 175 $55.00 $9,625.00 $80.00 $14,000.00
3069 390535 SUPER SILT FENCE LINEAR FEET 3076 $8.00 $24,608.00 $6.85 $21,070.60
3070 391001 BOTTOM CUTOFF WALLS CL I RIPRAP LINEAR FEET 144 $9.00 $1,296.00 $9.35 $1,346.40
3071 301315 MIX 3 CONCRETE FOR MISCELLANEOUS STRUCTURES TON 48 $250.00 $12,000.00 $475.00 $22,800.00
3072 390322 CLASS II RIPRAP SLOPE/CHANNEL PROTECTION SQUARE YARD 110 $100.00 $11,000.00 $64.00 $7,040.00
4001 400000 APPROACH SLABS FOR BRIDGE S21 LUMP SUM 1 $50,000.00 $50,000.00 $68,500.00 $68,500.00
4002 400000 APPROACH SLABS FOR BRIDGE S22 LUMP SUM 1 $50,000.00 $50,000.00 $68,500.00 $68,500.00
4003 400000 CAPWAP-C ANALYSIS EACH 20 $650.00 $13,000.00 $1,795.00 $35,900.00
4004 400000 DYNAMIC PILE MONITORING EACH 20 $2,400.00 $48,000.00 $1,795.00 $35,900.00
4005 400000 AUGERED PILING FOR BRIDGE FOUNDATIONS LINEAR FEET 7850 $150.00 $1,177,500.00 $278.00 $2,182,300.00
4006 400000 SLOPE PROTECTION FOR BRIDGE S21 SY 656 $75.00 $49,200.00 $109.00 $71,504.00
4007 400000 SLOPE PROTECTION FOR BRIDGE S22 SY 656 $75.00 $49,200.00 $109.00 $71,504.00
4008 400000 SUPPORT OF EXCAVATION FOR BRIDGE S19 LUMP SUM 1 $80,000.00 $80,000.00 $123,500.00 $123,500.00
4009 400000 SUPPORT OF EXCAVATION FOR BRIDGE S21 LUMP SUM 1 $120,000.00 $120,000.00 $274,500.00 $274,500.00
4010 400000 SUPPORT OF EXCAVATION FOR BRIDGE S22 LUMP SUM 1 $120,000.00 $120,000.00 $287,000.00 $287,000.00
4011 400000 MAINT OF STREAM FLOW FOR BRIDGE S19 LUMP SUM 1 $80,000.00 $80,000.00 $29,500.00 $29,500.00
4012 400000 MAINT OF STREAM FLOW FOR BRIDGE S21 LUMP SUM 1 $60,000.00 $60,000.00 $29,500.00 $29,500.00
4013 400000 MAINT OF STREAM FLOW FOR BRIDGE S22 LUMP SUM 1 $60,000.00 $60,000.00 $29,500.00 $29,500.00
4014 410215 REM OF EXISTING STRUCTURE - I-95 SB OVER I-95 NB BRIDGE LUMP SUM 1 $500,000.00 $500,000.00 $371,000.00 $371,000.00
4015 410215 REM OF EXISTING STRUCTURE - I-95 NB OVER I-95 SB BRIDGE LUMP SUM 1 $500,000.00 $500,000.00 $394,000.00 $394,000.00
4016 417105 CLASS 3 EXCAVATION FOR BRIDGE S16 CUBIC YARD 507 $20.00 $10,140.00 $34.85 $17,668.95
4017 417105 CLASS 3 EXCAVATION FOR BRIDGE S18 CUBIC YARD 635 $20.00 $12,700.00 $36.00 $22,860.00
4018 417105 CLASS 3 EXCAVATION FOR BRIDGE S19 CUBIC YARD 950 $20.00 $19,000.00 $41.00 $38,950.00
4019 417105 CLASS 3 EXCAVATION FOR BRIDGE S21 CUBIC YARD 1576 $20.00 $31,520.00 $41.00 $64,616.00
4020 417105 CLASS 3 EXCAVATION FOR BRIDGE S22 CUBIC YARD 1576 $20.00 $31,520.00 $41.00 $64,616.00
4021 421150 STEEL HP 14X73 BEAR PILE LINEAR FEET 23810 $65.00 $1,547,650.00 $67.00 $1,595,270.00
4022 421195 STEEL HP 14X73 BEAR TEST PILE LINEAR FEET 911 $100.00 $91,100.00 $105.50 $96,110.50
4023 421230 PILE POINT FOR 14 INCH STEEL HP BEARING PILE EACH 530 $100.00 $53,000.00 $227.00 $120,310.00
4024 428105 FOOTING CONCRETE FOR BRIDGE S16 CUBIC YARD 620 $325.00 $201,500.00 $324.00 $200,880.00
4025 428105 FOOTING CONCRETE FOR BRIDGE S17 CUBIC YARD 465 $325.00 $151,125.00 $335.00 $155,775.00
4026 428105 FOOTING CONCRETE FOR BRIDGE S18 CUBIC YARD 585 $325.00 $190,125.00 $317.00 $185,445.00
4027 428105 FOOTING CONCRETE FOR BRIDGE S19 CUBIC YARD 323 $325.00 $104,975.00 $342.00 $110,466.00
4028 428105 FOOTING CONCRETE FOR BRIDGE S21 CUBIC YARD 623 $525.00 $327,075.00 $416.00 $259,168.00
4029 428105 FOOTING CONCRETE FOR BRIDGE S22 CUBIC YARD 623 $525.00 $327,075.00 $416.00 $259,168.00
4030 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S16 LUMP SUM 1 $425,000.00 $425,000.00 $404,000.00 $404,000.00
4031 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S17 LUMP SUM 1 $325,000.00 $325,000.00 $290,000.00 $290,000.00
4032 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S18 LUMP SUM 1 $325,000.00 $325,000.00 $299,000.00 $299,000.00
4033 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S19 LUMP SUM 1 $235,000.00 $235,000.00 $215,000.00 $215,000.00
4034 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S21 LUMP SUM 1 $1,000,000.00 $1,000,000.00 $984,000.00 $984,000.00
4035 431110 SUBSTRUCTURE CONCRETE FOR BRIDGE S22 LUMP SUM 1 $1,000,000.00 $1,000,000.00 $984,000.00 $984,000.00
4036 433155 SUPERSTRUCTURE CONCRETE FOR BRIDGE S21 LUMP SUM 1 $750,000.00 $750,000.00 $929,000.00 $929,000.00
4037 433155 SUPERSTRUCTURE CONCRETE FOR BRIDGE S22 LUMP SUM 1 $750,000.00 $750,000.00 $929,000.00 $929,000.00
4038 433157 CONCRETE PARAPET FOR BRIDGE S21 LUMP SUM 1 $400,000.00 $400,000.00 $375,000.00 $375,000.00
4039 433157 CONCRETE PARAPET FOR BRIDGE S22 LUMP SUM 1 $400,000.00 $400,000.00 $375,000.00 $375,000.00
4040 433300 TYPE IA BRIDGE SCUPPER FOR BRIDGE S21 EACH 2 $8,000.00 $16,000.00 $12,460.00 $24,920.00
4041 433300 TYPE IA BRIDGE SCUPPER FOR BRIDGE S22 EACH 2 $8,000.00 $16,000.00 $12,460.00 $24,920.00
4042 445102 RETAINING WALL RW24 LUMP SUM 1 $1,600,000.00 $1,600,000.00 $1,630,000.00 $1,630,000.00
4043 445102 RETAINING WALL RW25 LUMP SUM 1 $1,000,000.00 $1,000,000.00 $1,020,000.00 $1,020,000.00
4044 445102 RETAINING WALL RW26 LUMP SUM 1 $1,300,000.00 $1,300,000.00 $1,408,000.00 $1,408,000.00
4045 456130 EPOXY COATED REIN STEEL IN SUPERSTR FOR BRIDGE S21 LUMP SUM 1 $250,000.00 $250,000.00 $354,000.00 $354,000.00
4046 456130 EPOXY COATED REIN STEEL IN SUPERSTR FOR BRIDGE S22 LUMP SUM 1 $250,000.00 $250,000.00 $354,000.00 $354,000.00
4047 459110 FABRICATED STRUCTURAL STEEL FOR BRIDGE S21 LUMP SUM 1 $3,000,000.00 $3,000,000.00 $3,770,000.00 $3,770,000.00
4048 459110 FABRICATED STRUCTURAL STEEL FOR BRIDGE S22 LUMP SUM 1 $3,100,000.00 $3,100,000.00 $3,770,000.00 $3,770,000.00
4049 459310 STEEL STUD SHEAR DEVELOPERS FOR BRIDGE S21 LUMP SUM 1 $35,000.00 $35,000.00 $41,000.00 $41,000.00
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4050 459310 STEEL STUD SHEAR DEVELOPERS FOR BRIDGE S22 LUMP SUM 1 $35,000.00 $35,000.00 $41,000.00 $41,000.00
4051 478153 FLOODLIGHTING NU 75 $700.00 $52,500.00 $370.00 $27,750.00
4052 492035 CLASS II RIPRAP FOR SCOUR PROTECTION S19 TON 800 $40.00 $32,000.00 $46.50 $37,200.00
4053 492036 CLASS II RIPRAP FOR SCOUR PROTECTION S21 TON 170 $50.00 $8,500.00 $47.50 $8,075.00
4054 492037 CLASS II RIPRAP FOR SCOUR PROTECTION S22 TON 170 $50.00 $8,500.00 $47.50 $8,075.00
4055 417105 CLASS 3 EXCAVATION FOR BRIDGE S17 CUBIC YARD 285 $40.00 $11,400.00 $47.50 $13,537.50
4056 410215 REMOVAL OF EXISTING STRUCTURE - TEMPORARY BRIDGE OVE LUMP SUM 1 $35,000.00 $35,000.00 $18,000.00 $18,000.00
4057 400000 SUPPORT OF EXCAVATION FOR BRIDGE S18 LUMP SUM 1 $75,000.00 $75,000.00 $123,500.00 $123,500.00
5001 500000 ORDINARY PORTLAND CEMENT CONCRETE, TYPE I TON 3000 $120.00 $360,000.00 $123.00 $369,000.00
5002 500000 CEMENT STABILIZED SUBGRADE SOILS SQUARE YARD 68000 $7.00 $476,000.00 $5.75 $391,000.00
5003 504106 HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL, PG64 TON 880 $80.00 $70,400.00 $86.00 $75,680.00
5004 504156 HOT MIX ASPHALT SUPERPAVE 9.5mm FOR BASE, PG76-22, LEVE TON 7893 $100.00 $789,300.00 $90.15 $711,553.95
5005 504172 HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-4 TON 7893 $105.00 $828,765.00 $90.15 $711,553.95
5006 504264 GAP-GRADED STONE MATRIX ASPHALT 12.5mm, PG76-22 TON 32432 $105.00 $3,405,360.00 $115.50 $3,745,896.00
5007 504302 HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22, LEV TON 27282 $70.00 $1,909,740.00 $69.25 $1,889,278.50
5008 504310 HOT MIX ASPHALT SUPERPAVE 19.0mm FOR WEDGE/LEVEL, PG6 TON 7400 $75.00 $555,000.00 $72.55 $536,870.00
5009 504316 HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH TON 200 $150.00 $30,000.00 $183.00 $36,600.00
5010 504328 HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PA TON 1100 $150.00 $165,000.00 $183.00 $201,300.00
5011 504600 PRICE ADJUSTMENT FOR ASPHALT BINDER EACH 150000 $1.00 $150,000.00 $1.00 $150,000.00
5012 504605 PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY EACH 226000 $1.00 $226,000.00 $1.00 $226,000.00
5013 504610 PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE EACH 226000 $1.00 $226,000.00 $1.00 $226,000.00
5014 520111 4 INCH GRADED AGGREGATE BASE COURSE SQUARE YARD 9524 $7.00 $66,668.00 $5.00 $47,620.00
5015 520113 6 INCH GRADED AGGREGATE BASE COURSE SQUARE YARD 135274 $10.00 $1,352,740.00 $6.60 $892,808.40
5016 530100 GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH SQUARE YARD 77000 $3.00 $231,000.00 $1.15 $88,550.00
5017 530110 GRINDING HOT MIX ASPHALT PAVEMENT 2 INCH TO 4 INCH SQUARE YARD 1250 $11.00 $13,750.00 $5.10 $6,375.00
5018 500000 GRINDING HOT MIX ASPHALT PAVEMENT 4 INCH DEPTH AND DE CUBIC YARD 310 $100.00 $31,000.00 $21.00 $6,510.00
5019 571015 PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE I REPAI SQUARE YARD 600 $120.00 $72,000.00 $450.00 $270,000.00
5020 585340 SNOWPLOWABLE RAISED PAVEMENT MARKERS EACH 1840 $25.00 $46,000.00 $24.30 $44,712.00
5021 585600 5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTI LINEAR FEET 70930 $3.00 $212,790.00 $2.90 $205,697.00
5022 585601 5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTI LINEAR FEET 5025 $5.00 $25,125.00 $3.90 $19,597.50
5023 585602 10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECT LINEAR FEET 16395 $6.00 $98,370.00 $5.80 $95,091.00
5024 585604 5 INCH YELLOW PERMANENT PERFORMED PATTERNED REFLEC LINEAR FEET 51995 $3.00 $155,985.00 $2.90 $150,785.50
5025 585623 16 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARK LINEAR FEET 1525 $15.00 $22,875.00 $6.75 $10,293.75
5026 585627 WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEG SQUARE FEET 336 $15.00 $5,040.00 $14.25 $4,788.00
5027 585700 REMOVAL OF EXISTING PAVEMENT MARKINGS, ANY WIDTH LINEAR FEET 24650 $1.00 $24,650.00 $0.63 $15,529.50
5028 500000 CONTINUOUS PAVING FABRIC SQUARE YARDS 30100 $3.00 $90,300.00 $2.75 $82,775.00
6001 600000 34 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 6618 $110.00 $727,980.00 $169.00 $1,118,442.00
6002 600000 34 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 336 $150.00 $50,400.00 $226.00 $75,936.00
6003 600000 34 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 194 $650.00 $126,100.00 $815.00 $158,110.00
6004 600000 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER AT BRID LINEAR FEET 291 $250.00 $72,750.00 $265.00 $77,115.00
6005 600000 MODIFIED 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SING LINEAR FEET 1656 $80.00 $132,480.00 $116.00 $192,096.00
6006 600000 CONCRETE BIFURCATED BARRIER TRANSITION TYPE 'A' EACH 25 $20,000.00 $500,000.00 $21,500.00 $537,500.00
6007 600000 SPECIAL CONCRETE BIFURCATED BARRIER TYPE 'A'- 6' WIDTH LINEAR FEET 792 $300.00 $237,600.00 $410.00 $324,720.00
6008 600000 SPECIAL CONCRETE BIFURCATED BARRIER TYPE 'B' LINEAR FEET 690 $400.00 $276,000.00 $515.00 $355,350.00
6009 600000 PRECAST PERMANENT 32 INCH F SHAPE CONCRETE TRAFFIC BA LINEAR FEET 974 $45.00 $43,830.00 $24.60 $23,960.40
6010 600000 TRAFFIC BARRIER W BEAM ANCHORAGE AT PRECAST PERMANE EACH 1 $1,000.00 $1,000.00 $1,585.00 $1,585.00
6011 600000 PRECAST PERMANENT 32 INCH F SHAPE CONCRETE TRAFFIC BA EACH 1 $2,300.00 $2,300.00 $5,300.00 $5,300.00
6012 600000 REMOVE AND DISPOSE OF EXISTING PRECAST CONCRETE BARR LINEAR FEET 7228 $12.00 $86,736.00 $2.85 $20,599.80
6013 600000 RESET EXISTING PRECAST 32 INCH CONCRETE TRAFFIC BARRIE LINEAR FEET 2712 $7.00 $18,984.00 $5.45 $14,780.40
6014 620079 CONCRETE TRAFFIC BARRIER REFLECTIVE DELINEATORS EACH 490 $30.00 $14,700.00 $26.50 $12,985.00
6015 620142 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 1398 $130.00 $181,740.00 $185.00 $258,630.00
6016 620144 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 855 $155.00 $132,525.00 $225.00 $192,375.00
6017 620146 42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURC LINEAR FEET 474 $675.00 $319,950.00 $782.00 $370,668.00
6018 620150 34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TY LINEAR FEET 1373 $100.00 $137,300.00 $118.00 $162,014.00
6019 620152 34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TY LINEAR FEET 5728 $100.00 $572,800.00 $139.00 $796,192.00
6020 620160 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TY LINEAR FEET 2643 $100.00 $264,300.00 $118.00 $311,874.00
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6021 620163 42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TY LINEAR FEET 5486 $105.00 $576,030.00 $139.25 $763,925.50
6022 661392 TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT F SHAPE CONC EACH 1 $1,600.00 $1,600.00 $1,585.00 $1,585.00
6023 660482 TRAFFIC BARRIER W BEAM USING 6 FOOT POST LINEAR FEET 564 $18.00 $10,152.00 $19.50 $10,998.00
6024 660483 TRAFFIC BARRIER W BEAM 6 FOOT POST EACH 14 $75.00 $1,050.00 $58.00 $812.00
6025 661505 TYPE B TRAFFIC BARRIER END TREATMENT EACH 1 $2,000.00 $2,000.00 $2,375.00 $2,375.00
6026 661510 TYPE C TRAFFIC BARRIER END TREATMENT EACH 1 $2,300.00 $2,300.00 $2,375.00 $2,375.00
6027 661540 TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION EACH 4 $600.00 $2,400.00 $950.00 $3,800.00
6028 661583 TRAFFIC BARRIER W BEAM ANCHORAGE TO CONCRETE TRAFFIC EACH 1 $130.00 $130.00 $950.00 $950.00
6029 662325 REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEA LINEAR FEET 2537 $2.00 $5,074.00 $2.65 $6,723.05
6030 670200 W BEAM BARRIER REFLECTIVE DELINEATORS EACH 2 $8.00 $16.00 $21.00 $42.00
6031 600000 CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT NEW SIG EACH 2 $15,000.00 $30,000.00 $15,000.00 $30,000.00
7001 700000 ACER RUBRUM 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 24 $150.00 $3,600.00 $137.20 $3,292.80
7002 700000 AMELANCHIER X GRANDIFLORA 'AUTUMN BRILLIANCE' 6 FOOT H EACH 16 $150.00 $2,400.00 $137.20 $2,195.20
7003 700000 ARONIA ARBUTIFOLIA #3 FULL EACH 173 $40.00 $6,920.00 $25.35 $4,385.55
7004 700000 BACCHARIS HALMIFOLIA #3 FULL EACH 129 $40.00 $5,160.00 $25.35 $3,270.15
7005 700000 BETULA NIGRA 'DURA HEAT' 6 FOOT HEIGHT B&B FULL EACH 50 $150.00 $7,500.00 $127.00 $6,350.00
7006 700000 CEPHALANTHUS OCCIDENTALIS #3 FULL EACH 75 $40.00 $3,000.00 $25.35 $1,901.25
7007 700000 CORNUS SERICEA 'STOLONIFERA' #1 FULL EACH 334 $20.00 $6,680.00 $11.60 $3,874.40
7008 700000 ELODEA CANADENSIS PLUG EACH 1194 $3.00 $3,582.00 $3.20 $3,820.80
7009 700000 ILEX GLABRA 'COMPACTA' #1 FULL EACH 70 $25.00 $1,750.00 $11.60 $812.00
7010 700000 ILEX OPACA 'JERSEY KNIGHT' 5 FOOT HEIGHT B&B FULL EACH 3 $200.00 $600.00 $169.00 $507.00
7011 700000 ILEX OPACA 'JERSEY PRINCESS' 5 FOOT HEIGHT B&B FULL EACH 19 $200.00 $3,800.00 $169.00 $3,211.00
7012 700000 ILEX VERTICILLATA 'WINTER RED' #3 FULL EACH 253 $50.00 $12,650.00 $26.40 $6,679.20
7013 700000 ITEA VIRGINICA #3 FULL EACH 38 $40.00 $1,520.00 $26.40 $1,003.20
7014 700000 JUNIPERUS VIRGINIANA 5 FOOT HEIGHT FULL EACH 22 $150.00 $3,300.00 $100.00 $2,200.00
7015 700000 LIQUIDAMBAR STYRACIFLUA 1-1/2 INCH CALIPER B&B CENTRAL EACH 23 $150.00 $3,450.00 $137.25 $3,156.75
7016 700000 LIRIODENDRON TULIPIFERA 1-1/2 INCH CALIPER B&B CENTRAL L EACH 8 $150.00 $1,200.00 $137.25 $1,098.00
7017 700000 MAGNOLIA VIRGINIANA 6 FOOT HEIGHT FULL EACH 52 $150.00 $7,800.00 $89.70 $4,664.40
7018 700000 METASEQUOIA GLYPTOSTOBOIDES 1-1/2 INCH CALIPER B&B CEN EACH 7 $160.00 $1,120.00 $137.25 $960.75
7019 700000 MYRICA PENSYLVANICA #3 FULL EACH 119 $50.00 $5,950.00 $26.40 $3,141.60
7020 700000 NYSSA SYLVATICA 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 6 $200.00 $1,200.00 $137.25 $823.50
7021 700000 PANICUM VIRGATUM #1 FULL EACH 2375 $11.00 $26,125.00 $6.35 $15,081.25
7022 700000 PINUS STROBUS 5 FOOT HEIGHT BRANCHED EACH 22 $150.00 $3,300.00 $68.60 $1,509.20
7023 700000 PLATANUS X ACERIFOLIA 'BLOODGOOD' 1-1/2 INCH CALIPER B&B EACH 21 $150.00 $3,150.00 $137.35 $2,884.35
7024 700000 POTAMOGETON PECTINATUS PLUG EACH 2148 $3.00 $6,444.00 $2.15 $4,618.20
7025 700000 POTAMOGETON PERFOLIATUS PLUG EACH 2492 $3.00 $7,476.00 $2.15 $5,357.80
7026 700000 QUERCUS BICOLOR 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 7 $150.00 $1,050.00 $137.25 $960.75
7027 700000 QUERCUS PHELLOS 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 5 $150.00 $750.00 $137.25 $686.25
7028 700000 SALIX NIGRA 1-1/2 INCH CALIPER B&B CENTRAL LEADER EACH 14 $150.00 $2,100.00 $137.25 $1,921.50
7029 700000 SHA TURFGRASS SEED MIX SQUARE YARD 8359 $1.00 $8,359.00 $0.70 $5,851.30
7030 700000 WET MEADOW MIX SQUARE YARD 5641 $1.00 $5,641.00 $1.50 $8,461.50
7031 700000 TAXODIUM DISTICHUM 1-1/2 INCH CALIPER B&B CENTER LEADER EACH 9 $150.00 $1,350.00 $132.00 $1,188.00
7032 700000 VACCINIUM CORYMBOSUM #1 FULL EACH 179 $25.00 $4,475.00 $11.60 $2,076.40
7033 700000 VALLISNERIA AMERICANA PLUG EACH 1133 $3.00 $3,399.00 $2.15 $2,435.95
7034 700000 VIBURNUM DENTATUM #3 FULL EACH 148 $35.00 $5,180.00 $25.35 $3,751.80
7035 700000 VIBURNUM TRILOBUM #3 FULL EACH 56 $35.00 $1,960.00 $25.35 $1,419.60
7036 700000 VIBURNUM X TOMENTOSUM 'SHASTA' #3 FULL EACH 91 $35.00 $3,185.00 $26.40 $2,402.40
7037 701325 PLACING SALVAGED TOPSOIL 2 INCH DEPTH SQUARE YARD 21296 $0.25 $5,324.00 $1.40 $29,814.40
7038 701345 PLACING SALVAGED TOPSOIL 4 INCH DEPTH SQUARE YARD 42657 $0.50 $21,328.50 $2.85 $121,572.45
7039 704345 PLACING FURNISHED TOPSOIL 4 INCH DEPTH SQUARE YARD 29944 $4.00 $119,776.00 $4.90 $146,725.60
7040 705400 TEMPORARY SEEDING POUND 12500 $0.50 $6,250.00 $10.60 $132,500.00
7041 705412 TEMPORARY MULCH SQUARE YARD 36750 $0.40 $14,700.00 $0.50 $18,375.00
7042 705500 TURFGRASS ESTABLISHMENT SQUARE YARD 93900 $0.75 $70,425.00 $0.70 $65,730.00
7043 705510 APPLYING LIMESTONE TO SALVAGED TOPSOIL AND NONTOPSO TON 59 $400.00 $23,600.00 $160.00 $9,440.00
7044 705570 TRACTOR AND HAND MOWING HOUR 15 $100.00 $1,500.00 $58.00 $870.00
7045 715015 SHREDDED HARDWOOD BARK MULCHING 3 INCH DEPTH SQUARE YARD 3329 $8.00 $26,632.00 $1.30 $4,327.70
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7046 709100 TYPE A SOIL STAB MAT SQUARE YARD 7628 $2.00 $15,256.00 $1.80 $13,730.40
7047 700000 ILEX VERTICILLATA 'SOUTHERN GENTLEMEN' #3 FULL, MALE CU EACH 30 $50.00 $1,500.00 $32.00 $960.00
8001 800000 4 - 1 INCH CONDUIT, DIR. BORED LINEAR FEET 1120 $30.00 $33,600.00 $22.15 $24,808.00
8002 800000 12 Single Mode Count Fiber Optic Cable LINEAR FEET 50000 $4.00 $200,000.00 $1.05 $52,500.00
8003 800000 2 INCH CONDUIT, DIR. BORED LINEAR FEET 330 $30.00 $9,900.00 $13.70 $4,521.00
8004 800000 2 INCH GALVANIZED RIGID STEEL CONDUIT- TRENCHED LINEAR FEET 150 $20.00 $3,000.00 $14.80 $2,220.00
8005 800000 2 INCH GALVANIZED RIGID STEEL CONDUIT- BORED LINEAR FEET 50 $30.00 $1,500.00 $47.50 $2,375.00
8006 800000 4 INCH CONDUIT, DIR. BORED LINEAR FEET 850 $30.00 $25,500.00 $5.30 $4,505.00
8007 800000 5 INCH PVC SCHEDULE 80 CONDUIT- TRENCHED LINEAR FEET 250 $20.00 $5,000.00 $31.70 $7,925.00
8008 800000 ATR CONTROLLER EACH 1 $14,000.00 $14,000.00 $24,600.00 $24,600.00
8009 0 NOT USED 0 0 $0.00 $0.00 $0.00 $0.00
8010 800000 CABINET ASSEMBLY, TYPE 1 EACH 5 $11,000.00 $55,000.00 $5,300.00 $26,500.00
8011 800000 CABINET ASSEMBLY, TYPE 2 EACH 6 $10,000.00 $60,000.00 $5,300.00 $31,800.00
8012 800000 CABINET ELECTRICAL SERVICE - 10KVA EACH 1 $11,000.00 $11,000.00 $3,700.00 $3,700.00
8013 800000 CABINET ELECTRICAL SERVICE - 15KVA EACH 4 $18,000.00 $72,000.00 $3,550.00 $14,200.00
8014 800000 CABINET ELECTRICAL SERVICE - 3KVA EACH 5 $9,000.00 $45,000.00 $2,745.00 $13,725.00
8015 800000 CAMERA LOWERING SYSTEM, 60 FEET EACH 1 $9,000.00 $9,000.00 $4,960.00 $4,960.00
8016 800000 CAMERA LOWERING SYSTEM, 70 FEET EACH 3 $9,000.00 $27,000.00 $5,172.00 $15,516.00
8017 800000 CAMERA POLE, 60 FEET EACH 1 $14,000.00 $14,000.00 $8,232.00 $8,232.00
8018 800000 CAMERA POLE, 70 FEET EACH 3 $17,000.00 $51,000.00 $12,350.00 $37,050.00
8019 800000 CANTILEVER SIGN STRUCTURE C-TRS#0 EACH 1 $50,000.00 $50,000.00 $48,000.00 $48,000.00
8020 800000 CANTILEVER SIGN STRUCTURE C-TRS#3 EACH 1 $50,000.00 $50,000.00 $48,550.00 $48,550.00
8021 800000 Cat 5E/360 Mhz Copper Ethernet Cable LINEAR FEET 1500 $3.00 $4,500.00 $2.10 $3,150.00
8022 800000 Cat 5E/8 Conductor Modular Plugs EACH 100 $250.00 $25,000.00 $0.65 $65.00
8023 800000 CCTV MAINTENANCE AREA, CCTV #C24A LUMP SUM 1 $5,500.00 $5,500.00 $1,350.00 $1,350.00
8024 800000 CCTV MAINTENANCE AREA, CCTV #C24B LUMP SUM 1 $5,500.00 $5,500.00 $3,800.00 $3,800.00
8025 800000 CCTV MAINTENANCE AREA, CCTV #C24C LUMP SUM 1 $5,500.00 $5,500.00 $3,800.00 $3,800.00
8026 800000 CCTV MAINTENANCE AREA, CCTV #C27 LUMP SUM 1 $5,500.00 $5,500.00 $3,800.00 $3,800.00
8027 800000 COMMUNICATION JUNCTION BOX EACH 40 $1,800.00 $72,000.00 $1,740.00 $69,600.00
8028 800000 COMMUNICATION VAULT EACH 22 $4,000.00 $88,000.00 $3,270.00 $71,940.00
8029 800000 CONCRETE FOR CAMERA POLE FOUNDATION CUBIC YARD 20 $1,000.00 $20,000.00 $850.00 $17,000.00
8030 800000 CONCRETE FOR EQUIPMENT CABINET FOUNDATION CUBIC YARD 12 $1,000.00 $12,000.00 $1,700.00 $20,400.00
8031 800000 CONCRETE FOR SOLAR POWER POLE FOUNDATION CUBIC YARD 3 $1,000.00 $3,000.00 $910.00 $2,730.00
8032 800000 Disconnect and Re-route Existing Cable LINEAR FEET 2000 $3.00 $6,000.00 $1.05 $2,100.00
8033 800000 ELECTRICAL SERVICE DISTRIBUTION CENTER W/RACK, 120/240V EACH 2 $25,000.00 $50,000.00 $2,955.00 $5,910.00
8034 800000 Fiber optic patch panel 12 port EACH 50 $1,000.00 $50,000.00 $607.00 $30,350.00
8035 800000 Fiber optic patch panel 48 port EACH 4 $8,000.00 $32,000.00 $1,700.00 $6,800.00
8036 800000 Fiber Optic Splice EACH 900 $300.00 $270,000.00 $26.40 $23,760.00
8037 800000 Fiber Optic Splice Cases & Accessories EACH 100 $1,000.00 $100,000.00 $580.00 $58,000.00
8038 800000 FURNISH AND INSTALL 50 KVA 480 VOLT SINGLE PHASE 120/240V EACH 2 $30,000.00 $60,000.00 $7,400.00 $14,800.00
8039 800000 FURNISH AND INSTALL BGE HANDBOX (BGE MATERIAL NO. 12-E2 EACH 1 $7,000.00 $7,000.00 $2,350.00 $2,350.00
8040 800000 FURNISH AND INSTALL CELLULAR MODEM EACH 2 $1,100.00 $2,200.00 $1,100.00 $2,200.00
8041 800000 FURNISH AND INSTALL COMMUNICATION MANHOLE EACH 10 $4,000.00 $40,000.00 $1,800.00 $18,000.00
8042 800000 FURNISH AND INSTALL CONCRETE PAD FOR 50 KVA SINGLE PHA CUBIC YARD 2 $1,000.00 $2,000.00 $211.00 $422.00
8043 800000 FURNISH AND INSTALL DISCONNECT SWITCH 125A-2POLES-600V EACH 2 $4,500.00 $9,000.00 $1,700.00 $3,400.00
8044 800000 FURNISH AND INSTALL DISCONNECT SWITCH 100A FUSED AT 60 EACH 4 $4,500.00 $18,000.00 $3,400.00 $13,600.00
8045 800000 FURNISH AND INSTALL TOLL RATE EMERGENCY POWER BACK-U EACH 4 $50,000.00 $200,000.00 $6,300.00 $25,200.00
8046 800000 FURNISH AND INSTALL TOLL RATE SIGN EACH 4 $5,500.00 $22,000.00 $3,170.00 $12,680.00
8047 800000 INSTALL DMS EACH 3 $20,000.00 $60,000.00 $21,000.00 $63,000.00
8048 800000 MAGNETO-INDUCTIVE VEHICLE DETECTOR/AMPLIFIERS EACH 7 $8,500.00 $59,500.00 $170.00 $1,190.00
8049 800000 MISCELLANEOUS ELECTRICAL REPAIRS, CONSTRUCTION, AND/O LUMP SUM 1 $500,000.00 $500,000.00 $500,000.00 $500,000.00
8050 800000 Patch Panel 12 Port Cat 5E & hardware EACH 10 $1,600.00 $16,000.00 $121.00 $1,210.00
8051 800000 MAINTAIN EXISTING WIRELESS CCTV SYSTEM LUMP SUM 1 $12,000.00 $12,000.00 $30,000.00 $30,000.00
8052 800000 REMOVE AND SALVAGE EXISTING WIRELESS CCTV SYSTEM LUMP SUM 1 $3,500.00 $3,500.00 $7,800.00 $7,800.00
8053 800000 REMOVE AND SALVAGE EXISTING CAMERA SITE WIRELESS TRA EACH 3 $3,500.00 $10,500.00 $1.05 $3.15
8054 800000 REMOVE AND SALVAGE EXISTING CCTV CAMERA  LUMP SUM 1 $3,500.00 $3,500.00 $206.00 $206.00
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8055 800000 REMOVE AND SALVAGE EXISTING CCTV LOWERING DEVICE EACH 1 $1,000.00 $1,000.00 $590.00 $590.00
8056 800000 REMOVE AND SALVAGE EXISTING CCTV POLE EACH 2 $1,800.00 $3,600.00 $970.00 $1,940.00
8057 800000 REMOVE AND SALVAGE EXISTING HUB #4 LUMP SUM 1 $23,000.00 $23,000.00 $9,000.00 $9,000.00
8058 0 NOT USED 0 1 $0.00 $0.00 $0.00 $0.00
8059 800000 SOLAR POWER DISTRIBUTION SYSTEM EACH 1 $8,500.00 $8,500.00 $7,600.00 $7,600.00
8060 800000 SOLAR POWER POLE EACH 1 $10,000.00 $10,000.00 $4,000.00 $4,000.00
8061 800000 SPARE PARTS AND MAINTENANCE ITEMS LUMP SUM 1 $17,000.00 $17,000.00 $7,400.00 $7,400.00
8062 800000 ST Single Mode Threaded connectors EACH 700 $26.00 $18,200.00 $1.05 $735.00
8063 800000 ST-ST Single Mode Fiber Optic Couplers EACH 700 $55.00 $38,500.00 $1.05 $735.00
8064 800000 TRENCH EXCAVATION AND BACKFILL LINEAR FEET 6270 $10.00 $62,700.00 $1.05 $6,583.50
8065 800000 TRENCH EXCAVATION AND BACKFILL - ENCASED LINEAR FEET 9720 $14.00 $136,080.00 $18.00 $174,960.00
8066 800000 WIRELESS CELLULAR COMMUNICATION SYSTEM EACH 1 $3,500.00 $3,500.00 $1,600.00 $1,600.00
8067 800000 4 INCH HDPE SDR 11 CONDUIT - BORED LINEAR FEET 755 $30.00 $22,650.00 $42.25 $31,898.75
8068 800000 90 FOOT HIGH MAST LIGHT STRUCTURE EACH 17 $25,000.00 $425,000.00 $23,400.00 $397,800.00
8069 800000 160 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $40,000.00 $40,000.00 $40,400.00 $40,400.00
8070 800000 165 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $45,000.00 $45,000.00 $42,750.00 $42,750.00
8071 800000 170 FOOT HIGH MAST LIGHT STRUCTURE EACH 5 $47,000.00 $235,000.00 $46,500.00 $232,500.00
8072 800000 175 FOOT HIGH MAST LIGHT STRUCTURE EACH 2 $50,000.00 $100,000.00 $48,500.00 $97,000.00
8073 800000 180 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $52,000.00 $52,000.00 $48,300.00 $48,300.00
8074 800000 185 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $53,000.00 $53,000.00 $48,500.00 $48,500.00
8075 800000 190 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $57,000.00 $57,000.00 $54,400.00 $54,400.00
8076 800000 195 FOOT HIGH MAST LIGHT STRUCTURE EACH 2 $58,000.00 $116,000.00 $54,400.00 $108,800.00
8077 800000 CABLE - 1 CONDUCTOR, NO. 2 AWG, TYPE XHHW, 600 V LINEAR FEET 152265 $4.00 $609,060.00 $2.53 $385,230.45
8078 800000 CABLE - 1 CONDUCTOR, NO. 6 AWG, TYPE XHHW, 600V LINEAR FEET 1800 $2.50 $4,500.00 $1.60 $2,880.00
8079 800000 CABLE DUCT END SEALS EACH 500 $90.00 $45,000.00 $47.50 $23,750.00
8080 800000 ELECTRICAL VAULT 4' x 4' x 4' EACH 11 $5,000.00 $55,000.00 $3,500.00 $38,500.00
8081 800000 JUNCTION BOX FOR HIGH MAST LIGHT STRUCTURE EACH 18 $2,500.00 $45,000.00 $1,000.00 $18,000.00
8082 800000 LED SIGN LUMINAIRE EACH 23 $1,800.00 $41,400.00 $1,265.00 $29,095.00
8083 800000 MEDIAN MOUNTED HIGH MAST LIGHT FOUNDATION EACH 18 $120.00 $2,160.00 $13,800.00 $248,400.00
8084 800000 PORTABLE DRIVE UNIT TO LOWER HIGH MAST LIGHTING EACH 2 $4,500.00 $9,000.00 $3,535.00 $7,070.00
8085 800000 ANCHOR BASE FOR WALL MOUNTED SUPPORT EACH 38 $625.00 $23,750.00 $350.00 $13,300.00
8086 801001 CONCRETE FOR SIGN FOUNDATIONS CUBIC YARD 368 $550.00 $202,400.00 $1,285.00 $472,880.00
8087 801003 CONCRETE FOR LIGHT FOUNDATION CUBIC YARD 345 $1,000.00 $345,000.00 $633.00 $218,385.00
8088 801106 WOOD SIGN SUPPORTS 4 INCH X 6 INCH LINEAR FEET 70 $15.00 $1,050.00 $12.70 $889.00
8089 801130 SQUARE PERFORATED TUBULAR STEEL SIGN POSTS EACH 38 $60.00 $2,280.00 $95.00 $3,610.00
8090 801605 SHEET ALUMINUM SIGNS SQUARE FEET 450 $18.00 $8,100.00 $21.00 $9,450.00
8091 801610 EXTRUDED ALUMINUM SIGN SQUARE FEET 2280 $20.00 $45,600.00 $23.25 $53,010.00
8092 801706 REMOVE SIGNS FROM EXISTING OVERHEAD STRUCTURE SQUARE FEET 72 $10.00 $720.00 $111.00 $7,992.00
8093 802501 NO. 6 AWG STRANDED BARE COPPER GROUND WIRE LINEAR FEET 4190 $1.50 $6,285.00 $1.05 $4,399.50
8094 802502 NO. 4 AWG STRANDED BARE COPPER GROUND WIRE LINEAR FEET 200 $1.50 $300.00 $1.05 $210.00
8095 802503 NO. 2 AWG STRANDED BARE COPPER GROUND WIRE LINEAR FEET 6955 $2.50 $17,387.50 $3.15 $21,908.25
8096 805010 1 INCH ELECTRICAL CONDUIT - GALVANIZED RISER LINEAR FEET 240 $5.00 $1,200.00 $17.00 $4,080.00
8097 805125 2 INCH SCHEDULE 80 RIGID PVC CONDUIT - TRENCHED LINEAR FEET 680 $2.50 $1,700.00 $10.50 $7,140.00
8098 805140 4 INCH SCHEDULE 80 RIGID PVC CONDUIT - TRENCHED  (LTG) LINEAR FEET 620 $7.00 $4,340.00 $11.60 $7,192.00
8099 805140 4 INCH SCHEDULE 80 RIGID PVC CONDUIT - TRENCHED (ITS) LINEAR FEET 3100 $7.00 $21,700.00 $1.05 $3,255.00
8100 805160 1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DE LINEAR FEET 90 $10.00 $900.00 $52.80 $4,752.00
8101 806105 105 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $85,000.00 $85,000.00 $24,500.00 $24,500.00
8102 806145 145 FOOT HIGH MAST LIGHT STRUCTURE EACH 1 $110,000.00 $110,000.00 $33,350.00 $33,350.00
8103 801711 REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS SQUARE FEET 65 $11.00 $715.00 $17.00 $1,105.00
8104 806224 SIGN LIGHTING SYSTEM FOR OH-24 EACH 1 $40,000.00 $40,000.00 $37,150.00 $37,150.00
8105 806309 SIGN LIGHTING SYSTEM FOR C-9 EACH 1 $15,000.00 $15,000.00 $13,000.00 $13,000.00
8106 807500 200 EMBEDDED METERED SERVICE PEDESTAL EACH 1 $4,500.00 $4,500.00 $1,300.00 $1,300.00
8107 811001 FURNISH AND INSTALL ELECTRICAL HANDHOLE EACH 8 $1,100.00 $8,800.00 $1,500.00 $12,000.00
8108 811003 FURNISH AND INSTALL ELECTRICAL MANHOLE EACH 37 $1,300.00 $48,100.00 $1,500.00 $55,500.00
8109 812002 WOOD SIGN SUPPORT 6 INCH X 6 INCH LINEAR FEET 240 $30.00 $7,200.00 $18.00 $4,320.00
8110 813010 BAND SIGN TO SIGN SUPPORT EACH 1 $200.00 $200.00 $185.00 $185.00
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8111 815225 4 INCH SCHEDULE 40 MULTI DUCT PVC CONDUIT - TRENCHED LINEAR FEET 11530 $8.00 $92,240.00 $6.65 $76,674.50
8112 815240 48 Single Mode Count Fiber Optic Cable LINEAR FEET 80000 $1.50 $120,000.00 $0.17 $13,600.00
8113 815295 ROAD WEATHER INFORMATION SYSTEM EACH 1 $100,000.00 $100,000.00 $85,500.00 $85,500.00
8114 815335 PIEZO SENSOR EACH 7 $4,000.00 $28,000.00 $2,165.00 $15,155.00
8115 821002 BREAKAWAY BASE SUPPORT SYSTEM FOR LIGHTING STRUCTUR EACH 5 $500.00 $2,500.00 $210.00 $1,050.00
8116 832001 DUCT CABLE - 2 CONDUCTOR, NO 6 AWG, 600V LINEAR FEET 14435 $6.00 $86,610.00 $5.25 $75,783.75
8117 832003 DUCT CABLE - 4 CONDUCTOR, NO 6 AWG, 600 V LINEAR FEET 470 $7.00 $3,290.00 $12.70 $5,969.00
8118 832007 DUCT CABLE - 2 CONDUCTOR, NO 2 AWG, 600V LINEAR FEET 120 $8.00 $960.00 $12.70 $1,524.00
8119 832009 DUCT CABLE - 4 CONDUCTOR, NO 2 AWG, 600V LINEAR FEET 26600 $12.00 $319,200.00 $9.50 $252,700.00
8120 832016 CABLE - 1 CONDUCTOR NO 6 AWG, TYPE USE, 600V LINEAR FEET 905 $2.50 $2,262.50 $1.50 $1,357.50
8121 832017 CABLE - 1 CONDUCTOR NO. 4  AWG TYPE USE 600 VOLT XHHW LINEAR FEET 2700 $2.50 $6,750.00 $1.40 $3,780.00
8122 832018 CABLE - 1 CONDUCTOR, NO 2 AWG, TYPE USE, 600V LINEAR FEET 22775 $3.50 $79,712.50 $2.55 $58,076.25
8123 832019 CABLE - 1 CONDUCTOR, NO. 10 AWG, TYPE THWN/THHN, 600V LINEAR FEET 1000 $1.50 $1,500.00 $2.10 $2,100.00
8124 833006 2 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40 LINEAR FEET 250 $25.00 $6,250.00 $25.00 $6,250.00
8125 833012 1 INCH DIAMETER FLEXIBLE STEEL CONDUIT LINEAR FEET 50 $16.00 $800.00 $16.00 $800.00
8126 834001 CONNECTOR KIT - TYPE I EACH 806 $100.00 $80,600.00 $58.00 $46,748.00
8127 834002 CONNECTOR KIT - TYPE II EACH 8 $110.00 $880.00 $42.25 $338.00
8128 0 NOT USED 0 1 $0.00 $0.00 $0.00 $0.00
8129 834004 CONNECTOR KIT - TYPE IV EACH 100 $110.00 $11,000.00 $52.75 $5,275.00
8130 837001 GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH   (LTG) EACH 118 $110.00 $12,980.00 $116.00 $13,688.00
8131 837001 GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH (ITS) EACH 49 $110.00 $5,390.00 $116.00 $5,684.00
8132 852024 OVERHEAD SIGN STRUCTURE KH-1302-OH-24 FURNISH AND INST EACH 1 $160,000.00 $160,000.00 $155,000.00 $155,000.00
8133 852109 CANTILEVER SIGN STRUCTURE KH-1302-C-9 FURNISH AND INSTA EACH 1 $25,000.00 $25,000.00 $26,600.00 $26,600.00
8134 861104 ELECTRICAL CABLE - 2 CONDUCTOR (ALUMINUM SHIELDED) LINEAR FEET 1850 $1.25 $2,312.50 $1.05 $1,942.50
8135 862101 LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG) LINEAR FEET 2100 $1.25 $2,625.00 $0.17 $357.00
8136 862102 SAW CUT FOR LOOP DETECTOR LINEAR FEET 830 $14.00 $11,620.00 $10.55 $8,756.50
8137 800000 ELECTRONIC TOLL EQUIPMENT GANTRY STRUCTURE - 41 FOOT EACH 2 $225,000.00 $450,000.00 $108,000.00 $216,000.00
8138 800000 HAR SITE 1 SUBSYSTEM LUMP SUM 1 $100,000.00 $100,000.00 $76,000.00 $76,000.00
8139 800000 HAR SITE 2 SUBSYSTEM LUMP SUM 1 $100,000.00 $100,000.00 $76,000.00 $76,000.00
8140 800000 HAR SITE 3 SUBSYSTEM LUMP SUM 1 $100,000.00 $100,000.00 $76,000.00 $76,000.00
8141 862023 OVERHEAD SIGN STRUCTURE OH-23 EACH 1 $75,000.00 $75,000.00 $83,300.00 $83,300.00

TOTALS $63,696,821.00 $64,830,873.45 
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