

Maryland Transportation Authority
 Contract Name : Renovation to Navigational Aids at Various Facilities
 Contract #: MA 2081-000-006
 Bid Date: December 8, 2009

Bid Tabulation

Contractor 1
 Midasco, LLC

Contractor 2
 CCI Systems, Inc.

101	Mobilization	1	\$160,000.00	\$160,000.00	\$184,429.00
102	Engineer's Office	1	\$20,000.00	\$20,000.00	\$15,191.08
103	CPM Type A	1	\$60,000.00	\$60,000.00	\$13,362.10
104	MAINTENANCE OF TRAFFIC (SECTION 104)	1	\$195,000.00	\$195,000.00	\$135,736.71
105	Selective Demolition	1	\$170,000.00	\$170,000.00	\$246,598.50
801	3/4" Rigid Galvanized Steel Bridge Mounted Conduit	50	\$9.00	\$450.00	\$103.49
802	1" Rigid Galvanized Steel Bridge Mounted Conduit	3345	\$13.00	\$43,485.00	\$20.14
803	2" Rigid Galvanized Steel Bridge Mounted Conduit	920	\$80.00	\$73,600.00	\$39.24
804	4" Rigid Galvanized Steel Bridge Mounted Conduit	50	\$58.00	\$2,900.00	\$58.81
805	2" PVC Sch. 80 Conduit Direct Buried-Trenched	150	\$16.00	\$2,400.00	\$12.81
806	2" PVC Sch. 80 Conduit Bored	100	\$33.00	\$3,300.00	\$27.34
807	4" PVC Sch. 80 Conduit Direct Buried-Trenched	670	\$19.00	\$12,730.00	\$14.54
808	2" PVC Coated RGS Elbow	4	\$130.00	\$520.00	\$588.20
809	4" PVC Coated RGS Elbow	7	\$245.00	\$1,715.00	\$718.98
810	2/C #2 AWG Messenger Supported Cable	3200	\$22.00	\$70,400.00	\$22.75
811	4/C #2 AWG Messenger Supported Cable	3200	\$26.00	\$83,200.00	\$23.81
812	500 kcmil XHHW Copper Conductor	2000	\$12.00	\$24,000.00	\$12.08
813	#2 AWG XHHW Copper Conductor	4700	\$2.00	\$9,400.00	\$3.72
814	#6 AWG XHHW Copper Conductor	3000	\$1.00	\$3,000.00	\$7.47
815	#8 AWG XHHW Copper Conductor	645	\$1.00	\$645.00	\$18.75
816	#10 AWG XHHW Copper Conductor	5250	\$1.00	\$5,250.00	\$6.99
817	#12 AWG THWN Copper Conductor	20	\$0.50	\$10.00	\$3.08
818	#6 AWG Ground Conductor	2000	\$1.00	\$2,000.00	\$2.90
819	#6 AWG Bare Ground Conductor	20	\$1.00	\$20.00	\$4.02
820	#8 AWG Ground Conductor	1200	\$1.00	\$1,200.00	\$4.78
821	#10 AWG Ground Conductor	2625	\$1.00	\$2,625.00	\$2.66
822	#12 AWG Ground Conductor	10	\$1.00	\$10.00	\$3.82
823	36"x12"x6" NEMA 4X Junction Box	13	\$1,800.00	\$23,400.00	\$5,156.58
824	12"x12"x6" NEMA 1 Junction Box	1	\$275.00	\$275.00	\$156.08
825	Type I Connector	8	\$50.00	\$400.00	\$616.24
826	Type II Connector	8	\$50.00	\$400.00	\$614.22
827	Type III Connector	32	\$60.00	\$1,920.00	\$619.73
828	Type IV Connector	29	\$60.00	\$1,740.00	\$626.18
829	20 A Trip, Single-Pole, 600 V Circuit Breaker	3	\$80.00	\$240.00	\$825.24
830	35 A Trip, 3-Pole, 600 V Circuit Breaker	1	\$120.00	\$120.00	\$931.23
831	20A Non-fused Disconnect Switch	2	\$460.00	\$920.00	\$805.22
832	Red LED Navigation Light	20	\$3,000.00	\$60,000.00	\$4,874.36
833	White LED Navigation Light	6	\$3,000.00	\$18,000.00	\$5,110.26
834	Green LED Navigation Light	6	\$4,000.00	\$24,000.00	\$7,909.83
835	Red Solar LED Navigation Light	18	\$1,200.00	\$21,600.00	\$6,302.79
836	Fog Horn System	2	\$44,000.00	\$88,000.00	\$37,606.90
837	LED Flashing Aerial Beacon	4	\$13,000.00	\$52,000.00	\$16,336.50
838	Pier Mounted Equipment Platform	2	\$33,000.00	\$66,000.00	\$21,931.85
839	Packaged Generator	1	\$140,000.00	\$140,000.00	\$71,091.30
840	Generator Concrete Foundation	0.66	\$6,500.00	\$4,290.00	\$1,677.49
841	10 kVA, 208 volt to 600 volt Single Phase Trans.	1	\$25,000.00	\$25,000.00	\$2,367.72
842	Ground Rod	2	\$130.00	\$260.00	\$274.72
843	Handhole	1	\$1,300.00	\$1,300.00	\$1,823.09
844	800 Amp Automatic Transfer Switch	1	\$29,000.00	\$29,000.00	\$3,181.31
845	Contactor and Controller	2	\$7,000.00	\$14,000.00	\$962.11
846	Replace Fog Horn on LMB	1	\$16,000.00	\$16,000.00	\$34,887.82
847	NEMA 3R, Stainless Steel, Disconnect Switch, 2-Pole, 30A Fuse	1	\$1,474.00	\$1,474.00	\$1,864.82
848	NEMA 3R, Stainless Steel, Disconnect Switch, 3-Pole, 15A Fuse	1	\$1,800.00	\$1,800.00	\$1,864.82
849	MISCELLANEOUS ELECTRICAL REPAIRS AND/OR CONSTRUCTION	1	\$60,000.00	\$60,000.00	\$60,000.00
TOTAL				\$1,599,999.00	\$1,783,406.81

Maryland Transportation Authority
 Contract Name : Renovation to Navigational Aids at Various Facilities
 Contract #: MA 2081-000-006
 Bid Date: December 8, 2009

Bid Tabulation

Contractor 3
 Bruce & Merrilees

101	Mobilization	1	\$92,340.00	\$92,340.00
102	Engineer's Office	1	\$1,236.18	\$1,236.18
103	CPM Type A	1	\$7,450.00	\$7,450.00
104	MAINTENANCE OF TRAFFIC (SECTION 104)	1	\$98,670.00	\$98,670.00
105	Selective Demolition	1	\$420,453.90	\$420,453.90
801	3/4" Rigid Galvanized Steel Bridge Mounted Conduit	50	\$32.77	\$1,638.50
802	1" Rigid Galvanized Steel Bridge Mounted Conduit	3345	\$61.36	\$205,249.20
803	2" Rigid Galvanized Steel Bridge Mounted Conduit	920	\$73.11	\$67,261.20
804	4" Rigid Galvanized Steel Bridge Mounted Conduit	50	\$159.68	\$7,984.00
805	2" PVC Sch. 80 Conduit Direct Buried-Trenched	150	\$17.31	\$2,596.50
806	2" PVC Sch. 80 Conduit Bored	100	\$81.58	\$8,158.00
807	4" PVC Sch. 80 Conduit Direct Buried-Trenched	670	\$20.71	\$13,875.70
808	2" PVC Coated RGS Elbow	4	\$169.51	\$678.04
809	4" PVC Coated RGS Elbow	7	\$178.28	\$1,247.96
810	2/C #2 AWG Messenger Supported Cable	3200	\$61.16	\$195,712.00
811	4/C #2 AWG Messenger Supported Cable	3200	\$63.03	\$201,696.00
812	500 kcmil XHHW Copper Conductor	2000	\$18.77	\$37,540.00
813	#2 AWG XHHW Copper Conductor	4700	\$4.61	\$21,667.00
814	#6 AWG XHHW Copper Conductor	3000	\$3.27	\$9,810.00
815	#8 AWG XHHW Copper Conductor	645	\$2.99	\$1,928.55
816	#10 AWG XHHW Copper Conductor	5250	\$1.56	\$8,190.00
817	#12 AWG THWN Copper Conductor	20	\$1.32	\$26.40
818	#6 AWG Ground Conductor	2000	\$2.88	\$5,760.00
819	#6 AWG Bare Ground Conductor	20	\$2.25	\$45.00
820	#8 AWG Ground Conductor	1200	\$1.92	\$2,304.00
821	#10 AWG Ground Conductor	2625	\$1.41	\$3,701.25
822	#12 AWG Ground Conductor	10	\$1.31	\$13.10
823	36"x12"x6" NEMA 4X Junction Box	13	\$5,211.17	\$67,745.21
824	12"x12"x6" NEMA 1 Junction Box	1	\$4,160.11	\$4,160.11
825	Type I Connector	8	\$287.47	\$2,299.76
826	Type II Connector	8	\$255.40	\$2,043.20
827	Type III Connector	32	\$273.16	\$8,741.12
828	Type IV Connector	29	\$255.40	\$7,406.60
829	20 A Trip, Single-Pole, 600 V Circuit Breaker	3	\$1,008.50	\$3,025.50
830	35 A Trip, 3-Pole, 600 V Circuit Breaker	1	\$1,534.47	\$1,534.47
831	20A Non-fused Disconnect Switch	2	\$1,072.53	\$2,145.06
832	Red LED Navigation Light	20	\$2,427.85	\$48,557.00
833	White LED Navigation Light	6	\$4,223.72	\$25,342.32
834	Green LED Navigation Light	6	\$6,590.48	\$39,542.88
835	Red Solar LED Navigation Light	18	\$5,559.95	\$100,079.10
836	Fog Horn System	2	\$59,670.11	\$119,340.22
837	LED Flashing Aerial Beacon	4	\$28,677.32	\$114,709.28
838	Pier Mounted Equipment Platform	2	\$18,032.99	\$36,065.98
839	Packaged Generator	1	\$69,669.64	\$69,669.64
840	Generator Concrete Foundation	0.66	\$7,361.21	\$4,858.40
841	10 kVA, 208 volt to 600 volt Single Phase Trans.	1	\$3,872.71	\$3,872.71
842	Ground Rod	2	\$520.36	\$1,040.72
843	Handhole	1	\$2,961.21	\$2,961.21
844	800 Amp Automatic Transfer Switch	1	\$13,080.47	\$13,080.47
845	Contact and Controller	2	\$2,504.16	\$5,008.32
846	Replace Fog Horn on LMB	1	\$44,960.18	\$44,960.18
847	NEMA 3R, Stainless Steel, Disconnect Switch, 2-Pole, 30A Fuse	1	\$3,862.49	\$3,862.49
848	NEMA 3R, Stainless Steel, Disconnect Switch, 3-Pole, 15A Fuse	1	\$3,891.54	\$3,891.54
849	MISCELLANEOUS ELECTRICAL REPAIRS AND/OR CONSTRUCTION	1	\$60,000.00	\$60,000.00
TOTAL				\$2,213,175.97