

**Maryland Transportation Authority**  
**Contract Name: Radiating Coaxial Cable Installatio**  
**Contract Number : MA 2264-000-002**  
**Bid Date: March 26, 2010**

Bid Tabulation

ITEM NO.	DESCRIPTION	QUANTITY	CONTRACTOR 1 CCI SYSTEMS, INC.		CONTRACTOR 2 ENTERPRISE ELECTRIC	
			UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
8001	FORT McHENRY TUNNEL, ALL BORES, REMOVAL OF THE FM REBROADCAST "TWIN-LEAD" WIRING, ASSOCIATED FEEDER CABLES, MOUNTING HARDWARE AND REPAIR OF BORE WALLS - LS	1	\$11,638.84	\$11,638.84	\$147,000.00	\$147,000.00
8002	BALTIMORE HARBOR TUNNEL, ALL BORES, REMOVAL OF THE FM REBROADCAST "TWIN-LEAD" WIRING, ASSOCIATED FEEDER CABLES, MOUNTING HARDWARE AND REPAIR OF BORE WALLS - LS	1	\$5,819.42	\$5,819.42	\$58,200.00	\$58,200.00
8003	FORT McHENRY TUNNEL, RADIATING COAXIAL SYSTEM WITH COAXIAL FEEDERS, ALL FOUR BORES - LS	1	\$796,088.80	\$796,088.80	\$836,529.60	\$836,529.60
8004	BALTIMORE HARBOR TUNNEL, RADIATING COAXIAL SYSTEM WITH COAXIAL FEEDERS, ALL TWO BORES - LS	1	\$419,888.73	\$419,888.73	\$482,391.20	\$482,391.20
8005	CROSSBARD COUPLERS FOR THE RADIATING COAXIAL SYSTEM (FMT East & West Ventilation Building) - EA	2	\$2,860.28	\$5,720.56	\$7,340.00	\$14,680.00
8006	CROSSBARD COUPLERS FOR THE RADIATING COAXIAL SYSTEM (BHT Canton & Fairfield Ventilation Building) - EA	2	\$1,979.40	\$3,958.80	\$7,340.00	\$14,680.00
			<b>TOTAL</b>	<b>\$1,243,115.15</b>		<b>\$1,553,480.80</b>

**Maryland Transportation Authority**  
**Contract Name: Radiating Coaxial Cable Installatio**  
**Contract Number : MA 2264-000-002**  
**Bid Date: March 26, 2010**

Bid Tabulation

ITEM NO.	DESCRIPTION	QUANTITY	CONTRACTOR 3 MIDASCO, LLC		CONTRACTOR 4 INTELECT CORP.	
			UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
8001	FORT McHENRY TUNNEL, ALL BORES, REMOVAL OF THE FM REBROADCAST "TWIN-LEAD" WIRING, ASSOCIATED FEEDER CABLES, MOUNTING HARDWARE AND REPAIR OF BORE WALLS - LS	1	\$2,100.00	\$2,100.00	\$64,694.00	\$64,694.00
8002	BALTIMORE HARBOR TUNNEL, ALL BORES, REMOVAL OF THE FM REBROADCAST "TWIN-LEAD" WIRING, ASSOCIATED FEEDER CABLES, MOUNTING HARDWARE AND REPAIR OF BORE WALLS - LS	1	\$1,190.00	\$1,190.00	\$32,347.00	\$32,347.00
8003	FORT McHENRY TUNNEL, RADIATING COAXIAL SYSTEM WITH COAXIAL FEEDERS, ALL FOUR BORES - LS	1	\$1,101,800.00	\$1,101,800.00	\$1,082,111.00	\$1,082,111.00
8004	BALTIMORE HARBOR TUNNEL, RADIATING COAXIAL SYSTEM WITH COAXIAL FEEDERS, ALL TWO BORES - LS	1	\$546,600.00	\$546,600.00	\$559,979.00	\$559,979.00
8005	CROSSBARD COUPLERS FOR THE RADIATING COAXIAL SYSTEM (FMT East & West Ventilation Building) - EA	2	\$10,000.00	\$20,000.00	\$1,215.00	\$2,430.00
8006	CROSSBARD COUPLERS FOR THE RADIATING COAXIAL SYSTEM (BHT Canton & Fairfield Ventilation Building) - EA	2	\$10,000.00	\$20,000.00	\$1,215.00	\$2,430.00
			<b>TOTAL</b>	<b>\$1,691,690.00</b>		<b>\$1,743,991.00</b>

**Maryland Transportation Authority**  
**Contract Name: Radiating Coaxial Cable Installatio**  
**Contract Number : MA 2264-000-002**  
**Bid Date: March 26, 2010**

Bid Tabulation

ITEM NO.	DESCRIPTION	CONTRACTOR 5 SOUTHERN MD CABLE			CONTRACTOR 6 MORCOM INTERNATIONAL, INC.	
		QUANTITY	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
8001	FORT McHENRY TUNNEL, ALL BORES, REMOVAL OF THE FM REBROADCAST "TWIN-LEAD" WIRING, ASSOCIATED FEEDER CABLES, MOUNTING HARDWARE AND REPAIR OF BORE WALLS - LS	1	\$176,000.00	\$176,000.00	\$170,932.00	\$170,932.00
8002	BALTIMORE HARBOR TUNNEL, ALL BORES, REMOVAL OF THE FM REBROADCAST "TWIN-LEAD" WIRING, ASSOCIATED FEEDER CABLES, MOUNTING HARDWARE AND REPAIR OF BORE WALLS - LS	1	\$44,000.00	\$44,000.00	\$85,466.00	\$85,466.00
8003	FORT McHENRY TUNNEL, RADIATING COAXIAL SYSTEM WITH COAXIAL FEEDERS, ALL FOUR BORES - LS	1	\$1,052,570.00	\$1,052,570.00	\$1,049,132.00	\$1,049,132.00
8004	BALTIMORE HARBOR TUNNEL, RADIATING COAXIAL SYSTEM WITH COAXIAL FEEDERS, ALL TWO BORES - LS	1	\$518,430.00	\$518,430.00	\$511,566.00	\$511,566.00
8005	CROSSBARD COUPLERS FOR THE RADIATING COAXIAL SYSTEM (FMT East & West Ventilation Building) - EA	2	\$2,000.00	\$4,000.00	\$725.00	\$1,450.00
8006	CROSSBARD COUPLERS FOR THE RADIATING COAXIAL SYSTEM (BHT Canton & Fairfield Ventilation Building) - EA	2	\$2,000.00	\$4,000.00	\$725.00	\$1,450.00
				<b>TOTAL</b>	<b>\$1,799,000.00</b>	<b>\$1,819,996.00</b>