

MA 2543-000-006

ROOF REPLACEMENT FOR BALTIMORE HARBOR TUNNEL (BHT) FAIRFIELD EMERGENCY GARAGE, AND ROOF REHABILITATION FOR MORAVIA ROAD METAL STORAGE BUILDING; AND FRANCIS SCOTT KEY (FSK) METAL STORAGE BUILDING

BID TABULATION - FINAL ESTIMATE

| | | | | | | Roofing and Sustainable Systems Inc. | |
|---|--|------|----------|---------------------|-------------|--------------------------------------|--|
| ITEM | DESCRIPTION | UNIT | QUANTITY | UNIT PRICE | TOTAL PRICE | | |
| 1001 | Unit Days of Flagger | Day | 1 | \$420.00 | \$420.00 | | |
| 1002 | Engineer's Office Type 'B' | LS | 1 | \$2,500.00 | \$2,500.00 | | |
| 1003 | Mobilization | LS | 1 | \$3,500.00 | \$3,500.00 | | |
| 4001 | Roof Replacement at Farifield Emergency Garage Building | LS | 1 | \$71,500.00 | \$71,500.00 | | |
| 4002 | Roof Rehabilitation at Moravia Road Metal Storage Building | LS | 1 | \$14,000.00 | \$14,000.00 | | |
| 4003 | Roof Rehabilitation at Key Bridge Metal Storage Building | LS | 1 | \$17,080.00 | \$17,080.00 | | |
| Totals Aggregate Amount of Bid Items 1001, 1002, 1003, 4001, 4002 & 4003 | | | | \$109,000.00 | | | |

MA 2543-000-006

ROOF REPLACEMENT FOR BALTIMORE HARBOR TUNNEL (BHT) FAIRFIELD EMERGENCY GARAGE, AND ROOF REHABILITATION FOR MORAVIA ROAD METAL STORAGE BUILDING; AND FRANCIS SCOTT KEY (FSK) METAL STORAGE BUILDING

BID TABULATION - FINAL ESTIMATE

| | | | | Elite Sheet Metal Work, Inc. | |
|---|--|------|----------|------------------------------|---------------------|
| ITEM | DESCRIPTION | UNIT | QUANTITY | UNIT PRICE | TOTAL PRICE |
| 1001 | Unit Days of Flagger | Day | 1 | \$285.00 | \$285.00 |
| 1002 | Engineer's Office Type 'B' | LS | 1 | | \$0.00 |
| 1003 | Mobilization | LS | 1 | \$5,000.00 | \$5,000.00 |
| 4001 | Roof Replacement at Farifield Emergency Garage Building | LS | 1 | \$133,537.00 | \$133,537.00 |
| 4002 | Roof Rehabilitation at Moravia Road Metal Storage Building | LS | 1 | \$4,000.00 | \$4,000.00 |
| 4003 | Roof Rehabilitation at Key Bridge Metal Storage Building | LS | 1 | \$6,000.00 | \$6,000.00 |
| Totals Aggregate Amount of Bid Items 1001, 1002, 1003, 4001, 4002 & 4003 | | | | | \$148,822.00 |

MA 2543-000-006

ROOF REPLACEMENT FOR BALTIMORE HARBOR TUNNEL (BHT) FAIRFIELD EMERGENCY GARAGE, AND ROOF REHABILITATION FOR MORAVIA ROAD METAL STORAGE BUILDING; AND FRANCIS SCOTT KEY (FSK) METAL STORAGE BUILDING

BID TABULATION - FINAL ESTIMATE

| | | | | Delaware Cornerstone Builders, Inc. | |
|---|--|------|----------|-------------------------------------|-------------|
| ITEM | DESCRIPTION | UNIT | QUANTITY | UNIT PRICE | TOTAL PRICE |
| 1001 | Unit Days of Flagger | Day | 1 | \$1,500.00 | \$1,500.00 |
| 1002 | Engineer's Office Type 'B' | LS | 1 | \$5,500.00 | \$5,500.00 |
| 1003 | Mobilization | LS | 1 | \$2,500.00 | \$2,500.00 |
| 4001 | Roof Replacement at Farifield Emergency Garage Building | LS | 1 | \$61,000.00 | \$61,000.00 |
| 4002 | Roof Rehabilitation at Moravia Road Metal Storage Building | LS | 1 | \$5,600.00 | \$5,600.00 |
| 4003 | Roof Rehabilitation at Key Bridge Metal Storage Building | LS | 1 | \$93,750.00 | \$93,750.00 |
| Totals Aggregate Amount of Bid Items 1001, 1002, 1003, 4001, 4002 & 4003 | | | | \$169,850.00 | |