

Maryland Transportation Authority

Contract Name : LIGHTING RENOVATIONS AT THE I-95/I-395 AND I-95/I-895 INTERCHANGES

Contract #: MA 951-000-002

Bid Date: May 18, 2010

Bid Tabulation

		Contractor 1 Midasco, LLC		Contractor 2 Bruce & Merrilees Electric Co.		
101	Mobilization	1	\$100,000.00	\$100,000.00	\$77,401.51	\$77,401.51
102	Engineer's Office	1	\$18,000.00	\$18,000.00	\$1,745.00	\$1,745.00
103	CPM Type A	1	\$55,000.00	\$55,000.00	\$7,450.00	\$7,450.00
104	MOT	1	\$35,000.00	\$35,000.00	\$45,587.50	\$45,587.50
105	Lane Closure	52	\$1,500.00	\$78,000.00	\$1,007.00	\$52,364.00
106	Portable Variable Message Sign (PVMS)	236	\$130.00	\$30,680.00	\$106.00	\$25,016.00
107	Protection Vehicle	10	\$2,500.00	\$25,000.00	\$530.00	\$5,300.00
108	Pole Base Evaluation Report	123	\$1,000.00	\$123,000.00	\$822.68	\$101,189.64
109	Refurbish Pole Base	60	\$5,500.00	\$330,000.00	\$3,780.23	\$226,813.80
801	2.5" Rigid Galvanized Steel Bridge Mounted Conduit	1100	\$25.00	\$27,500.00	\$50.46	\$55,506.00
802	1" PVC Sch. 80 Conduit Direct Buried-Trenched	1100	\$5.50	\$6,050.00	\$10.49	\$11,539.00
803	2.5" PVC Sch. 80 Conduit Direct Buried-Trenched	13550	\$6.00	\$81,300.00	\$7.30	\$98,915.00
804	#4 AWG XHHW Copper Conductor	80345	\$1.80	\$144,621.00	\$2.13	\$171,134.85
805	#10 AWG XHHW Copper Conductor	15655	\$0.80	\$12,524.00	\$1.22	\$19,099.10
806	#6 AWG Ground Conductor	9900	\$1.00	\$9,900.00	\$1.38	\$13,662.00
807	#6 AWG Bare Ground Conductor	500	\$1.00	\$500.00	\$8.12	\$4,060.00
808	#10 AWG Ground Conductor	6725	\$0.60	\$4,035.00	\$1.39	\$9,347.75
809	2.5" DIA Expansion/Deflection Fitting	60	\$50.00	\$3,000.00	\$955.98	\$57,358.80
810	Type I Connector	34	\$65.00	\$2,210.00	\$118.00	\$4,012.00
811	Type II Connector	42	\$65.00	\$2,730.00	\$125.00	\$5,250.00
812	Type III Connector	377	\$75.00	\$28,275.00	\$151.00	\$56,927.00
813	Type IV Connector	235	\$65.00	\$15,275.00	\$142.00	\$33,370.00
814	40' Pole w/ 18" Bracket Arm	57	\$1,800.00	\$102,600.00	\$2,101.95	\$119,811.15
815	27' Pole w/ 6" Bracket Arm	7	\$2,000.00	\$14,000.00	\$2,363.21	\$16,542.47
816	40' Pole w/ 2 18" Bracket Arm	41	\$1,900.00	\$77,900.00	\$2,177.22	\$89,266.02
817	40' Pole w/ 3 18" Bracket Arm	14	\$2,000.00	\$28,000.00	\$2,290.05	\$32,060.70
818	40' Pole w/ 4 18" Bracket Arm	4	\$1,973.00	\$7,892.00	\$2,400.48	\$9,601.92
819	120' Lightpole w/ 6 Bracket Arms	8	\$34,500.00	\$276,000.00	\$35,641.48	\$285,131.84
820	100' Lightpole w/ 6 Bracket Arms	6	\$32,500.00	\$195,000.00	\$31,733.05	\$190,398.30
821	250W HPS Roadway Luminaire	11	\$1,200.00	\$13,200.00	\$558.00	\$6,138.00
822	400W HPS Higmast Luminaire	193	\$670.00	\$129,310.00	\$836.00	\$161,348.00
823	400W HPS Higmast Luminaire w/ Shield, Type 'HM1'	84	\$760.00	\$63,840.00	\$865.00	\$72,660.00
824	400W HPS Underviaduct Luminaire w/ Mounting Bracket	140	\$700.00	\$98,000.00	\$889.00	\$124,460.00
825	Ground Rod	28	\$130.00	\$3,640.00	\$123.81	\$3,466.68
826	Handhole	16	\$1,000.00	\$16,000.00	\$1,067.50	\$17,080.00
827	Concrete Foundations	448	\$1.00	\$448.00	\$547.98	\$245,495.04
828	Remove & Dispose of Roadway Lighting Structures (Pole Mounted)	150	\$740.00	\$111,000.00	\$500.00	\$75,000.00
829	Remove & Dispose of Roadway Lighting Structures (Underviaduct)	142	\$35.00	\$4,970.00	\$200.00	\$28,400.00
830	Miscellaneous Electrical Repairs	1	\$180,000.00	\$180,000.00	\$180,000.00	\$180,000.00
TOTAL				\$2,454,400.00		\$2,739,909.07

Maryland Transportation Authority

Contract Name : LIGHTING RENOVATIONS AT THE I-95/I-395 AND I-95/I-895 INTERCHANGES

Contract #: MA -951-000-002

Bid Date: May 18, 2010

Bid Tabulation

Contractor 3
Enterprise Electric

101	Mobilization	1	\$419,819.55	\$419,819.55
102	Engineer's Office	1	\$5,000.00	\$5,000.00
103	CPM Type A	1	\$25,000.00	\$25,000.00
104	MOT	1	\$150,000.00	\$150,000.00
105	Lane Closure	52	\$1,815.00	\$94,380.00
106	Portable Variable Message Sign (PVMS)	236	\$393.25	\$92,807.00
107	Protection Vehicle	10	\$605.00	\$6,050.00
108	Pole Base Evaluation Report	123	\$1,500.00	\$184,500.00
109	Refurbish Pole Base	60	\$5,000.00	\$300,000.00
801	2.5" Rigid Galvanized Steel Bridge Mounted Conduit	1100	\$45.00	\$49,500.00
802	1" PVC Sch. 80 Conduit Direct Buried-Trenched	1100	\$25.00	\$27,500.00
803	2.5" PVC Sch. 80 Conduit Direct Buried-Trenched	13550	\$35.00	\$474,250.00
804	#4 AWG XHHW Copper Conductor	80345	\$2.50	\$200,862.50
805	#10 AWG XHHW Copper Conductor	15655	\$1.00	\$15,655.00
806	#6 AWG Ground Conductor	9900	\$3.75	\$37,125.00
807	#6 AWG Bare Ground Conductor	500	\$3.75	\$1,875.00
808	#10 AWG Ground Conductor	6725	\$1.00	\$6,725.00
809	2.5" DIA Expansion/Deflection Fitting	60	\$1,200.00	\$72,000.00
810	Type I Connector	34	\$50.00	\$1,700.00
811	Type II Connector	42	\$50.00	\$2,100.00
812	Type III Connector	377	\$58.00	\$21,866.00
813	Type IV Connector	235	\$58.00	\$13,630.00
814	40' Pole w/ 18" Bracket Arm	57	\$2,250.00	\$128,250.00
815	27' Pole w/ 6" Bracket Arm	7	\$2,000.00	\$14,000.00
816	40' Pole w/ 2 18" Bracket Arm	41	\$2,500.00	\$102,500.00
817	40' Pole w/ 3 18" Bracket Arm	14	\$2,300.00	\$32,200.00
818	40' Pole w/ 4 18" Bracket Arm	4	\$2,300.00	\$9,200.00
819	120' Lightpole w/ 6 Bracket Arms	8	\$35,000.00	\$280,000.00
820	100' Lightpole w/ 6 Bracket Arms	6	\$30,000.00	\$180,000.00
821	250W HPS Roadway Luminaire	11	\$750.00	\$8,250.00
822	400W HPS Higmast Luminaire	193	\$900.00	\$173,700.00
823	400W HPS Higmast Luminaire w/ Shield, Type 'HM1'	84	\$1,000.00	\$84,000.00
824	400W HPS Underviaduct Luminaire w/ Mounting Bracket	140	\$800.00	\$112,000.00
825	Ground Rod	28	\$200.00	\$5,600.00
826	Handhole	16	\$1,500.00	\$24,000.00
827	Concrete Foundations	448	\$1,200.00	\$537,600.00
828	Remove & Dispose of Roadway Lighting Structures (Pole Mounted)	150	\$2,000.00	\$300,000.00
829	Remove & Dispose of Roadway Lighting Structures (Underviaduct)	142	\$1,000.00	\$142,000.00
830	Miscellaneous Electrical Repairs	1	\$180,000.00	\$180,000.00
TOTAL				\$4,515,645.05